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SECTION -1

NOTICE INVITING TENDER



URANIUM CORPORATION OF INDIA LIMITED
(A GOVERNMENT OF INDIA ENTERPRISES)
CIN : U 12000 JH 1967 GOI 000806
P.O. JADUGUDA MINES, DIST: SINGHBHUM (EAST)
JHARKHAND-832102.

Ref No:UCIL/Civ-409/722/2014 Dt : 01/08/2014
N.L.T. NO : 11/JAD/Civil(Mill)

Sealed item rate tenders are invited in prescribed from the resourceful contractor having experience in
Civil Work for the following work.

1. Name of Work CHAIN LINK FENCING NEAR 1°" STAGE DAM AND
CONSTRUCTION OF TRENCH BY BRICKS ”,
2. | Estimated Cost Rs: 6,11,351.00
3. | Duration of Contract Six (06) Months.
4. | Cost of Tender Document Rs. 500=00
5. | Earnest Money Deposit Rs. 12,250.00
6. | Date of Download of Tender
Document. From 05/08/2014
7. | Last Date of Submission of Tenders. | 27/08/2014 upto 3.00 PM
8. | Date of Opening of Tenders. 27/08/2014 at 3.30 PM.

If the office of UCIL Jaduguda happens to be closed on the last date and time mentioned for any of the

above events, the said events will take place on the next working day at the same time and venue.

Detailed description of work, terms and conditions of the contract shall be available in the tender document which can be
had from the office of D.G.M. (Pers) IRs. , Jaduguda on payment of cost of tender document ( non-refundable ) on all
working days except Saturday and Holidays between 9.00 A.M. to 12 Noon and 2.00 P.M. to 5.00 P.M. on a written
application (in duplicate ) addressed to D.G.M. (Pers) IRs , Jaduguda along with latest Income Tax clearance certificate and
list of similar job carried out during last 5 years. Tender received without Earnest Money Deposit and cost of tender
document shall be summarily rejected. The tender will be opened as per above schedule by the Chairman & Managing
Director or his representative in presence of tenderers who may like to be present.

This NIT & Tender document can be downloaded from UCIL web site www.ucil.gov.in from 05/08/2014 onwards. The
download tender shall be accepted along with cost of tender document in the form of demand draft drawn on SBI ,
Jaduguda in favour of Uranium Corporation of India Limited , Fax , E-mail , Postal and conditional tender will not be
entertained.

The successful Contractor shall have to comply with provisions of Contract Labour ( Regulation & Abolition ) Act, 1970 and
Rules framed there under , EPF & MP Act , 1952 and Rules framed thereunder , if applicable to him / them.

The Corporation reserves the right to accept or reject any or all tenders either in full or part or to split up the work , if
necessary , without assigning and reasons therefore.

For Chairman and Managing Director
URANIUM CORPORATOPN OF INDIA LIMITED

DISTRIBUTION ( Notice Boards) :-

Mines Office : TMD / NWP / JAD / Bhatin / Bagjata / MLD / BND -  Estate Officer : TMD/NWP/JAD-Site Officer ( Mill ) : TMD /
JAD Civil Office : TMD / NWP / JAD — Mill - Old Admn Building - JAD Time Office : TMD / NWP / JAD
Copyto:
1. DGM (A/cs )HOD , Jadugoda |
:- For information and pl. depute your representative during tender opening.
2. DGM ( Per) IRs. Jadugoda |
3. A.O. (Central Personnel ) Jadugoda.




URANIUM CORPORATION OF INDIA LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE )
P.O. JADUGUDA MINES, DIST: EAST SINGHBHUM,

JHARKHAND --- 832 102

NOTICE INVITING TENDER

Tenders are invited on behalf of the Chairman and Managing Director, Uranium Corporation of India
Limited , Jaduguda Mines for “ CHAIN LINK FENCING NEAR 1" STAGE DAM AND
CONSTRUCTION OF TRENCH BY BRICKS ”.

The tender shall be in prescribed form and it shall be valid for a minimum period of Six ( 06 ) months ,
from the date of opening of tender. Should the tenderer modify or withdraw his tender , earnest money
deposited by the tenderer shall be forfeited.

The works are required to be completed in totality within Six (06) months from the date on which the
Engineer-in-charge issues written orders to commence the work or from the date of handing over of the
site, whichever is later in accordance with the phasing if any, indicated by the Corporation in the tender
documents.

Normally Contractors whose names are borne on the approved list of contractors of CPWD/PWD/MES
or local reputed/experienced contractors will be permitted to tender. Not more than one tender shall be
submitted by a contractor or by a firm of contractors.

No two or more concerns in which an individual as a proprietor and /or a partner shall tender for the
execution of the same works, if they do so, all such tenders shall be liable to be rejected.

Chairman and Managing Director shall be the Accepting Officer hereinafter referred to as such for the
purpose of this contract. Application for issue of tender document shall be submitted to the DGM
(Per) IRs. so as to reach his office not later than -- Nil . ( If mentioned in NIT for selling from DGM
Office otherwise same will have to be download from UCIL website).

A tenderer shall produce an Income-Tax and Sales Tax Clearance Certificate before tender documents
can be issued/sold to him.

Tender documents consisting of plan, specifications, schedule of quantities and other various clauses of
the work to be done, the condition of contract and other documents will be available in our website and
could be downloaded from date and time as mentioned in our NIT.

. Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before
submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), the form and
nature of the site, the means of access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks contingencies and other circumstances which may
influence or effect their tender. A tender shall be deemed to have full knowledge of the site, whether he
inspects it or not and so no extra charges consequent on any misunderstanding or otherwise shall be
allowed.
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Submission of a tender by a tenderer implies that he has read this notice and other contract documents
and has made himself aware of the scope and specifications of the work to be done and local conditions
and other factors bearing on the specification of the work.

A tenderer should quote in figures as well as in words rate(s) tendered. The amount for each item
should be worked out and the requisite totals given. Special care shall be taken to write rates in figures
as well as words and the amounts in figures only in such a way that interpolation is not possible. The
total amount shall be written both in figures and in words. In case of words ‘PAISE’ after the decimal
figures, e.g; Rs. 2.25p and in case of words, the words ‘RUPEES’ should precede and the words
‘PAISE’ should be written at the end.

All rate shall be quoted on the tender form.

In the case of item rate tender, only rates quoted shall be considered. And tender containing percentage
below/above the rates quoted is liable to be rejected.

The tender for the works shall not be witnessed by a Contractor or contractors who himself/themselves
has/have tendered or who may and has/have tendered for the same works. Failure to observe this
condition shall render the tender of contractor tendering as well of those witnessing the tender to be
rejected.

Tenders shall be received by the A.O.(G) up to 3.00 P.M. on 27/08/2014 and shall be opened on the
same day at 3.30 P.M. in the presence of tenderers who may be present.

The tender shall be accompanied by the Earnest Money in any shape as mentioned under relevant clause.

On acceptance of tender, earnest money will be treated as part of the security deposit. Failure of the
successful tenderer to carry out the tendered work shall entail forfeiture of the earnest money and
security deposit entirely.

Tenderers should submit their rate in Triplicate (2™ and 3" copy shall necessarily be carbon copy
of the original) duly signed by the contractor.

The Uranium Corporation of India Limited Jaduguda Mines is connected by both rail and road links and
is situated on the Calcutta-Mumbai line of S.E. Rly. at a distance of 232 Kms. from Calcutta and 20 Km
from Tatanagar. The name of the Rly. Station is Rakhamines. Jaduguda is at a distance of about 30 Kms.
from Tatanagar by road on Tata-Mosaboni road. The main plant is located at about 3 Kms. from the Rakha
mines railway station.

Uranium Corporation of India Limited, Jaduguda Mines will return the earnest money without any interest,
to unsuccessful tenderer on production by the tenderer a certificate of Chief Superintendent (Civil) Mill /
Chief Supdt. (Mill).

A tenderer shall submit the tender which satisfied each and every conditions laid down in this notice,
failing which the tender will be liable to be rejected.

The Corporation does not bind themselves to accept the lowest or any tender or to give any reason for their
decision.
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. The Corporation reserves to themselves the right of accepting the whole or any part of the tender and
tenderer shall be bound to perform the same at his quoted rates.

Rates quoted by the tenderer should be inclusive of all the taxes, duties, royalty and Including Service Tax,
if and wherever applicable to this contract. UCIL will not entertain any such claim.

This notice of tender shall form part of the documents.

Offer should remain valid for (six) Months after opening of the Tender.
No escalation is payable under this contract.

The tender shall be accompanied by the Earnest Money in any shape as mentioned under relevant clause.
Tender received without Earnest Money. Cost of tender document, Service Code no, Pan no , & PR no will
be summarily rejected.

The down loaded tender document shall be accepted along with cost of tender document in the form of
demand draft drawn on SBI Jaduguda in favour of Uranium Corporation of India Limited. Fax or e-mail
tender will not be entertained.

The tender should mention their price / item rates in figures as well as in words. In case of any dispute /
ambiguity , the price / rate mentioned in words shall be considered as final. Insertion , postscripts, additions
and alterations shall not be recognized unless confirmed by the tenderer’s signature. Tenderer shall
submitted schedule of items (s) and rates (s) in duplicate duly signed and stamped on each page.

SERVICE TAX :- 6.18% of 40% of total contract value shall be borne by UCIL and balance 6.18% of

40% contract value will be deposited by contractor to concerned authority and same shall be reimbursed by
UCIL on production of documentary evidence.

For and on behalf of
Chairman & Managing Director
Uranium Corporation of India Limited
Signature:
Designation:

Date:



SECTION-II

FORM OF TENDER

TO,

The Chairman and Managing Director
Uranium Corporation of India Limited
P.O. Jaduguda Mines,

Dist: Eaast Singhbhum,

Jharkhand- 832 102.

Dear Sir,

I / We have examined Special Conditions and General Conditions, Article of Agreement, Tender Notice,
Specification and Schedule of Quantities for the above. 1/We hereby offer to execute the whole of the said work
in conformity with the said special conditions, Articles of Agreement, General Conditions, Tender Notice.

------------------------------------------------------------------------------------- which amount is not to
Bear any interest and 1 / We hereby agree that this sum shall be forfeited by me / us if the event to the Uranium
Corporation of India Limited accepting my / our tender. | / We fail to execute the contract when called upon to do
S0.

I / We hereby agree that unless and until a formal agreement is prepared and executed in accordance with the
Articles of Agreement, this tender together with your written letter of acceptance thereof, shall constitute contract
between us.

I / We understand that you are not bound to accept the lowest of any tender you may receive.

Yours Faithfully,

Signature :

Address :

Name of Partners of the firm:
1

2.
3.
4.




SECTION — 111

( Contract Agreement Form)

This.........ccoei. day of............... 2014 DEIWEEN .. (herein  after
referred to as the Corporation which expression shall include its successors and assigns) of the one part
L0 Yo TS S
(herein after referred to as Contractor which expression shall include its successors and assigns) of the
other part WHEREAS the Corporation is desirous that certain works should be constructed
Y72
and has accepted a Tender by the Contractor for the construction completion and maintenance of such
works NOW THIS AGREEMENT witnesses as follows:

1. In this agreement words and expression shall have the same meanings as are respectively assigned to

them in the General Conditions and Special Conditions of Contract herein after referred to.

2. The following documents shall be deemed to form and be read and construct as part of this agreement
Viz :

Tender NOtICE NO. ..o e e e e dated ..........coceeieninn.
The Drawings

The Tender

The General Conditions of Contract

The Specification

The Special Conditions

The Schedule of Quantities

Design Data and Technical Specifications (if any)

General information and Guidance for Tenderers.

Any other document specifically mentioned here in as forming a part of the agreement.

3. Inconsideration of the payments to be made by the Corporation to the Contractor as herein after
mentioned, the Contractor hereby convenants with the Corporation to construct complete and maintain
the works in conformity in all respects with the provisions of the contract.

4.  The Corporation hereby convenants to pay to the Contractors in consideration of the construction,
completion and maintenance of the works the contract price at the time and in the manner, prescribed
by the Contract.

5. The several parts of this contract have read to us and fully understood by us.

URANIUM CORPORATION OF INDIA LIMITED

In the presence of

Signed by the said CONTRACTOR
In the presence of

10.



SECTION -- 1V

GENERAL INFORMATION : JADUGUDA

Project As per NIT.

Executing Agency Uranium Corporation of India Ltd.
(A Govt. of India Enterprise)
P.O. Jaduguda Mines,
Dist: East Singhbhum,
Jharkhand- 832 102.
Project Site : Jaduguda
Site : Jaduguda
Location ; Latitude — 22° 4’ N
Longitude- 86°16’ E

Rail and Road Connection:

4.3

4.4

4.5

The Jaduguda Mill and Mines of Uranium Corporation of India Limited is about 30 Kms. from Tatanagar
by road on Tata-Mosaboni Road. The nearest Railway Station is Rakha Mines , 228 Kms. from Howrah
on the South Eastern Railway(Howrah-Nagpur-Mumbai line) and is 8 Kms. from the plant site. The
Corporation is maintaining a beautiful residential colony for the Officers and staff having all the amenities
like Shopping complex, Bank, Post Office, School, Hospital and Guest House.

General Topography:

The Site is located at the foot of a hill which forms its southern boundary. The area is sloping towards
north the average gradient being about 1-2%. There are also some undulations in the area. The grade
level of the area is about 102 and 111M above M.S.L.

Climatic Conditions:

) Peak ambient temperature 47° C
i) Lowest ambient temperature 4 C
iii) Average daily max. temperature in the hottest month

May and June 40° C
iv) Average daily min. temperature in the coldest month

December and January 11°C
V) Annual Average rainfall 1400 mm
vi) Highest annual Rainfall 1860 mm
vii)  Heaviest rainfall in 24 hours 214 mm
viii)  Max. relative humidity 100%
iX) Prevalent direction of wind from WEST

Seismic condition

Maximum highest flood level

11.

Zone 11 as per IS:
1893

120M,above MSL



SECTION --V

CONDITIONS OF TENDERING

PREPARATION OF TENDERS

11

111

1.1.2

1.1.3

114

115

1.16

TENDERS TO STUDY

Before submission of the tender the Tenderers are advised to made themselves fully conversant with the
condition of tendering, General Conditions, Special conditions. Site conditions, specifications, schedules,
Drawings and all other relevant information so that no ambiguity may arise in these respects subsequent to
the submission of the tender.

It shall be the responsibility of the tenderer to request for any missing document. In absence of any such
request the Tenderer will be deemed to have received and read all documents.

The tenderer shall submit his tender strictly in accordance with the tender specified and  terms and
conditions laid down in the tender document.

Should there be any discrepancy, in or any doubt, or obscurity to the meaning of any

of the clauses of the tender document, or as to any thing to be done or not to be done by the accepted
tenderer or as to these instructions observed by the intending tenderer or as to these instructions observed
by the intending tendere. The tenderer must set forth in writing such discrepancy doubt or obscurity, and
submit the same in duplicate to the Purchaser (Attn: The Officer of the Purchaser issuing the NIT) with
copies in duplicate to the DGM, (per) IRs , Uranium Corporation of India Limited, Jaduguda, so as to
reach him as soon as possible, but not later than the date fixed in NIT for such purpose and if no such date
is fixed in the NIT, five days before the date fixed for receipt of the tenders. The clucidation given by the
Purchaser shall be final and binding of the Tenderers.

By submitting a tender for the work’s tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work, if so required and that the rates quoted by him in the tender
will be adequate to complete the word in all respects according to the specifications and other conditions
and that he has taken in to account all conditions and difficulties that may be encountered during its
progress whether or not expressly provided in the Engineer.

The tender shall be neatly arranged, plain and intelligible with number pages. They should not contain any
terms and conditions, which are not applicable to the tender.

Insertions, postscripts, additions and alternation shall not be recognized unless confirmed by the tenderer’s
signature.

1.1.7 Tenders ( Price part ) shall be submitted in a manner asked for.

12.



1.2

1.3

14

1.5

1.6

1.7

1.8

1.8

Language
English shall be the ruling language. AIll tenders, drawings, technical date document and / or

correspondences shall be in English.

Canvassing prohibited.

Canvassing in any form is strictly prohibited and any tenderer found to have resorted to canvassing shall be
liable to have his tender rejected summarily.

Mis- information.

If the tenderer deliberately gives wrong information in his tender to create circumstances for the acceptance
of his tender, the purchaser reserve the right to reject such tender.

DOCUMENTS NOT TRANSFERABEL.

Tender documents are not transferable.

NOT MORE THAN ONE TENDER.

Not more than one tender for a work shall be submitted by one contractor or one firm of contractors.

TENDER DOCUMENT PROPERTY OF THE PURCHASER.

Tender documents in which tender is submitted by a tenderer shall become the property of the purchaser and
the purchaser shall have no obligation to return the same to the tenderer.

TENDERER TO BEAR EXPENSED.

The purchaser shall not be liable for any expenses whatsoever incurred by the Tenderer in the preparation of
the tender whether his tender is accepted or not even if the purchaser calls for complete withdrawal of
invitation of tender.

SUBMISSION OF TENDER.

Tender shall be submitted in two separate envelopes. One envelope should contain papers of Earnest Money
deposit as per relevant clause and cost of tender document second envelope should contain tender document
and schedule of quantities and rates. Each envelope should be properly sealed and superscribed separately
with Earnest Money deposit and tender document with schedule of quantities and rates accordingly.

First of all only sealed envelope of earnest money deposit and cost of tender document will be opened and if
earnest money deposit found in order, then only tender document with schedule of quantities and rates will
be opened.

2.2 NIT TENDER DOCUMENT TO BE SIGNED AND RETURNED.

All tender paper, which comprise the following, shall be signed and returned with the first copy of tender
under Part-1.

Notice Inviting Tender.

General Information.

Condition of Tendering.

13.



Forms

General conditions of Contract.

Special conditions of Contract.

Technical Specification.

Proposal Exhibit Sheets.

Drawings and Documents enclosed with the specifications.

All pages of tender papers, drawings and documents shall be initiated at the lower right hand corner with ink only
and signed by the tenderer or any person holding power of attorney authorizing him to sign on behalf of tenderer.

Other documents as may be required to be submitted alongwith the tender in accordance with Technical
Specification, Special Conditions of Contract and General Condition of Contract. When the work is awarded
and the letter of acceptance issued, these documents shall become an integral part of the Contract. The tenderer
shall submit in separate volumes one additional copy of the following documents duly signed by the tenderer
without which the tender is liable to rejection.

(b)
(©)
(d)

(e)
(f)
(9)

2.3

Filled in Proposal Exhibit Sheets.

Full statement regarding the status and past experience of the of the tenderer.

List of construction equipment / Tech. Staff / Manufacturing / Testing Facilities available for this contract
along with their present conditions / Locations.

Documents showing earnest money deposit and cost of tender document.

Tenderer’s covering letter.

Confirmation that signed tender papers has been enclosed in original copy of tender.

ALL PAGES TO BE SIGNED.

All pages of the tenderer’s offer drawings and other accompaning documents shall be initialed at the lower
right hand corner with ink only and signed where required by the tenderer or any person holding power of
attorney authorizing him to sign on behalf of tenderer before submission of the tender. All signature shall be
dated.

2.4 AUTHORISATION.

In the event of the tender being submitted by a firm, it must be signed by each partner thereof, and in the
event of the absence of any partner, it shall be signed on his behalf by a person holding a power of attorney
authorizing him to do so, certified copy of which shall be enclosed. Tender submitted on behalf of complete
registered under the Indian Companies Act, for the time being force. Shall be signed by persons duly
authorized to submit the tender on behalf of the company and shall be accompanied by certified copies of the
resolution, extracts of articles of association, special or general power of attorney and other information to
show clearly the title authority and designation of persons signing the tender on behalf of the company.

2.5 DELIVERY OF TENDER.

3.0

Personal delivery is recommended.

VALIDITY OF TENDER

The tender submitted shall be deemed to constitute an agreement between the tenderer and the purchaser
where by such tender shall remain open for acceptance by the Purchaser for a period of six months from
the date the tenders are opened.

14.



During which period the tenderer shall not withdraw his offer or amend, impair of derogate there from. If
the tender submitted does not contain all the relevant information or needs clarification of the information
furnished and the tenderer is requested to supplement the information or submit clarification, the aforesaid
validity period of six months shall be deemed to commence from the date of receipt of the information and
clarification called for. Every tenderer is there fore requested to furnish all the relevant information to
make the tender complete so as to avoid undue delay in finalization of offers.

Every tenderer shall be deemed to have agreed as aforesaid in consideration of the tender being considered
by the purchaser in terms here of, provided the same has been duly submitted and found to be in order. If
the tenderer be notified in writing at the address given in the tender within the said period of six months
that has been accepted, he shall be bound by the terms of agreement constituted by his tender and such
acceptance thereof by the purchaser until a written contract has been executed in place of such agreement.

The tenderer whose tender has been accepted and so notified shall become the “successful tenderer”.

15.



4.

Earnest Money :- Earnest money as per notice inviting tender shall be deposited in any of the following form and must
accompany the tender document without which tender will be summarily rejected. No interest shall be allowed on the Earnest
money deposit.

) For deposit up to Cash/demand Draft payable at S.B.1., Jaduguda
Rs.5000/- :

i) For deposit beyond | Deposit at call / term deposit etc. of any
Rs.5000/- and upto | Nationalized Bank duly pledged in favour of

Rs.50,000/- UCIL.
i)  For deposit beyond | Bank Guarantee, issued by any Nationalized Bank
Rs. 50,000/-

The earnest money will be refunded to the unsuccessful tenderers within a reasonable time without any
interest. The Earnest money deposited by the successful tenderer will be retained towards the Security
deposit for the due fulfillment of the contract but shall be forfeited if the contractor fails to deposit the
requisite security money , execute the agreement and / or start the work within reasonable time ( to be
determined by the Corporation after written acceptance of his tender).

Earnest money of unsuccessful contractor will be returned on their written request after the Award of the
contract without any interest.

Security Deposit : - The total amount of security deposit including the amount of earnest money will be
10 % of the awarded value of work. Fifty percent of this amount shall have to be deposited as initial
security deposit at the time of execution of agreement. Balance fifty percent shall be recovered @ 10 %
from the R.A. Bills till the full amount of security deposit is retained. The initial security deposit shall be
in any of the following forms :-

) For deposit up to Cash/demand Draft payable at S.B.l.,
Rs.5000/- : Jaduguda

i)  For deposit beyond | Deposit at call / term deposit etc. of any
Rs.5000/- and up to Rs. | Nationalized Bank duly pledged in favour of

1,00,000 UCIL.
i) For deposits beyond Bank Guarantee, issued by any Nationalized
Rs.1,00,000/- Bank

Contractor shall be allowed to submit Bank Guarantee in the denomination of Rs. One Lakh or multiple
Thereof , in exchange of deductions made from R.A. Bills towards balance fifty percent of security
deposit.

If after the tender has been accepted , the tenderer fails to pay the security deposit as specified above ,
after written notice to him of such acceptance ,the sum deposited by his as Earnest Money may be
forfeited. The tender shall not be allowed to increase / withdraw his tender within six months from the date
of opening of the tender and if he does so the earnest money deposit may be forfeited.

The officer inviting tender shall have the right to reject all or any of the tender and will not be bound to
accept the lowest.

The memorandum, the form of tender and the schedule of materials to be supplied by the corporation and
their issue rates shall be filled and completed in the office of the corporation before the tender form is
issued. If a form is issued to an intending tenderer without having been so filed in and complete, he shall
request the Corporation to have this done before he completes and delivers his tender.

16.
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The tenderes shall furnish satisfactory evidence that he has a true appreciation of the scope of the work ,
the ability and experience to perform the various classes of work involved and that he has sufficient capital
and plant to enable him to execute the same successfully and to complete it in the time named in the
contract. In compliance with this , the tenderers shall along with the tender furnish a list of major works
executed by him during three previous years, the Banks with which he has dealings, the Bankers
Certificate , a copy of the Profit and Loss Account and Balance sheet for the year proceeding the year in
which the tender shall be submitted and Income Tax and Sale Tax Clearance Certificate for the latest
years.

Each of the tender documents is required to be signed by the persons of persons of persons submitted the
tender in his / her handwriting in token of his / their having acquainted himself / themselves with the
general conditions of contract. General Specifications , Special Conditions etc. as laid down. Any tender
with any of the documents not so signed will be liable to rejection.

The tender form must be filled in English and all entries must be made by handwritten in ink. All the rates
must be filled both in words and figures. If any of the documents is missing or unsigned ,the tender will be
considered invalid. All the rates must be filled both in words and figures. All erasures and alterations made
while filling the tender must be attested by dated initials of the tenderers. Over writing of figures is not
permitted. To comply with any of these conditions will render the tender invalid. No advice of any change
in rates or conditions after the opening of the tender will be entertained.

Tenderers shall submit their rates in Triplicate (2™ and 3™ copy shall necessarily be carbon copy of the
originals) duly signed by the contractor. Quoted rates must be in words and figures against all items.

The contractor shall cover all materials at site with requisite insurance , against theft , larceny , decoity ,
fire , tempest and flood.

Final Bills will not be entertained unless the same is accompanied by an affidavit in Form No. ‘M’ with
particulars in Form No. ‘N’ as per Rules 40 (10) of Bihar Mineral Concessional Rules — 1972. Transport
Challan in Form No. ‘F’ in original will also be enclosed alongwith finall bill.

JURIDICTION :- Any action / dispute arisen out of or from this work order shall be subject to the
jurisdiction of court of law at Jamshedpur only , irrespective of anything to the contrary mentioned in the
tender / quotation. Any statutory obligation has to be made by the contractor. Tenderer will extend all
help.

The tenderer should mention their price / items rates in figures as well as in words. In case of any dispute /
ambiguilty , the price / rate mentioned in words shall be considered as final. Insertions , postscripts,
additions and alterations shall not be recognized unless confirmed by the tenderers signature. Tendrer shall
submitted recognized unless confirmed by the tenderers signature. Tendrer shall submitted schedule of
items(s) in triplicate duly signed and stamped on each page.

TAX & DUTIES : The quoted rate should be inclusive of all taxes and duties but not including service tax
, if applicable. And imposition of any new taxes / duties by the State Government of Central Government
during the contract execution period will also be paid by the contractor. Hence , no other taxes , duties and
royalty etc. would be paid extra.
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The contractor will have to submit the details of the persons employed for this work within two days of
award of work. The contractor will be allowed to start the work only submission of the details. Performa
of Attestation Forms ( 2nos.) may be obtained from Site Office (Mill) for necessary verification of every
labourer.

All the labour rules shall be followed strictly as per contract labour (regulation & abolition) act , 1970. All
registers , form stipulated under minimum wages (Central rules) act , 1950 should be maintained by the
contractor and to be furnished to the corporation before commencement of the work. In the event of
any breach of aforesaid conditions , the contractor shall be open for action as deemed fit by the concerned
labour authorities of the central government / UCIL.

If it is found that labour payment on stipulated payment day is not followed and wages slip is not issued to
the labourers engaged for this work , corporation shall compel you to stop the work and action will be
initiated besides taking suitable steps to make the payment to the labourers at risk and cost of the
contractor.

Contractor will have to follow :- The successful tenderere shall have to comply with provision of contract
labour (Regulation & Abolition) Act , 1970 , EPF & MP Act 1952 and rules framed thereunder , if
applicable to him / them.

Tender shall be submitted in two separate envelope. One envelope should contain papers of Earnest
money deposit as per relevant clause and second envelope should contain tender document and schedule
of guantities and rates. Each envelope should be properly sealed and superscribed separately with Earnest
Money deposit and tender document with schedule of quantity and rates accordingly. First of all only
sealed envelope of earnest money deposit will be opened and if earnest money deposit found in order, then
only tender document with schedule of quantities and rates will be opened.
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GENERAL CONDITIONS
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GENERAL CONDITIONS OF CONTRACT

INTERPRETATION AND DEFINITIONS

Singular and Plural

1. Where the context so requires, words importing the singular only also include the plural and vice-versa.

HEADINGS AND MARGINAL NOTES TO CONDITIONS

1.1  Headings and marginal notes to these General conditions shall not be deemed to form part thereof or be
taken into consideration in the interpretation or be taken into consideration in the interpretation or
construction thereof or of the contract.

DEFINITIONS

‘Corporation’ shall mean Uranium Corporation of India Limited having its registered office at
Jaduguda Mines, Post office and Town Jaduguda Mines- 832 102, in the state of Jharkhand
and includes a duly authorized representative of the corporation or any other person
empowered in this behalf by the Corporation to discharge all or any of its functions.

The “Accepting Authority’ shall mean the authority mentioned in the schedule-‘F’.

The contract shall mean the notice inviting the tender and acceptance thereof and the formal
agreement, if any, executed between the Corporation and the contractor together with the
documents referred to therein including these condition with appendices and any special
conditions, including subsequent amendments thereof, the specifications, Designs,
Drawings, Schedule of Quantities with rates and amounts and schedule of rates. All these
documents taken together shall be deemed to form one contract and shall be
complementary to one another.

The “Contractor’ shall mean the individual or firm or company whether incorporated or not,
undertaking the works and shall include legal representatives of such individual or persons
composing such firm or company as the case may be and permitted assigns of such
individual or firm or company.

The *Contract sum’ shall mean:

1) in the case of lump sum contracts the sum for which the tender is accepted.

2) in the case of percentage rate contracts the estimated value of the works as mentioned in the
tender adjusted by the contractor’s percentage.

3) in the case of item rate contracts the cost of the works arrived at after multiplying of the

quantities shown in schedule of quantities by the item rates quoted by the tenderer or as
finally accepted for the various items.

A ‘Day’ shall mean a day of 24 hours from midnight to midnight irrespective of the number of
hours worked in that day.

‘Engineer-in-charge’ shall mean the Engineering Officer appointed by the undertaking or his duly
authorized representative who shall direct, supervise and shall be in-charge of the works for
purpose of this contract.

‘Expected Risks’ are risks due to riots (otherwise then among contractors employees) and civil
commotion ( in so far as both these are uninsurable ) as (weather declared or not ), invasion
at of foreign enemies, hostilities, civil war, rebellion, insurrection, damage from aircraft,
acts of god, such as earthquake, lighting and unprecedented folds and other causes over
which the contractor has no control and accepted as such by the Accepting Authority.

‘Market Rate’ shall be the rate as decided by the Engineer-in-charge on the basis of the cost of
materials and labour at the site where the work is to be executed, plus the percentage
mentioned in schedule to cover all over- heads and profit.
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2.0

1.0

11

3.0

()  Schedules(s) referred to in these conditions shall mean the relevant schedule(s) annexed to

the tender papers issued by the corporation or the standard schedule or rates prescribed by
the Corporation and the amendments there to issued from time to time.

k). The *Site’ shall mean the lands and or other places on under in or through which the work is to be
executed under the contract including any other lands or places which may be notified/indicated by
the Corporation or used for the purposes of the Contract.

). Temporary works’ shall mean all temporary works of every kind required in or about the execution,
completion and maintenance of the works.

m).  Urgent works’ shall mean any urgent measures which in the opinion of the Engineer-in-charge,

become necessary during the progress of the works to obviate any risk of accident or failure.
n). A *Week’ shall mean seven days without regard to the number of hours worked any day in that week.
0). The “Works’ shall mean the works to be executed in accordance with the contract or part(s) thereof as
the case may be and shall include all extra or additional, altered or substituted works or temporary and
urgent works as required for performance of the contract.

CONTRACT DOCUMENTS

The contractor shall be handed over one set of contract document after signing the contract agreement
with UCIL. He will have to make more copies of the same and he will be required to submit minimum
three(3) copies of the document and one original to UCIL. He shall keep one copy of the documents at the
site in good order and the same shall at all reasonable times be available for inspection and use by the
Engineer-in-charge, his representative or by other inspecting officer.

None of these documents shall be used by the contractor for any purpose other than that of this contract.
The contractor shall take necessary steps to ensure that all persons employed on any work in connection
with contract are aware that the Indian Official Secret Act 1925 (XIX of 1923) applied to them and shall
continue so to apply even after the execution of such works under the contract.

WORKS TO BE CARRIED OUT

3.1 The contractor acknowledges that this bid contained all of the information required, in the invitation to
Bid, specifically the contractor’s lump sum price or his firm unit price for the work to be performed.
The contractor agrees that prices as awarded include any and all cost components including profits,
overhead charges and other costs, including but not limited to labour, materials, tools, equipment,
insurance, transportation facilities and plant not specified to be furnished by the Corporation or others.
The descriptions given in the schedule of quantities shall, unless otherwise stated, be held to include
waste on materials, carriage and cartage, carrying in return of empties, hoisting, setting, fitting and
fixing in position and all other labours necessary in and for the full and entire execution and
completion as aforesaid in accordance with good practice and recognized principles, in a work like
manner, to the full satisfaction of the Engineer-in-charge.
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5.0

5.1

6.0

6.1

6.2

6.3

6.4

a)

INSPECTION OF SITE

4.1 The Contractor shall inspect and examine the site and its surroundings and shall satisfy himself before
submitting his tender as to the nature and location of the work, the general and local conditions,
particularly those bearing upon transportation, disposal, handling and storage of materials, quantities
and nature of work and availability of materials, equipment, labour, water and electric power, roads
and uncertainties of whether or other physical conditions on the project, the sub-soil conditions, the
character of equipment, plant and facilities needed. The contractor must also acquaint himself with all
necessary information as to risks, contingencies and other circumstances which may influence or affect
his tender. No extra charges consequent on any misunderstanding or otherwise shall be allowed.

SUFFICIENCY OF TENDER

Description of item in the schedule of quantities is brief and therefore shall be read in conjunction with the relevant
drawings and specifications and the contractor’s rate shall be deemed to be for such complete work unless otherwise
specified by the contractor while tendering. No claim whatsoever shall be entertained by the Corporation on
account of insufficiency of any rate as quoted in the schedule of quantities and rates. The contractor shall be
deemed to have satisfied himself before tendering as to the correctness and sufficiency of the tender for the works
and of the rates and prices quoted by him in the schedule of quantities, which shall, cover all his obligations under
the contract including programme of work in accordance with general/special conditions of the contract, and all
matters and things necessary for the proper engineer, co-ordination, procurement, construction/erection completion,
maintenance of the works, and shall also cover the cost of necessary protection, against all risks accidents
compensation for injury to life and damage to property if any caused by the contractors operations connected, with
the work, including labour, materials and equipment to ensure safety and protection against all risks, accidents,
compensation for injury to life and damage to property. The rates shall be firm and shall not be subject to change
due to variations during the entire period of execution of the work in cost of materials, labour conditions or any
other conditions whatsoever. The rates quoted by the tenderer shall be inclusive of all taxes, duties and other
statutory levies. No extra charges whatsoever consequent on any misinterpretation or otherwise shall be allowed.

DISCREPANCIES AND ADJUSTMENT OF ERRORS

The several documents forming the contract are to be taken as complementary to and shall be read in conjunction
with each other and mutually explanatory of one another. In case of any conflict of meaning between the special
conditions of contract and the general conditions of contract, the provisions of special conditions of contract shall
over ride the corresponding provisions of general and supplementary conditions of contract. Similarly where the
description of any item of work in the tender schedule differs from the specifications or drawings, the description
given in the bill of quantities read with preamble shall have over riding effect.

If there are varying or conflicting provisions made in any one document forming part of the contract, the Accepting
Authority shall be the deciding authority with regard to the intention of the document.

Any error in description, quantity or rate in schedule of quantities or any omission there from shall not vitiate the
contract or release the contractor from the execution of the whole or any part of the works comprised therein
according to drawings and specifications or from any of his obligations under the contract.

If any discrepancy between the rates given by the contractor in words and figures or in the amount worked out by
him in the schedule of quantities and general summary is found, the same shall be adjusted in accordance with the
following rules :-

In the event of a discrepancy between words and figures quoted by a tenderer, the description in words shall prevail.
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In the event of an error occurring in the amount column of schedule of quantities as a result of wrong extension of the
unit rate and quantity, the unit rate shall be regarded as firm and the amount shall be amended on the basis of the rate.

c) Allerrors in totaling in the amount column and carrying forwarded totals shall be corrected.

d) The totals of various sections of schedule of quantities amended shall carried over to the general summary and the
rendered sum amend accordingly. The tendered sum so altered shall, for the purpose of the tender, be substituted for
sum originally tendered and considered for acceptance instead of the original sum quoted by the tenderer. Any
rounding off of totals in various sections of schedule of quantities or in general summary by the tenderer, shall be

|

ignored.

In case of Lump sum contracts based on bills of quantities (quantities not shown as provisional) should any error in
guantities or any omissions of items be discovered, the commutative effect of which varies Rs. 20,000/- whichever
is less, then the errors shall be rectified and the rectification dealt with as for deviations/variations under conditions
10 and all hereof, and the value thereof shall be added or deducted from the contract sum, as the case may be
provided that there shall be no rectification of any errors, Omissions or wrong estimates in the prices inserted by the
contractor in the bills of quantities.

SECURITY DEPOSIT: The total Amount of security including the amount of Earnest money will be 10
% of awarded value of work. Contractor shall have to deposit required amount with our Account
department towards the initial security deposit ( including earnest money ) @ 05 % of the ordered value.
In addition to the above , further amount to extent of 5 % of the cost of the work will be deducted from
running accounts bill @ 10% of the gross value of the R.A. bill till the full amount of security deposit is
recovered by corporation.

Party has been exempted by the Corporation from depositing security deposit for individual tenders or has
depositing security deposit for individual tenders deposited the amount of the security in the form of
government securities or fixed deposit receipts of bank guarantees furnished by any of the schedule banks
under the revised bank guarantee scheme of reserve bank of India and certified by the reserve bank of
India that the Bank guarantee may be accepted.

When the security deposit reaches a limit of Rs. 1 lakh, the Contractor, if he so desires, may convert the
amount into one of the Government Securities of Bank Guarantees.

All compensation or other sums of money payable by the contractor under the terms of this contract or any
other contract or any other account whatsoever may be deducted from or paid by the sale of a sufficient
part of his security deposit or from the interest arising there from or from any sums which may be due or
become due to the contractor by the Corporation on any account whatsoever and in the event of his
security deposit being reduced by reason of any such deduction or sale as aforesaid the Contractor shall
within fourteen days of receipt of notice of demand from the Engineer-in-charge make good the deficit.
Government papers tendered as security shall be taken at 5% (five percent) below the market price or at
their face value, whichever is less.

Refund the Security Deposit: One half of the security deposit refundable to the contractor worked out on
the basis of the value of work completed shall be refunded to the contractor on the Engineer-in-charge
certifying in writing that the work has been completed.

On expiry of the Defects Liability period or on payment of amount of the final bill. Security deposit may
be payable in accordance whichever is latter, the Engineer-in-charge shall on demand from the contractor
refund to him the remaining portion of the security deposit provided the Engineer-in-charge is satisfied
that there is no demand outstanding against the contractor.

Deviation/Variation Extent & Pricing.

The Engineer-in-charge shall have power (1) to make alteration in, omissions from additions to, or
substitutions for, the original specification, drawings, designs and instructions that may

23.



8.1

(@)
(b)

8.2

(@)

(b)

(©)
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appear to him to be necessary or necessary or advisable during the progress of the work and (2) to omit a
part of the works in case of non-availability of a portion of the works in case of non-availability of a
portion of the site or for any other reasons, and the Contractor shall be bound to carry out the works in
accordance with any instructions given to him in writing signed by the Engineer-in-charge and such
alterations, omissions, additions or substitution shall form part of the Contract as if originally provided
there in and any altered, additional or substituted provided there in and any altered, additional or
substituted work which the Contractor may be directed to do in manner above specified as part of the
works, shall be carried out by the Contractor on the same conditions in all respects including price on
which agreed to do the main work except as here-in-after provided. No work which radically changes the
original nature of the contract shall be ordered by the Engineer-in-charge as a deviation and in the event of
any deviation being ordered which in the opinion of the Contractor changes the original nature of the
contract, he shall nevertheless carry it out the disagreement as to the nature of the work and rate to be paid
there for shall be resolved in accordance with condition 52.

The time for completion of the works shall, in the event of any deviations resulting in additional cost over
the Contract sum being ordered, be extended as follows if requested by the Contractor.

in the proportion which the additional cost of the altered additional or substituted work, bears to the
original contract sum plus.

25% of the time calculated in (a) above or such further additional time as may considered reasonable by
the Engineer-in-charge.

Rates for such additional altered or substituted work shall be determined by the Engineer-in-charge as
follows:-

If the rate for additional, altered or substituted items of work in specified in the schedule of quantities, the
contractor shall carry out the additional, altered or substituted item at the same rate. In the case of
composite tenders where two or more schedules of quantities may form part of the contract, the applicable
rate shall be taken from the schedule of quantities of that particular part in which the deviation is involved,
failing that at the lowest applicable rate for same item of work in the other schedule of quantities.

If the rate for any altered, additional or substituted item of work is not specified in the schedule of
quantities, the rate for that item shall be derived from the rate for nearest similar item specified therein. In
case of composite tender where two or more schedule of quantities form part of the contract, the rate shall
be derived from the nearest similar item in the Bills of quantities of the part of works in which the
deviation is involved failing that from the lowest of the nearest similar item in other schedule of quantities.
If the rate for any additional, altered or substituted item of work cannot be determined in the manner
specified in sub-paras (a) and (b) above then such item of work shall be carried out at the rate entered in
the C.P.W.D. schedule of rates current the plus/minus the percentage by which the tendered amount of the
work actually awarded is higher or lower than the estimated amount of the works actually awarded.
(Applicable to Measurement Contracts based on item rates or lump sum contract based on Bills of
quantities or percentage rate contract).

If the rate for any altered, additional or substituted item of work cannot be determined in the manner,
Specified in sub para ( a) to (c) above, the contractor shall within 14 days of the date of receipt of the order
to carry out the said work, inform the Engineer-in-charge of the rate which he proposed to claim for such
item of work, supported by analysis of the rate claimed, and the Engineer-in-charge shall, within three
months thereafter, after giving due
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consideration to the rate claimed by the Contractor determined the rate on the basis of market rate (s). In
the event of the contractor failing to inform the Engineer-in-charge within the stipulated period of time,
the rate which he proposes to claim the rate for such item shall be determined by the Engineer-in-charge
on the basis of market rate (s). For this purpose the purchase voucher etc. shall be produced by the
contractor to the Engineer-in-charge.

SUSPENSION OF WORKS

The contractor shall on receipt of the order in writing from the Engineer-in-charge suspend the progress of
the works or any part thereof for such time and in such manner as the Engineer-in-charge may consider
necessary for any of the following reasons :-

On account of any default on part of the contractor.

for proper execution of the works or part there of for reasons other than the default of the contractor or

for safety of the works or part there of.

TIME AND EXTENSION FOR DELAY

It is understood and agreed by the Contractor and Corporation that the time is essence of agreement and
accordingly the contractor shall do and perform his obligations in such a manner as not to hinder delay or
impair timely completion of the work awarded to him.

If the contractor commits default in commencing the execution of the work as aforesaid, Corporation shall
without prejudice to any other right or remedy, be at liberty to forefeit the Earnest Money/Security Deposit
absolutely.

Construction schedule in the form of a PERT CHART/CPM Network or other suitable representation for
the programme of work, shall be prepared by the contractor in consultation with the Engineer-in-charge,
soon after the contract is concluded. The Chart shall indicate, the different components, items of work and
time required for completion of each component item, indicating various activities, so as to complete the
work in all respects within the stipulated period, as indicated in the tender documents.

To ensure good progress during the execution of the work, the contractor in all cases in which the time
allowed for any work exceeds one month(save for special jobs), shall achieve completion of 1/8" of the
whole of the work before 1/4™ of the time. 3/8™ of the work before one half of the time and 3/4™ of the
work before 3/4™ of the time, has elapsed.

The contractor shall also furnish his approach to work, indicating briefly his method of working, his plans
in tackling the construction programme, vis-a-vis, the capacity of equipments he proposes to deploy on
various components of work etc. The contractor shall obtain approval of the Engineer-in-charge to the
aforesaid. They shall mutually decide upon any updating/crashing required and maintain jointly recorded
documents in connection with all such activities. In case of any disagreements, the decision of the
Engineer-in-charge shall be final and binding on the contractor.

The Contractor shall submit a weekly / fortnightly schedule of work, identifying each item of work for
acceptance by the Engineer-in-charge.

Hire charges for the equipment provided by the Corporation shall be calculated in accordance with the
Logbook.
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11. MATERIALS
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11.3

11.4

11.5

11.6

11.7

The contractor shall at his own expense, provide all materials required for the works.

All materials to be provided by the contractor shall be in conformity with technical specifications and

relevant Indian Standard Codes. All the contractor’s materials shall be inspected and passed by the
Engineer-in-charge, before their use in the works. Corporation’s official concerned with the contract
shall be entitled at any time to inspect and examine any materials to be used in or on the works, either
on the site or at factory or workshop or other place(s) where such materials are assembled fabricated
manufactured or any place(s) where these are laying or from where these shall be obtained and the
contractor shall give such facilities as may be required for such inspection and examination. The
contractor shall, if required by the Engineer-in-charge furnish proof, about the suitability of materials.

The contractor shall at his own expense supply to the Engineer-in-charge samples of materials proposed
to be used in the works. The Engineer-in-charge shall, within seven days of supply of samples or within
such further period as he may require, intimate to the contractor in writing, whether samples are
approved by him or not. If samples are not approved, the contractor shall forthwith arrange to supply to
the Engineer-in-charge for his approval fresh samples conforming to the specifications laid down in the
contract.

All rejected materials shall be removed from the site, immediately by the contractor at his own cost. In
case of default on the part of the contractor in removing rejected materials the Engineer-in-charge shall
have full powers to procure other proper materials to be substituted for rejected materials and in the
event of the contractor refusing to comply, he may cause the same to be supplied by other means. All
costs which may attend upon such removal and/or substitution shall be borne by the contractor.

The contractor shall indemnify the corporation servant or employee of the corporation against any action,

claim or proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties or other charges which may be payable in respect of any articles or
materials or part thereof included in the contract. In the event of any claim being made or action being
made or action brought against the corporation in respect of any such matters as aforesaid, the contractor

shall immediately be notified there of.

Provided that such indemnify shall not apply when such infringement has taken place in complying with
the specific directions/issued by the corporation but the contractor shall pay any royalties or other charges
payable in respect of any such use, the amount so being reimbursed to the Contractor only if the use was
the result of any drawing and/or specification issued after submission of the tender.

All charges on account of octroi, terminal or sales tax and other duties on materials obtained for the works
from any source (excluding materials supplied by the Corporation) shall be borne by the Contractor.

The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied by the
Contractor other than those for which satisfactory proof has already been furnished, at the cost of the
Contractor and the Contractor shall provide at his own expense all facilities which the Engineer-in-charge
may require for the purpose.
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12A.

MATERIAL TO BE SUPPLIED BY THE CORPORATION : Page 26 A is not applicable for this
work due to all materials will be supplied by contractor in their own cost and UCIL will not
reimbursed the above cost.

Materials to be supplied by the Corporation are shown in Schedule — B which also stipulates
guantum, place of issue and rates (s) to be charged in respect thereof.

If after acceptance of the tender the Contractor desires the Corporation to supply and other
materials, such materials may be supplied by the Corporation, if available, at rates to be fixed by
the Engg-in-charge and payment before the materials are issued to the Contractor.

For the materials listed in Schedule — b which the Corporation has agreed to supply the Contractor,
he shall have give a reasonable notice in writing to his requirements to the Engg-in-charge in
accordance with the agree phased programmed. Such materials shall be supplied for the purpose of
the contract aforesaid schedule shall be set off or deducted, as and when materials are consumed in
items of work for which payment is being made to the Contractor, from any sums then due or which
may after become due to the contractor, Contractor shall properly account for the materials issued
to him to the satisfaction of the Engg-in-charge, certify that balance of materials supplied is
available at site.

The Contractor shall bear the cost of loading, Transporting , to site , unloading, storing under cover
as required, assembling and joining the several parts together as necessary incorporating of fixing
materials in the works including all preparatory work of whatever description as may be required.

All materials issued to the Contractor by the Corporation for incorporation of fixing in the works
(including preparatory work) shall , on completion or on force closure of the work be returned by
the contractor at his expense, at the place of issue, after making due allowance for actual
consumption reasonable wear and tear and / or waste. If the contractor is required to deliver such
materials at a place other than the place of issue, he shall do so and the transportation charges from
the site to such place , less the transportation charges which would have been incurred by the
Contractor had such materials been delivered at the place of issue, shall be born by the
Corporation.

Surplus materials returned by the Contractor shall be credited to him by the Engg-in-charge at
rates not exceeding those at which these were originally issued to him after taking into consideration
any determination or damage which may have been caused to the said materials whilst in the
custody of the contractor.

If on completion of works, the contractor fails to return surplus materials out of those supplied by
the Corporation , then in addition to any other liability which notice to the contractor require him
to pay within a fortnight of receipt of the notice, for such unreturned surplus materials at double the
iSsue rates.
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12. GENERAL

12.1 Materials required for the works, whether brought by the Contractor or supplied by the Corporation, shall
be stored by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody
of materials should be the responsibility of the Contractor.

12.2  Corporation’s official concerned with the Contract shall be entitled at any time to inspect and examine any
materials to the used in or on the works, either on the Site or at factory or workshop or other place (s)
where such materials are assembled, fabricated manufactured or any place (s) where are lying or from
which these being obtained and the Contractor shall give facilities as may be required for such inspection
and examined.

13. LABOUR LAWS

13.1 The contractor shall employ both skilled and un-skilled labour in sufficient numbers to maintain the
required rate of progress and quality to ensure workmanship of the degree specified in the contract
agreement and to the satisfaction of the Engineer-in-charge.

13.2 The contractor shall furnish to the Engineer-in-charge at the intervals mentioned in schedule-F a distribution
return of the number and description by trades of the labour employed on the works. The contractor shall
also submit to the Engineer-in-charge on 4™ and 19" of every month, a true statement showing (i) the
accident that occurred during the said fortnight, the circumstances under which these occurred and the extent
of damages and injury caused by them, (ii) the number of female workers who have been allowed maternity
benefit as provided in the Maternity Benefit Act — 1961 or Rules made there under and the amount paid to
them. The contractor shall not employ children below the age stipulated by law.

13.3 The contractor shall pay to the labour wages not less than fair wages as defined in the contract
labour(Regulation and Abolition) Act, 1970 and Rules made there under.

13.4 The contractor shall in respect of labour employed by him comply with or cause to be complied with the
contract labour(Regulation and Abolition) Act, 1970 and Rules made there under in regard to all matters
provided therein.

13.5 The contractor shall comply with the provisions of the payment of wages Act, 1936, Minimum Wages Act,
1948, Employers Liability Act, 1938, Workmen’s Compensation Act, 1948 or any modifications there of or
any other law relating there to and rules made there under from time to time.

13.6 The contractor shall be liable to pay his contribution and the employee’s contribution to the employees state
insurance scheme in respect of all labour employed by him for the execution of the contract, in accordance
with the provision of the Employees State Insurance Act, 1948 as amended from time to time and as
applicable in this case. In case the contractor fails to submit full details of his account of labour employed
and the contribution payable, the Engineer-in-charge shall recover from the running bills of contractor and
amount of contribution as assessed by him. The amount to recover shall be adjusted against the actual
contribution payable under Employees State Insurance Scheme.
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13.7 The Engineer-in-charge shall on a report having been made by an inspecting staff defined under the contract
Labour (Regulation Act, 1970 and Rules made there under, have the power to deduct the moneys due to
contractor may sum required or estimated to be required for making good the loss suffered by a worker or
workers by reason of non-fulfillment of the conditions of the contract for the benefit of workers, non-
payment of wages or of deductions made from their wages which are not justified by the terms of the
contract or non-observance of the said Act.

13.8 The contractor shall indemnify the Corporation against any payment to be made under and for observance of
the Contract Labour (Regulation and Abolition) Act, 1970 and Rules made there under without Prejudice to
his right to claim indemnity from his sub-contractors.

14. MODEL RULES FOR LABOUR WELFARE

14.1.1 The contractor shall at his own expense comply with or cause to be complied with model rules for labour
welfare as provided under the rules framed by the appropriate government from time to time for the
protection of health and for making sanitary arrangements for workers employed directly or indirectly on
the works. In case the contractor fails to make arrangements as aforesaid the Engineer-in-charge shall be
entitled to do so and recover the cost thereof from the contractor.

14.1.2 Failure to comply with model rules for labour welfare, Safety code or the provisions relating to report on
accidents and to grant maternity benefits to female workers shall made the contractor liable to pay to the
corporation as liquidated damages an amount not exceeding Rs. 50/- for each default or materially
incorrect statement. The decision of the Engineer-in-charge in such matters based on reports from the
inspecting officers, shall be final and binding and deductions for recovery of such liquidated damages may
be made from any amount payable to the contractor.

14.1.3 The Contractor shall not be permitted to enter on (other than for inspection purpose) or take possession of
the site until instructed to do so by the Engineer-in-charge in writing. The portion of the site to be
occupied by the Contractor shall be indicated by the Engineer-in-charge at site and the contractor shall on
no account be allowed to extent him operations beyond these areas.

In respect of any land allotted to the Contractor for purpose of or in connection with the contract, the
Contractor shall be a license subject to the following and such other terms and condition as may be
imposed by the licenser:-

(1 that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and occupation, in respect
of each and every separate area of land allotted to him.

(i) that such use or occupation shall not confer any right of tenancy of the land to the contractor.

(1ii)  that the contractor shall be liable to vacate the land on demand by the Engineer-in-charge.

(iv)  that the contractor shall have no right to any construction over this land without the written permission of
the Engineer-in-charge. In case he is allowed to construct any structure he shall have to demolish and
clear the same before handing over the completed work unless agreed to the contractory.

14.9 The Contractor shall provide, if necessary of if required on the site, all temporary access there to and shall
alter, adapt and maintain the same as required from time to time and shall take up and clear them away as and
when no longer required and as when ordered by the Engineer-in-charge and make good all damage done to
the site.
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SETTING OUT THE WORKS

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary to
enable the contractor to set out the work. The Contractor shall provide all labour and setting out apparatus
required and set out the works and be responsible for the accuracy of the same. He shall amend at his own
cost and to the satisfaction of the Engineer-in-charge any error found at any stage which may arise through
inaccurate setting out unless such error is based on incorrect date furnished in writing by the Engineer-in-
charge, in which case the cost of rectification shall be borne by the Corporation. The Contractor shall
protect and preserve all bench marks used in setting out the works, till end of the Defects Liability period
unless the Engineer-in-charge directs their earlier removal.

SIDE DRAINAGE

15. All water which may accumulate on the site during the progress of the works or in trenches and
excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and at the
contractors expense.

16.  The Contractor shall note at any time do, cause or permit any nuisance on the site or do anything
which shall cause unnecessary disturbance or inconvence to owners, tenants of occupiers of other
properties near the site and to the public generally.

MATERIALS OBTAINED FROM EXCAVATION

Materials of any kind obtained from excavation on the site shall remain the property of the Corporation and
shall be disposed of as the Engineer-in-charge may direct.

TREASURE TROVE, FOSSILS ETC.

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or
archaeological interest discovered on the site shall be the absolute property of the Corporation and the
contractor shall take reasonable precautions to prevent his workmen or any other person from removing or
damaging any such article or thing and shall immediately open discovery thereof and before removal
acquaint the Engineer-in-charge and obtain his directions as to the disposal of the same at the expense of
the Corporation.

PROTECTION OF TREES

Tree designated by the Engineer-in-charge shall be protected from damage during the course of the works and
earth level within 1 metre of each such tree shall not be changed. Where necessary, such trees shall be
protected by providing temporary fencing.

WATCHING AND LIGHTING

20.(a) The contractor shall provide and maintain at his own expense all lights, guards, fencing and watching
when and where necessary or required by the Engineer-in-charge for the protection of the works or for the
safety and convenience of these employee on the works or the public.
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CONTRACTOR’S SUPERVISION - SITE TECHNICAL STAFF

The contractor shall engage and keep at site, qualified technical staff/engineer with necessary supporting
supervisory staff of sufficient experience of all types of works covered by this contract and they should
have all necessary authority to receive materials from the corporation. Issue valid receipt for the same,
engage labour etc, and proceed with the work as required for speedy execution of the work.

INSPECTION AND APPROVAL

All works embracing more than one process shall be subject to examination and approval at each stage
thereof and the contractor shall give due notice to the Engineer-in-charge or his authorized
representative when each stage is ready. In default of such notice, the Engineer-in-charge shall be
entitled to appraise the quality and extend thereof.

No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his
authorized representative and the Contractor shall afford full opportunity for examination and
measurement of any item of work which is about to be covered up or put out of view and to examine
foundations before permanent item(s) of work is placed thereon. The contractor shall give the notice to
the Engineer-in-charge or his authorized representative whenever any such item of work of foundation
is ready for examination and the Engineer-in-charge or his representative shall without unreasonable
delay, attend to the purpose of examining and measurement such work. In the event of the failure of
the contractor, such work shall be uncovered at the contractor’s expense for examination by the
Engineer-in-charge.

Corporation Officers concerned with the contract shall have powers at any time to inspect and examine
any part of the works and the Contractor shall give such facilities as may be required for such
inspection and examination.

DUTIES AND POWERS OF ENGINEER-IN-CHARGE REPRESENTATIVE

The duties of the Representative of the Engineer-in-charge , are to watch and supervise the works and
to test and examine any materials to be used or workmanship employed in connection with the works.
He shall have no authority to order any work involving any extra payment by the Corporation nor to
make any variation in the works.

The Engineer-in-charge may from time to time in writing delegates to his representative any of the
powers and authorities vested in the Engineer-in-charge and shall furnish to the Contractor a copy of all
such written delegation of powers and authorities. Any written instruction or written approval given by
the representative of the Engineer-in-charge to the contractor within the terms of such delegation shall
there upon confirm, reverse or very such decision.

REMOVAL OF WORKMEN

The Contractor shall employ in and about the execution of the works only such persons as are skilled
and experienced in their several trades and Engineer-in-charge shall be at liberty to object to and
require the Contractor to remove from the works any person employed by the Contractor in or about
the execution of the works who in the opinion of the Engineer-in-charge misconduct himself or
incompetent or negligent in the proper performance of his duties and such person shall not be again
employed upon the works without permission of the Engineer-in-charge.
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UNCOVERING AND MAKING GOOD

The Contractor shall uncover any part of the works and/or make opening in or through the same as the
Engineer-in-charge may time to time direct for his verification and shall reinstate and make good such
part to the satisfaction of the Engineer-in-charge. If any such part has been covered up or put out of
view after being approved by the Engineer-in-charge and subsequently found on uncovering to be
executed in accordance with the contract, the expenses of uncovering and/or making openings or
through reinstating and making good, the same shall be borne by the Corporation. In any other case all
such expenses shall be borne by the Contractor.

WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

Subject to any provisions to the contrary contained in the contract, none of the permanent works shall
be carried out during night or on Sundays or on unauthorised holidays without the permission in
writing of the Engineer-in-charge except when the work is unavoidable or absolutely necessary for the
safety of life, property or works in which case the contractor shall immediately advice the Engineer-in-
charge accordingly.

COMPLETION CERTIFICATE

As soon as the work is completed, the Contractor shall give notice of such completion to the Engineer-
in-charge and within ten days of receipt of such notice the Engineer-in-charge shall inspect the work
and shall furnish the contractor with a certificate of the work and shall furnish the contractor with a
certificate of completion indicating (a) the date of completion (b) defects to be rectified by the
Contractor (c ) (and/or) item for which payment shall be made at reduced rates. When separate periods
of completion have been specified for items or groups of items, the Engineer-in-charge shall issue
separate completion certificate for such items or groups of items. No certificate of completion shall be
issued, nor shall the work be considered to be completed till the contractor shall have removed from the
premises on which the work has been executed all scaffolding, sheds and surplus materials, except such
as are required for rectification of defects, rubbish and all huts and sanitary arrangements required for
his workmen on the site in connection with the execution of the work, as shall have been erected by the
contractor workmen and cleaned all dirt from all parts of building (s) in, upon or about which the work
has been executed or of which the work has been executed or of which he may have had possession for
the purpose of the execution there of and cleaned floors, gutters and drains eased doors and sashes,
oiled locks and fastenings labeled keys clearly and handed them over to the Engineer-in-charge or his
representative and made the whole premises fit for immediate occupation or use to the satisfaction of
the Engineer-in-charge. If the contractor shall fail to comply with any of the requirements of this
conditions as aforesaid, on or before the date of completion of the works, the Engineer-in-charge may
at the expense of the contractor fulfil such requirements and dispose of the scaffoldings, surplus
materials, and rubbish etc. as he thinks fit and the contractor shall have no claim in respect of any such
scaffolding surplus materials except for any sum actually realized by the sale there of less the cost of
fulfilling the requirements and any other amount that may be due from the contractor. If the expense of
fulfilling such requirements is more than the amount realized on such disposal as aforesaid, the
contractor shall forthwith on demand pay such excess.
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If at any time before completion of the entire work, items or groups of items for which separate periods of
completion have been specified, have been completed, the Engineer-in-charge with the consent of the
contractor takes possession of any part or parts of the same (any such part) then not withstanding anything
expressed or implied elsewhere in this contract :

Within ten days of the date of completion of such items or groups of items or of possession of the relevant
part of Engineer-in-charge shall issue completion certificate for the relevant part as in condition 30 above
provided the contractor fulfils his obligation under that condition for the relevant part.

The defects liability period in respect of such items and the relevant part shall be deemed to have
commenced from the certified date of completion of such items or the relevant part as the case may be.
The Contractor may reduce the value insured to extent of full value of the completed items or relevant part
as estimated by the Engineer-in-charge for this purpose. This estimate shall be applicable for this purpose
only and for no other.

For the purposes of ascertaining compensation for delay in completion of the work relevant part will be
deemed to form a separate item or group, with date of completion as given in the contract or as extended
under the relevant condition and actual date of completion as certified by the Engineer-in-charge under
this condition.

COMPENSATION FOR DELAY/L.D. CLAUSE

If the contractor fails to maintain the required progress in items of the condition of this contract or to
complete the work and clear the site on or before the contract or extended date/period of completion, he
shall, without prejudice to any other right or remedy of the corporation on account of such breach, pay
as agreed compensation amount calculated as stipulated below or such smaller amount as the contract
value of the work for every week that the progress remains below that specified or that the work
remains incomplete.

This will also apply to items or group of items for which separate period of completion has been
specified.For this purpose the terms “Contract Value” shall be the value at contract rates of the work as
ordered.

Completion period (as originally stipulated) not exceeding 6 months - @ 1% per week maximum up to 10
percent.

Completion period (as originally stipulated) exceeding 6 months and not exceeding 2 years - @ %2 % per
week maximum up to 7 %2 %.

Completion period (as originally stipulated) exceeding 2 years - @ % % per week maximum up to 5
percent.

The amount of compensation may be adjusted or set off against any sum payable to the contractor under
this or any other contract with the Corporation.

DEFECTS & LIABILITY PERIOD :

The contractor shall be responsible to make good and remedy at his own expense within such period as
may be stipulated by the Engineer-in-charge any defect which may develop or may be noticed before the
expiry of the period mentioned in schedule-F hereto from the certified date of completion and intimation
of which has been sent to the contractor within seven days of the expiry of the said period by a letter sent
by hand delivery or by registered post.
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a. From commencement to completion of the works, the contractor shall take full responsibility for
the care here of and for taking precautions to prevent loss or damage and to minimize loss or
damage to the greatest extent possible and shall be liable for any damage or loss that may happen
to the works or any part thereof and to all Government T&P from any cause whatsoever (save and
except the Accepted Risks) and shall at his own cost repair and make good the same.

b. Provided always that the Contractor shall not be entitled to payment unless the contractor shall
insure the work (from commencement to completion), the Corporations ‘T&P hired by the
contractor and all materials at site, to their full value (as to Corporations T&P according to the
value indicated in schedule-C), against the risks of loss or damage from whatever cause arising
other than the excepted risks. The said insurance shall be in the joint names of the corporation and
the contractor. The contractor shall deposit with the Engineer-in-charge the said policy or policies.
All money payable by the insurers under such policy or policies shall be recovered by the
Corporation and shall be paid to the Contractor shall in installments by the Engineer-in-charge for
the purpose of re-building or replacement or repair of the works and/or goods destroyed or
damaged as the case may be.

c. Ifthe Contractor has a blanket insurance policy for all his works and the policy covers all the items
to be insured under this condition, the said policy shall be assigned by the contract in favour of the
Corporation, provided however if any amount is payable under the policy by the insurer in respect
of works other than the work under this contract the same may be recovered by the contractor
directly from the insurers.

d. Where the Corporation building or a part thereof is rented by the contract he shall insure the entire
building if the building or any part thereof is used by him for the purpose of storing or using
materials of combustible nature, as to which the decision of the Engineer-in-charge shall be final
and binding.

e. The Contractor shall indemnify and keep indemnified the Corporation against all losses and claims
for injuries or damage to any person or any property whatsoever which may arise out of or in
consequence of the construction and maintenance of works and against all claims, damage,
proceedings, damage, cost, charges and expenses whatsoever in respect of or in relation thereto;
provided always that nothing herein constrained shall be deemed to render the contractor liable for
or in respect of or to indemnify the Corporation against any compensation or damages caused by
the Expected risks.

f. The Contractor shall at all times indemnify the Corporation against all claims, damages or
compensation under the provisions of Payment of Wages Act, 1936, Minimum wages Act; 1948,
Employees Liability Act, 1938, the Workmen’s Compensation Act, 1923, Industrial Disputes Act,
1947 and the Maternity Benefit Act, 1961 or any modifications thereof or any other law relating
thereto and rules made thereunder from time to time or as consequence of any accident or injury to
any workman or other persons in or about the works, whether the employment of the contractor or
not (save and except where such accident or servants) and against all costs, charges and expenses
of any suit, action or proceedings arising out of such accident or injury against all sum or gums
which may with the consent of the contractor be paid to compromise or compound any such claim.
Without limiting his obligations and liabilities as above provided, the contractor shall insure
against all claims, damages or compensation payable under the Workmen’s compensation Act,
1923 or any modification thereof or any other law relating thereto.
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g. The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the
Enginneer-in-charge has agreed to their cancellation.

h. The contractor shall prove to the Engineer-in-charge from time to time that he has taken out all the
insurance policies referred to above and has paid the necessary premiums for keeping the policies
alive till expiry of the Defects Liability period.

I.  The contractor shall ensure that similar insurance policies taken out by his sub-contractors (if any)
and shall be responsible for any claims or losses to the Corporation resulting from their failure to
obtain adequate insurance protection in connection thereof. The Contractor shall produce or cause
to be produced by his sub-contractor (if any) as the case may be, the relevant policy or policies and
premium receipts as and when required by the Engineer-in-charge.

J.If the contractor and/or his sub-contractor (if any) shall fail to effect and keep in force the
insurance referred to above or any other insurance which he/they may be required to effect under
the terms of the contract, they and in any such case the Corporation may, without being bound,
effect and keep in force any such insurance and pay such premium or premium as may be
necessary for that purpose and from time to time deduct the amount so paid by the Corporation
from any moneys due or which may become due to the Contractor or recover the same as debt due
from the contractor.

FACILITIES TO OTHER CONTRACTORS

The Contractor shall, in accordance with requirements of the Engineer-in-charge, afford all reasonable
facilities to other contractors engaged contemporaneously on separate contracts in connection with the
works and for departmental labour and labour of any other properly authorized authority or statutory body
which may be employed at the site on execution of any work not included in the contract or of any
contract which the Corporation may enter into in connection with or ancillary to the works.

NOTICE TO LOCAL BODIES

The Contractor shall comply with and give all notices required under any governmental authority,
instrument, rule or order made under any Act of Parliament, State Law or any regulation or Bye-laws of any
local authoritiy relating to the works. He shall before making any variation from the contract drawings
necessitated by such compliance give to the Engineer-in-charge a written notice giving reasons for the
proposed variation and obtain the Engineer-in-charges instructions thereon.

30.1The Contractor shall pay and indemnify the Corporation against any liability in respect of any fees or charges

payable under any Act Parliament, State Laws or any Government instrument, rule or order and any
regulations or by-laws of any local authority in respect of the works.
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32.2

32.3

33.

SUB-CONTRACTS:

The contract shall not sublet any portion of the contract without the prior written approval of the accepting
Authority.

INSTRUCTION AND NOTICES:

Subject as otherwise provided in this contract, all notices to be given on behalf of the Corporation and all
other actions to be taken on its behalf may be given or taken by the Engineer-in-charge or any Officer for
the time being entrusted with the functions, duties and powers of the Engineer-in-charge.

All instructions, notices and communications etc. under the contract shall be given in writing and if sent
by registered post to the last know place of above or business of the contractor shall be deemed to have
been served on the date when in the ordinary course of post these would have been delivered to him.

The contractor or his agent shall be in attendance at the site/sites during all working hours and shall
superintendent the execution of the works with such additional assistance in each trade as the Engineer-in-
charge may consider necessary orders given to the contractors agent shall be considered to have the same
force as if they had been given to the contractor himself.

The Engineer-in-charge shall communicate or confirm his instructions to the contractor in respect of the
execution of the work in a “Works site order book’ maintained in the office of the Engineer-in-charge and
the contractor or his authorized representative shall confirm receipt of such instructions by signing the
relevant entries in this book. If required by the contractor, he shall be furnished a certified true copy of
such instruction (s).

Foreclosures of contract in full or in part :

If at any time after acceptance of the tender the Corporation shall decide to abandon or reduce the scope of
the works for any reason whatsoever and hence not require the whole or any part of the works to be carried
out, the Engineer-in-charge shall give notice in writing to that effect to the contractor and the contractor
shall have no claim to any payment of compensation or otherwise whatsoever on account of any profit or
advantage which he might have derived from the execution of the works in full but which he did not derive
in consequence of the foreclosure of the whole or part of the works.

33.1 The Contractor shall be paid at contract rates full amount for works executed at site and in addition a

(a)

(b)

reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which could
not be utilized on the work to the full extent because of the foreclosure:

Any expenditure incurred on preliminary site work e.g. Temporary access road, temporary labour huts,
staff quarters and site office storage accommodation and water storage tanks.

The Corporation shall have the option to take over contractors material or any part thereof either brought
to site or of which the contractor is legally bound to accept delivery from the suppliers (for incorporation
in or incidental to the work), provided however, the Corporation shall be bound to take over the materials
or such portions thereof and the contractor does not desire to retain. For materials taken over or to be
taken over by the Corporation, cost of such materials shall, however, take into account purchase price, cost
of transportation and deterioration or damage which may have been caused to materials whilst in the
custody of the contractor.
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For contractors materials not retained by the corporation, reasonable cost of transporting such materials
from site to contractors permanent stores or to his other works, whichever is less. If materials are not
transported to either of the said places, no cost of transportation shall be payable.

If any materials supplied by the Corporation are rendered surplus, the same except normal wastage shall
be returned by the contractor to the Corporation at rates not exceeding these at which these were originally
issued loss allowance for any deterioration or damage which may have been caused whilst the materials
were in the custody of the contractor. In addition, cost of transporting such materials from site to the
corporation stores, if so required by the Corporation.

Reasonable compensation for transfer of T&P from site to contractors permanent stores or to his other
works whichever is less. If T&P are not transported to either of the said places, no cost of transportation
shall be payable. The Contractor shall if required by the Engineer-in-charge, furnish to him books of
account, wage books, time sheets and other relevant documents as may be necessary to enable him to
certify the reasonable amount payable under this condition.

TERMINATION OF CONTRACT FOR DEATH

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if
the contractor is a partnership concern and one of the partners dies than unless the accepting Authority is
satisfied that the legal representatives of the individual contractor or of the proprietor of the proprietary
concern and in the case of partnership, the surviving partners, are capable of carrying out and completing
the contract, the Accepting authority shall be entitled to cancel the contract as to its incompleted part
without the Corporation being in any way liable to payment of any compensation to the estate of the
deceased contractor and/or to the surviving partners of the contractors firm on account of the cancellation
of the contract. In the event of such cancellation the corporation shall not hold the estate of the deceased
contractor and/or the surviving partners of the contractor’s firm liable in damages for not completing the
contract.

CANCELLATION OF CONTRACT IN FULL OR IN PART

If the Contractor:

At any time makes default in proceeding with the works with due diligence and continued to do so after a
notice in writing of 7 days from the Engineer-in-charge or

Commits default in complying with any of the terms and conditions of the contract and does not remedy it
or take effective steps to remedy it with 7 days after a notice in writing is given to him in that behalf by the
Engineer-in-charge.

Fails to complete the works or items of work with individual dates of completion, and does not complete
them within the period specified in a notice given in writing in that behalf by the Engineer-in-charge.

Shall offer or give or agree to give to any person in Corporation’s service or to any other person on this
behalf any gift or consideration of any kinds as an inducement or reward for doing or forbearing to do or
for having done or forborne to do any act in relation to the obtaining or execution of this or any other
contract for the Corporation or

Shall enter into a contract with the Corporation in connection with which commission has been paid or
agreed to be paid by him or to his knowledge unless the particulars of any such commission and the terms
of payment there of have previously been disclosed in writing to the Accepting/Engineer-in-charge, or
Shall obtain a contract with the Corporation as a result offering tendering or by other non-bonafide
methods of competitive tendering , or
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(g) Being an individual, or if a firm any partner there of shall at any time be adjudged insolvent or have a
receivers order for administration of his estate made against him of shall take any proceedings for
liquidation or composition (other than a voluntary liquidation for the purpose of amalgamation or
reconstruction) under any insolvency Act for the time being in force or make any conveyance or
assignment of his effects or composition or arrangement for the benefit of his creditors or purport so to do,
or if any application be made under any Insolvency Act for the time being in force for the sequestration of
his estate or if a trust deed executed by him for benefit of his creditor shall be given to contractor for the
value of the work executed by him up to the time of cancellation the value of contractor’s materials taken
over and incorporated in the work, and use of tackle and machinery belonging the contractor ; or

(n)  Being a Corporation, shall pass a resolution or the court shall take an order for the liquidation of its affairs,
or a receiver or manager on behalf of the debenture holders shall be appointed or a circumstance shall
arise which entitle the court or debenture holders to appoint a receiver or manager; or

(1 Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days; or

()  Assigns, transfers, sublets (engagement of labour on a piece work basis or of labour with materials not to
be incorporated in the work, shall not be deemed to be subletting) or attempts to assign, transfer or sublet
the entire works or any portion there of without the prior written approval of the Accepting Authority;

The Accepting Authority may, without prejudice to any other right to remedy which shall have accrued or
shall accrue there after to the Corporation by written notice cancel the contract as a whole or only such
items of work in default from the contract.

36.1 The Accepting Authority shall on such cancellation have powers to:-

(a) take possession of the site and any materials, constructional plant, implements, stores, etc., there on,
and/or
(b)  Carry out the incomplete work by any means at the risk and cost of the contractor.

36.2 On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what amount, if
any, is recoverable from the contractor for completion of the works or part of the works or in case the works
or part of the works is not to be completed, the loss or damage suffered by the Corporation. In determining
the amount, credit shall be given to the contractor for the value of the work executed by him up to the time of
cancellation, the value of contractors materials taken over and incorporated in the work and use of tackles
and machinery belonging to the contractor.

36.3Any excess expenditure incurred or to be incurred by the Corporation in completing the works or part of the
works or the excess loss or damages suffered or may be suffered by the Corporation as aforesaid after
allowing such credit shall be recovered from any money due to the contractor on any account, and if such
money are not sufficient the contractor shall be called upon in writing to pay the same within 30 days.

36.41f the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-
charge shall have the right to sell any or all of the contractors unused materials, constructional plant,
Implements, temporary buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of any
sums due from the contractor under the contract and if thereafter there be any balance outstanding from the
contractor, it shall be recovered in accordance with the provisions of the contract.
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36.5Any sums in excess of the amounts due to the Corporation and unsold materials, constructional plant, etc.
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shall be returned to the contractor, provided always that if cost or anticipated cost of completion by the
Corporation of the works is less than the amount which the Contractor would have been paid had he
completed the works or part of the works, such benefit shall not accrue to the contractor.

LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION THEREOF

If the Contractor or his workman or employees shall injure or destroy and part of the building in which they
may be working or any building, road, fence etc. continuous to the promises on which the work or any part of
it is being executed or if any damage shall happen to the work while in progress the contractor shall upon
receipt of a notice in writing in that behalf make the same good at his own expense. If it shall appear to the
Engineer-in-charge or his representative at any time during construction or re-construction or his prior to the
expiration of the Defects Liability period, that any work has been executed with unsound, imperfect or
unskillful workmanship or that any materials are of a quality inferior to that contracted for; or otherwise not
in accordance with the contract, or that any defect, shrinkage or other fault have appeared in the work arising
out of defective or improper materials or workmanship, the contractor shall upon receipt of a notice in writing
in that behalf from the Engineer-in-charge, forthwith rectify or remove and re-execute the work and/or
remove and replace with other the materials or articles complained of, as the case may be, by other means at
the risk and expense of the Contractor.

37.1 In case of repairs and maintenance works, splashes and dropping from white washing, painting etc. shall be
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removed and surfaces, cleaned simultaneously with completion of these items of work in individual rooms,
quarters or promises etc. where the work is done, without waiting for completion of all other items or work
in the contract. In case the contractor fails to comply with the requirements of this condition, the Engineer-
in-charge shall have the right to get the work done by other means at the cost of the contractor. Before
taking such action however, the Engineer-in-charge shall give three days notice in writing to the contractor.

URGENT WORKS

If any urgent work (in respect whereof the decision of the Engineer-in-charge shall be final and binding)
becomes necessary and the contractor unable or unwilling at once to carry it out as he may consider
necessary. If the urgent work be such as the contractor is liable under the contract to carry out at his expense,
all expenses incurred on it by the Corporation shall be recoverable from the contractor and be adjusted or set
off against any sum payable to him.

CHANGE IN CONSTITUTION

Where the Contractor is a partnership firm, prior approval in writing of the Accepting Authority shall be
obtained before any change is made in the constitution of the firm. Where the contractor is an individual or a
Hindi Undivided family business concern such approval as aforesaid shall like wise be obtained before the
contractor enters into any partnership agreement where under the partnership firm would have the right to
carry out the work hereby undertaken by the contractor. If prior approval as aforesaid is not obtained the
contract shall be deemed to have been assigned in contravention of condition 41 (j) hereof and the same
action may be taken and the same consequences shall ensure as provided for in the said condition-41.
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TRAINING OF APPRENTICES

40 The Contractor shall during the currency of the contract when called upon by the Engineer-in-charge engage
and also ensure engagement by sub-contractor and other employed by the contractor in connection with the
works, such number of apprentices in the categories mentioned in the Scheduled-F and for such periods as
may be required by the Engineer-in-charge. The Contractor shall train them as required under the
Apprentices Act, 1961 and shall be responsible for all obligations of the employer under the Act including the
liability to make payment to Apprentices as required under the Act.

VALUATION AND PAYMENT

RECORDS AND MEASUREMENT

41 The Engineer-in-charge shall except as otherwise stated ascertain and determine the value of the works done
in accordance with the measurement recorded and the contracted rates for each such items of work.

41.1 All items having a financial value shall be entered in measurement book, level book etc. prescribed by the
Corporation so that a complete record is obtained of all work performed under the contract.

41.2 Measurement shall be taken jointly by the Engineer-in-charge or his authorized representative and by the
Contractor or his authorized representative.

41.3 Before taking measurements of any work, the Engineer-in-charge or the persons deputed by him or the
purpose shall give a reasonable notice to the contractor. If the contractor fails to attend or send an authorized
representative for measurement after such a notice or fail to countersign or to record the objection within a
week from the date of measurement, then in any such event measurements taken by the Engineer-in-charge
or by person deputed by him shall be taken to be correct measurements of the work.

41.4 The Contractor shall, without extra charge, provide assistance with every appliance, labour and other
things necessary for measurement.

41.5 Measurements shall be signed and dated by both parties each day on the site on completion of
measurement. If the contractor objects to any of the measurement recorded on behalf of the Corporation, a
note to that effect shall be made in the measurement book against the item objected to and such note shall be
signed and dated by both parties engaged in taking the measurement.

41.6 Where mode of measurement is not otherwise specified, the measurement shall be taken at site as per the
latest I.S. code of practice at the time of tendering.

METHODS OF MEASUREMENT

42 Except where any general or detailed description of the work in quantities expressly shows to the contrary,
Schedule of quantities shall be deemed to have been prepared and measurement shall be taken in accordance
with the procedure set forth in the schedule of rates/specification not withstanding any provision in the
relevant standard method of measurement or any general or local custom. In the case of items which are not
covered by the Schedule of rates/specification, measurement shall be taken in accordance with the relevant
standard method of measurement issued by the Indian Standard Institution.

PAYMENT ON ACCOUNT

43 Interim bills shall be submitted by the contractor at intervals mentioned in schedule-F on or before the date
fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge shall then arrange to have the
bills verified by taking or causing to be taking, where necessary, the requisite measurements of the work.
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43.1Payment on account for amount admissible shall be made on certifying the sum by the Engineer-in-charge to
which the contractor is considered entitled by way of interim payment for all work executed, after deducting
there from the accounts already paid, the security deposit and such other amounts as may be deductible or
recoverable in terms of the contract.

43.2Any interim certificate given relating to work done or materials supplied may be modified or corrected by
any subsequent interim certificate or by the final certificate. No certificate of the Engineer-in-charge
supporting an interim payment shall itself be conclusive evidence that any work or materials to which it
relates is/or accordance with the contract.

43.3Pending consideration of extension of date of completion interim payments shall continue to be made as
herein provided.

TIME LIMIT FOR PAYMENT OF FINAL BILL

44 The final bill shall be submitted by the contractor within three months of physical completion of the works.
No further claims shall be made by the contractor after submission of the final bill and these shall be deemed
to have been waived and extinguished. Payment of these items of the bill in respect of which there is no
dispute and of items in dispute, for quantities and at rates as approved by Engineer-in-charge, shall be made
within the period specified hereunder, the period being reckoned from the date of receipt of the bill by the
Engineer-in-charge.

(1 Contract amount not exceeding Rs. 5.0 lakhs: four months

(i) Contract amount exceeding Rs. 5.0 lakhs: six months

45 After payment of the amount of the final bill payable as aforesaid has been made, the Contractor may, if he so
desires reconsider his position in respect of the disputed portion of the disputed portion of the final bill and if
he fails to do so within 90 days his disputed claim shall be dealt with as provided in the contract provided
however no reimbursement or refund shall be made if the increase/decrease is not more than + 10% of the
said price, and if so the reimbursement or refund shall be made only on the excess over + 10% provided that
any increase will not be payable if such increase has become operative after the Contract or extended date of
completion of the works or items of work in question.

OVER PAYMENTS AND UNDER PAYMENTS

46 Whenever any claim for the payment of a sum of money to the Corporation arises out of or under this
contract against the contractor the same may be deducted by the Corporation from any sum then due or,
which at any time thereafter may become due to the Contractor under this contract and failing that under any
other contract with the Corporation(which may be available with the

Corporation) or from his security deposit; or he shall pay the claim on demand.

46.1 The Corporation reserves the right to carry out post payment audit and technical examination of the final
bill including all supporting vouchers, abstracts, etc. The Corporation further reserve the right to enforce
recovery of any over payment when detected, not withstanding the fact that amount of the final bill may be
included by one of the parties as an item of dispute before an arbitrator appointed under condition 52 of this
contract and not withstanding the fact than the amount of the final bill figures the arbitration award.

46.2 If as a result of such audit and technical examination any over payment discovered in respect of any work
done by the contractor or alleged to have been done by him under the contract, it shall be recovered by the
Corporation from the Contractor by any or all of the methods prescribed above or if any underpayment is
discovered, the amount shall be duly paid the contractor by the Corporation.
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46.3 Provided that the aforesaid right of the Corporation to adjust over-payment against amounts due to the
contractor under any other contract with the Corporation shall not extend beyond the period of two years
from the date of payment of the final bill or in case the final bill is a minus bill, from the date the amount
payable by the contractor under the minus final bill is communicated to the Contractor.

46.4 Any amount due to the contractor under this contract for under payment may be adjusted against any
amount then due or which may at any time thereafter become due before payment is made to the contractor,
from him to the Corporation on any other contract or account whatsoever.

47.

ARBITRATION AND LAW

ARBITRATION :-

Except where otherwise provided for in Contract all questions and dispute relating to the meaning of the
specifications, designs, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution or
failure to execute the same whether arising during the progress of the work or after the completion or
thereof shall be referred to the sole arbitrations or otherwise concerning the works, or the execution or
failure to execute the same whether arising during the progress of the work or after the completion or
abandonment thereof shall be referred to the sole arbitration of the Chairman and Managing Director of
Uranium Corporation of India Limited, Jaduguda and if the Chairman and Managing Director is unable or
unwilling to act to the sole arbitration, of some other person appointed by the Chairman and Managing
Director, willing to act as such arbitrator. There will be no objection if the arbitrator so appointed is an
employee of Uranium Corporation of India Limited, Jaduguda and that he had to deal with the matters to
which the contract related and that in the course of his duties as such he had expressed views on all or any
of the matters in dispute or difference. The arbitrator to whom the matter is originally referred being
transferred or vacating his office or being unable to act for any reason, such Chairman and Managing
Director as aforesaid at the time of transfer vacation of office of inability to act, shall appoint another
person to act as arbitrator in accordance with the terms of the contract such person shall be entitled to
proceed with the reference from the stage at which it was left by his predecessor. It is also a term of this
contract that no person other than a person appointed by such Chairman and Managing Director, as
aforesaid should act as arbitrator and if for any reason, that is not possible, the matter is not to be referred
to arbitration at all. In all cases where the amount of the claim in dispute is Rs. 50,000.00 (Rupees Fifty
thousand only) and above, the arbitrator shall give reasons for the award.

Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made thereunder and for the time being in force shall apply to the
arbitration proceeding under this clause. It is a term of the contract that the party involving arbitration
under this clause together with the amount or amounts claimed in respect of each such dispute.

The arbitrator’s may from time to time with consent of the parties enlarge the time, for making and
publishing the award.

The work under the contract shall, if reasonably possible, continue during the arbitration proceedings and
no payment due or payable to the contractor shall be with held on account of such proceedings.

The contractor shall be deemed to have entered on the reference on the date he issues notice to both the
parties fixing the date of the first hearing.
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48.

The Arbitrator, shall give a separate award in respect of each dispute or difference referred to him.
The venue of arbitrator shall be such place as may be fixed by the arbitrator, in his sole discretion.

The award of the arbitrator shall be final, conclusive and binding all parties of this contract.

LAWS GOVERNING THE CONTRACT

This contract shall be governed by the Indian Laws for the time being in force and it shall be deemed to
have been executed at Jaduguda, District Singhbhum (East), Jharkhand within the ordinary civil
jurisdiction of the Competent Courts in the District, Singhbhum.
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SECTION - VII

SPECIAL CONDITIONS OF CONTRACT
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10.

11.

SPECIAL CONDITIONS OF CONTRACT

This section lays down the special conditions of contract forming a part of the contract agreement and
shall be read in conjunction with the general conditions of contract.

Intent of specification as specified under INTENT OF SPECIFICATION shall be deemed to be a part of
this special conditions of contract.

The technical specification and standards of various works shall be specified in tender specification.
The work and services to be covered under this specification and the conditions therein are detailed in the

following sections of the specification and these sections along with enclosed drawings and documents
form a part of this tender specification.

Section | : Notice Inviting Tender

Section Il : Form of Tender

Section 111 : Article of Agreement

Section IV : General Information

Section V : Conditions of Tendering

Section VI : General Conditions

Section VII : Special Conditions

Section VIII : Technical Specification & Scope of work.
Section IX Schedule of work

Section X : Safety of Contractor Employees
Section XI : Schedule - B,D,F

Section XII : Schedule Quantity in (Triplicate)

Ground area (without any fInISh) shall be given for construction of temporary storage/shed. The
contractor shall demolish all such temporary structures constructed by him for erection and clean the site,
unless, otherwise instructed by the purchaser.

On arrival of material at site, the contractor shall open the packing, cases, inspect the materials, repair and
replacement of materials damaged or lost in transit or at site should be done promptly by him at no extra
cost to the purchaser.

The contractor shall arrange for all machinery, tools and tackles etc. as required for handling at site,
erection of structures under this contract. No equipment will be available for hire from the purchaser other
than specified.

No compensation shall be paid to the contractor for temporary idling of their workers, officers and
equipments etc. for hocking/matching up of the works, awarded for the existing works extension which
may arise due to non-availability of site, facilities etc. However, best effort shall be put up by the
purchaser, without disrupting production of the operating plant, to extend all help and facilities at site to
the contractor for carrying out their works satisfactory without any loss of time and man-hour etc.

PROGRESS REPORTS AND SCHEDULES

The contractor shall submit to the purchaser, by the 3" of every month 3(three) copies of a report in an
approved proforma showing the progress made in construction, procurement activities of the works
during the previous months. The report also indicate any delay with respect to the approved programme
and corrective measures proposed by the contractor.

The contractor shall arrange for all approach facilities at his own cost as may be required during
construction period.
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11.

12.

13,

14.

15.

16.

17.

18.0

(@)

COMPLETION TIME

The total time period for computing the entire job covered under this NIT specification is given
/mentioned in the NIT which will be reckoned from the date of commencement of the Work.
MEDICAL CARE

The contractor shall be fully responsible for any first aid and emergency medical treatment to his
employees at site. Necessary arrangements for this purpose shall be made by the contractor at site. In
serious cases, Medical facilities of UCIL may be available to the contractor on chargeable basis.

DELAY IN COMPLETION

If the contractor fails to complete the works within the time frame of completion the purchaser shall be
entitled to impose liquidated damage a sum at %2 % of contract sum for each complete week between the
time for completion and actual date of completion, maximum upto 7.5 % of the contract value in
accordance to clause of the general conditions of Contract (G.C.C)

Schedule of work

The successful contractor will have to submit a programme of work in the form of Bar Chart and PERT
Chart showing the tentative progress of work of design, fabrication, delivery, installation, commissioning,
etc. within a reasonable time after receipt of LOI but before signing of the contract agreement, to the
purchaser for his approval. The programme to be made in such a manner that it will cause minimum shut
down to the operating plant. The programme to be made to complete the system within the stipulated time
period. The submission to and approved by the purchaser of such programme shall not relieve the
contractor of any of his duties or responsibilities, under the contract.

Time Bar on payment

Payment shall be released within 45 days after checking and entries made on measurement book and
certification of the progress bill (R/A Bill) done by Engineer-in-charge. No claim whatsoever shall be
entertained for late payment beyond 45(forty five) days for reasons attributable to the contractor.

Contractor to follow security rules enforced by the owner

The contractor shall strictly abide by the prevailing security rules and regulations and also to be enforced
by the owner from time to time. Entry to the works premises of the owner is strictly restricted and only
bonafide pass/permission holders are allowed.

Price Escalation

No Escalation on any account would be payable under this contract.

MATERIALS TO BE SUPPLIED BY THE OWNER.

The following materials will be supplied by the Owner to the contractor for execution of the works , at
prices and conditions herein set forth — Not applicable for this job.

Cement :
Cement in paper or gaunny bags will be issued as free issue — Not applicable for this job.
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19.

(@)

(b)
(©)
(d)
(e)

20.

21.

22,

23.

24,

CONDITION OF SUPPLY : SL. No: 19 To 22 are not applicable for this job due to all materials
will be supplied by contractor on their own cost.

Cement will be supplied at owner’s stores at Jaduguda. The contractor shall take delivery of the materials
at the stores as may be directed and shall transport them to the work sites at his one cost. All materials
issued to the contractor shall be for the specific use on the works only and not for temporary works and for
the construction of the contractor’s site office and stores. Empty cement bags will have to be properly
returned to the owner’s store , otherwise the cost of the same as decided by the corporation will be
recovered.

The contractor shall submit to the Engineer well in advance , the estimated monthly requirement of
cement.

Wastage of cement issued to the contractor shall be allowed up to a maximum of + 3 % of the theoretical
consumption required to complete the work.

No recovery of materials issued by UCIL shall be made on actual quantity consumed for the works plus
allowable wastage.

Cement issued to the contractor in excess of 103 % of the theoretical consumption required to execute the
work shall only be taken back if it is in fresh condition and in full bags. For any cement unaccounted for
by the contractor or otherwise rendered unsuitable for use while in contractor’s custody. The Owner shall
recover from the contractor the cost of cement at a penal rate mentioned below.

Penal Rate : for cement : Rs. 570.00 per bags.

The contractor shall have to provide suitable store buildings for proper storage of cement issued to him
from time to time.

The contractor shall satisfy himself of the quality of materials received at the time of taking delivery from
owner’s stores. No claim whatsoever , will be entertained by the owner once the materials are issued to the
contractor, in respect of any deficiency either in quality or in quantity.

The contractor shall submit reconciliation statement of cement drawn by him from the owner’s stores one
in every months. Failing compliance to this requirement, recovery of the cost of materials issued to the
contractor at penal rates.

Government Labour Act :

The contractor has to follow strictly the Government Labour Act, which are and will be in force during the
period of execution of work. All necessary arrangement for labour security, Insurance, will have to be
made by the Contractor at his own cost.

Contractor Labour Act :

According to provision of contract labour (Regulation & Abolition ) Act of 1979 and Contract (
Regulation and Abolition_ Central Rules — 1971. Contractor engaging 20 or more contract labourers on
any day are required to obtain the license from the Regional Labour Commissioner. In the event of the
break of the aforesaid condition, the contractor shall be opened for action as deemed fit by the concerned
labour authorities of the State/Central Governemnt.
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27.

(@)

(b)

(©)

(d)
(e)

(M

28.

(i)

(ii)

No escalation on any account whatsoever would be payable under this contract.

PAYMENT ON ACCOUNT:-

Interim bills shall be submitted by the contractor at intervals mentioned in schedule-F on or
before the date fixed by the Engineer-in-charge for the work executed. The Engineer-in-
charge shall then arrange to have the bills verified by taking or causing to be taking, where
necessary, the requisite measurements of the work.

Payment on account for amount admissible shall be made on certifying the sum by the
Engineer-in-charge to which the contractor is considered entitled by way of interim
payment for all work executed, after deducting there from the accounts already paid, the
security deposit and such other amounts as may be deductible or recoverable in terms of the
contract.

Any interim certificate given relating to work done or materials supplied may be modified
or corrected by any subsequent interim certificate or by the final certificate. No certificate
of the Engineer-in-charge supporting an interim payment shall itself be conclusive evidence
that any work or materials to which it related is complete in all respects.

Pending consideration of extension of date of completion, inter payments shall continue to
be made as herein provided.

The final bill shall be submitted by the contractor within three months of physical
completion of the works. No further claims shall be made by the contractor after
submission of the final bill and these shall be deemed to have been waived and
extinguished. Payment of these items of the bill for quantities and at rates as approved by
Engineer-in-charge, shall be made within the period specified hereunder, the period being
reckoned from the date of receipt of the bill by the Engineer-in-charge.

Finall bill will not be entertained unless the same is accompanied by an affidavit in Form
No. ‘H” with particulars in Form No. ‘N’ as per Rules — 40 (10) of Jharkhand Mineral
Concessional Rules — 1972. Transport Challan in Form No. ‘F’ in original will also be
enclosed alongwith final bill.

Alternatively, Contractor will have to submit royalty clearance certificate towards the use
of miner minerals used in the work from the District Mining Department.

GUARANTEE

Guarantee, whenever required by the contract, shall be furnished by the contractor to the
owner on forms approved by the Engineer and shall be signed by both the contractor and
the sub-contractor when the sub-contractor’s work is involved.

the contract assumes a proper degree of skill on the part of the contractor and all his
workmen employed. The contractor shall consult with the engineer whenever in his
judgement a variation in the work of construction in the quality of materials specified
would be beneficial or necessary to fulfill the guarantees called for in the contract. Such
variations shall be carried out by the contractor only when authorized by the Engineer in
writing.
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(iii)  The request for such changes shall be made before the contract agreement is executed
otherwise guarantees will be understood to hold good for work as specified in the contract
and any variation necessary to fulfill such guarantees shall be carried out by the contractor
at his own cost.

29. CONTRACTOR’S SITE ESTABLISHMENT

Site office and stores

The contractor shall build at his own cost a suitable site office and necessary stores on the
portion of the land allotted to him in an approved manner. The contractor shall maintain
and keep his office and stores in good condition through out the execution of the works.

30. Contractor to assist in measurement

The engineer shall except as otherwise stated, ascertain and determine by measurement the
value of work done in accordance with the contract. The contractor shall when he requires
any part of parts of the works to be measured, give notice to the engineer or the engineer’s
representative in making such measurement and shall furnish all particulars required by
either of them. Should be contractor no t attend or neglect or omit to send such agent then
the measurement made by the engineer or approved by him shall be taken to be the correct
measurement of the work.

Except where any general or detailed description of the work in the schedule of items
expressly shows to the contrary, all measurement be made according to the procedure set
forth by the engineer.

3.  Water
(@  Water will be provided at a single point near work sit free of cost , but subject to
availability otherwise contractor will have to arrange himself at their own cost for
that no payment will be reimbursed by UCIL.
(b)  Contractor has to arrange/make their own arrangement from above point of water.

32.  Foreclosure of contract

32.1 If at any time after acceptance of the tender the corporation decides to abandon or reduce
the scope of the works for any reason whatsoever and hence not required the whole or any part
of the works to be carried out, the Engineer-in-charge shall give notice in writing to that effect
to the contractor and the contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in consequent of the
foreclosure of the whole or part of the works.

32.2 That contractor shall be paid at contract rates full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder
mentioned which could not be utilised on the work to the full extent because of the
foreclosure:
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a) Any expenditure incurred on preliminary site work e.g; temporary access roads, temporary

labour huts, staff quarters, and site office storage accommodation and water storage tanks.

b) The corporation shall have the option to take over contractor’s material or any part thereof

either brought to the site or of which the contractor is legally bound to accept delivery from
suppliers (for incorporation in or incidental to the work), provided, however, the
Corporation shall be bound to take over the materials or such portions thereof which the
contractor does not desire to retain. For materials taken over or to be taken over by the
Corporation, cost of such materials shall, be worked out taking into account purchase price,
cost of transportation and deterioration or damage which may have been caused to
materials while in the custody of the contractor.

(c) For contractors materials not taken over by the corporation, reasonable cost of transporting
such materials from site to contractors permanent stores or to his other works, whichever is
less. If materials are not transported to either of the said places, no cost of transportation
shall be payable.

(c) Ifany materials supplied by the Corporation are rendered surplus, the same except normal
wastage shall be returned by the contractor to the Corporation at rates not exceeding those
at which these were originally issued less allowance for any deterioration or damage which
may have been caused whilst the materials were in the custody of the contractor. In
addition, cost of transporting such materials from site to the Corporation Stores, shall be
paid to the contractor if so required by the corporation.

e) Reasonable compensation for transport of T&P from site to contractor’s permanent stores or to
his other works, whichever is less. If T&P are not transported to either of the said places, no
cost of transportation shall be payable.

33. The contractor shall if required by the Engineer-in-charge furnish to him books of account,
wage books, time sheets and other relevant documents as may be necessary to enable him
to certify the reasonable amount payable under this condition.

34. ROYALTY
Contractor will have to pay royalty charges to the concerned department towards the use of
minor minerals such as sand , gravel , stone chief , stone boulder , rock , bricks , and

morum etc. for the quantity consume in the work.

35. VARIATION AND SCHEDULE OF QUANTITIES :

The quantities set out in the schedule of items are the estimated quantities of permanent
works only. The actual design and quantities may very from those indicated in the tender
documents due to the actual conditions of the site or due to other reasons.

The contractor shall carry out all the work up to a total variation + 15% on the contract to
price. All tendered rate shall remain firm within this limit. Any individual item may very to
any extent and to excluded altogether and extra items may be included rates for extra items
not covered in CPWD, DSR - 2007 shall be based on market price of material and labour
with 15 % extra to cover overhead and profits.
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SECTION -- VIII

TECHNICAL SPECIFICATION
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TECHNICAL SPECIFICATION FOR

CHAIN LINK FENCING NEAR 1°" STAGE DAM AND CONSTRUCTION OF

2.1

TRENCH BY BRICKS.

SPECIFICATION /1.S.I. STANDARDS TO BE FOLLOWED

The text includes reference to 1.S. Standards and codes where necessary. These
specifications shall be followed in letter and sprit. Changes if any shall be made at the
level of the Engineer-in-charge.

TENDER DRAWINGS

The drawings for tender purposes enclosed with this specification are listed under contents.
The tender drawings indicate the tentative section of the dam.

The construction shall be done as per construction drawings to be issued by the Engineer-
in-charge.

Applicable codes and Specifications

The materials and workmanship shall conform to the provisions of the following Codes and
Standard specifications in particular and with such other standards as are mentioned
hereinafter.

IS: 269 — Specification for ordinary, rapid hardening and low heat Portland cement.

IS: 383 — Specification for coarse and fine aggregates from natural sources for concrete.

IS: 432 — Specification for mild steel, medium tensile steel bars and hard drawn steel wire
for reinforcement.

IS: 456 — Code of Practice for Plain and Reinforced Concrete.

IS: 515 — Specification for natural and manufactured aggregates for use in mass concrete.
IS: 516 — Methods of test for strength of concrete.

IS: 1489 — Specification for Portland Pozzolana cement.

IS: 1786 — Specification for cold twisted high strength deformed bars for concrete
reinforcement.

IS: 2386 — Methods of test for aggregate for (Part | to VIII) concrete.

IS: 2751 — Code of practice for welding of mild steel bars used for reinforced concrete
construction.

IS: 2502 — Code of practice for bending and fixing of bars for concrete reinforcement.

IS: 3558 — Code of practice for use of immersion vibrators for consolidating reinforcement.
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2.2

221

2.2.2

2.2.3

224

IS : 2386 — Methods of test for aggregate for (Part | to VI11) concrete.

IS : 2751 — Code of practice for welding of mild steel bars used for reinforced concrete
construction.

IS : 2502 : Code of practice for bending and fixing of bars for concrete reinforcement.

IS : 3558 : Code of practice for use of immersion vibrators for consolidating
reinforcement.

Materials for concrete

The ingredients to be used in the manufacture of concrete shall consist solely of a standard
type, Portland cement clean and natural fine and course aggregate, clean water and
admixtures, if necessary.

Fine Aggregates

Fine aggregate shall be in accordance with 1S 383 and shall be good clean well graded river
or pit sand, or sand derived from Crushing gravel or stone, and will pass through 4.77 mm
IS sieve.

Coarse Aggregates

The coarse aggregates shall consist of locally available crushed stone. Aggregates shall be
chemically inert, strong, hard, durable and of limited porosity and free from deleterious
materials, that may cause corrosion of the reinforcement or may impair the strength or
durability of the concrete. The crushing strength of aggregate shall be within the limits as
specified in 1S 383 and IS 515. Before construction commences, tests shall be carried out
on the aggregates and on the concrete made there from to determine the most suitable
grading of the available aggregates.

Grading of Aggregates

The grading of aggregates shall be such as to produce a dense concrete of specified strength
and consistency that will work readily into position without segregation and meet the
requirements of “mix design”.

Storage of Aggregate

All coarse and Fine aggregates shall be stacked separately in stock piles, suitably prepared
and maintained. Contamination with foreign materials, and earth during storage and while
heaping the material shall be avoided. Coarse aggregate shall be piled in layers not
exceeding 1.20 meters in height to prevent coning or segregation. Each layer shall cover
the entire area of the stock pile before succeeding layers are started.
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2.25 Cement: - Ordinary Portland Cement.

2.2.6

2.2.7

Admixtures, including pozzolanas and air-entraining agents, shall be used only under
specific authorisation and wherever used, the proportion and methods of use shall be as
specified.

Materials permitted as admixtures shall have established merit for improving any specific
quality of concrete without causing any deleterious effects.

The cement shall be stored on the site in such a manner as to afford adequate protection
against the weather and against the ingress of moisture from any source. Cement bags shall
be stored in a dry enclosed shed (Storage under tarpaulins shall not be permitted), well
away from the outer walls and insulated from the floor to avoid contact with moisture from
ground and so arranged as to provide ready access. Not more than 12 bags shall be stacked
in any tier. Storage arrangement shall be approved by the Engineer-in-charge.
Consignment of cement shall be stored as received and shall be consumed in the order of
their delivery. Different types of cement shall be stored separately. Lumpy or partly set
cement shall not be used.

Water

Water for mixing concrete, grout or mortar, and also for washing the aggregate and curing
concrete shall be clean and free from injurious amounts of acid, alkali, silt, oil, organic
matter and other impurities. Potable waters are generally satisfactory.

Reinforcements

Reinforcement shall be of either cold twisted High strength deformed bars conforming to IS
1786 unless otherwise indicated in the drawings.

In the case of M.S. deformed bars, the lap lengths shall be not less than those required to
comply with IS 456. Overlapping joints shall be staggered.

Binding wire for reinforcement shall be of 18-20 B.W.G. annealed steel wire.

No welding of reinforcement shall be permitted unless agreed upon.

2.2.7.1 Bending

All bars shall be accurately bent in cold according to the sizes and shapes shown on the
drawings/bar bending schedules. They shall be bent gradually by machine or other
approved means. Reinforcing bars shall not be straightened and rebent in a manner, that
will injure the materials; bars contain cracks or splits shall be rejected.
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2.2.7.2 Fixing

Reinforcement bars shall be accurabely fixed by any approved means and maintained in the
correct position as shown in the drawings, by the use of blocks, spacers and chairs as per IS
2502 to prevent displacement during placing and compaction of concrete. The vertical
distance required between successive layers of bar in beams or similar members shall be
maintained by the provision of mild steel spacer bars at such intervals that the main bars do
not perceptibly sag between adjacent spacer bars.

2.2.7.3 Cover

Unless indicated on the drawings, clear concrete cover for reinforcement (exclusive of
plaster or other finish) shall be as per IS codes or directions of the Engineer-in-charge.

2.2.7.4 Inspection

Erected and secured reinforcement shall be inspected and approved by the Engineer-in-
charge prior to placement of concrete.

2.2.7.5 Payment

2.3.3

Actual quantity of steel embedded in concrete as calculated and approved by the Engineer-
in-charge, irrespective of the level or height at which work is done, shall be taken. The unit
tendered rate for reinforcement shall include all wastage binding wire, etc for which no
separate payment shall be made. Laps as shown in the drawings, chairs and spacer bars to
keep the reinforcement in place etc and approved by the Engineer-in-charge, shall be
measured and paid for.

Mixing

The mixing shall be done in a mechanical mixer. In no case, the mixing shall be for less
than 1.5 minutes after all the materials including water are passed into the drum. Hand
mixing of concrete shall not normally be allowed, except in cases, where the quantity to be
poured is small. But in such cases where hand mixing is used 10% extra cement must be
added.

Placing
Handling and conveying of concrete mix shall be as rapid as possible. Concrete shall be

placed in position within 25 minutes of its removal from mixer.

No concrete shall be placed until the place of deposit has been thoroughly inspected, all
reinforcement inserts and embedded metal properly secured in position and checked and
forms properly oiled.

Concrete shall be placed on clean bed having the designed level. In the case of
foundations, the bed shall be cleaned of all debris, stone, lumps and other objectionable
materials. Seepage water, if any, shall be controlled or diverted. The bed of the concrete
foundation shall be prepared of a lean concrete material of specified mark and thickness.
Concrete shall in all cases, be deposited as nearly as practicable directly in its final position
and shall not be rehandled or caused to flow in a manner which will cause segregation, loss
of materials, displacement of reinforcement, shuttering or embedded inserts or impair the
strength. For locations where direct placement is not possible, as in narrow forms, suitable
drops and “Elephant Trunks” shall be provided to confine the movement of concrete.
Special case shall be taken when concrete is dropped from a height, particularly in
reinforced columns and thin walls.

54.



2.34

Concreting may not be allowed during rains unless all precautions have been taken.
Suitable measures shall be taken to control temperature of the concrete.

Position of construction joints shall be as shown in the drawing. All such joints shall have
continuous square bond groove to produce a substantial and water tight key. To ensure
bond and water tightness between the concrete previously placed and new concrete to be
placed, the surface shall be roughened and cleaned by the initial green out method and sand
blasting or wirebrushing. The initial green cutting can be done after 4 to 6 hours of placing
the concrete. The bonding of old and new concrete shall be as per IS 456.

Deposition of concrete is to be continuous as far as it is practicable until the section has
been completed to the height shown or required. Concrete shall not be dropped from a
height of more than one metre unless dropped through a

chute. In beams, slabs and similar items; concrete shall be placed in single operation to the
full depth unless directed otherwise. In walls, columns and similar other members,
concrete shall be placed in horizontal layers not exceeding 1.3m depth. Pipes and other
fittings which are required to be fixed in position in concrete shall be properly held in
position, so that they are not displaced while concreting. To ensure water tightness, care
shall be taken to pour concrete properly around pipes and fittings.

Compaction
Compaction of concrete shall be carried out by means of mechanical vibrators. Vibrators

shall conform to IS specifications. The intensity and duration of vibration shall be such
that the concrete is fully compacted. Immersion vibrators in sufficient numbers and each of
adequate size shall be used to properly consolidate all concrete. Tapping or external
vibrating of forms by hand tools or immersion vibrators will not be permitted. Particular
case shall be taken to ensure that all concrete placed against the form faces and into corners
of forms or against hardened concrete at joints is free from voids or cavities.

2.3.5 Construction Joints

2.3.6

2.3.7

Expansion joints, contraction joints, hinges, construction joints or other permanent structure
joints shall be provided in the positions and of the type as shown in the drawings. Joints
shall be either vertical or horizontal. In case of an inclined or curved member, the joints
shall be at right angles to the axis of the member. Vertical joints in the wall shall be kept to
a minimum. Rubber on PVC water bar for use in such joints shall be of approved make.
Construction joint surface shall be roughened and then shall be thoroughly cleaned and
loose matter removed, just before resuming of concrete work. The cleaned surface, then
shall be treated with a thin layer of cement grout of proportions specified by the Engineer-
in-charge, and worked well into the surface. The new concrete shall be well worked
against the prepared face before the grout mortar sets. Special care shall be taken to obtain
through compaction.

Dowels

Dowels shall be left in concrete work, for jointing the works to be taken up in subsequent
phases. Dowels shall be wrapped in tarpaper and burlap.

Curing

All concrete shall be kept cured by keeping it continuously damp for the period of time
required for complete hydration and hardening. Concrete shall be cured for a minimum
period of 14 days from the date of placing or as directed by the Engineer-in-charge,
following a lapse of 12 to 14 hours after laying of concrete.
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2.3.8

The curing may be done by use of continuous sprays, ponded water, coverings of sacking,
canvas, hession or other absorbent materials continuously kept saturated or by other method
as approved by the Engineer-in-charge. The quality of curing water shall be the same as
that used for mixing concrete.

Protecting Fresh Concrete

Concrete that is in the process of setting shall not be disturbed or shaken by traffic either in
the concrete itself or upon shuttering. Fresh concrete shall be protected from the elements,
from defacements and damage due to construction operations by leaving forms in place for
an ample period as specified. Newly placed concrete shall be protected by approved means
such as tarpaulins from rain, sun and winds. Care shall also be taken to protect fresh
concrete from damage by debris, excessive loading, vibration, abrasion or contact with
other material etc. that may impair the strength or durability of the concrete.

2.3.8A CARE AND DIVERSION :-

In case care and diversion works are considered necessary , the contractor shall
construct and maintain such temporary works to make the work areas clear of water. The
contractor shall pump out all water from the work area and shall keep the foundations free
from water while excavating and preparing the foundation etc. The contractor shall not
entitled for any claim or additional compensation or payment for damage due to water
leaking through, under or around temporary bunds.

Payment :
No separate payment shall be made for construction of temporary bunds and dewatering

and the same shall be included in the corresponding items of work in schedule or rates and
quantities and bids.

2.3.9.1 Repair/Replacement of Unsatisfactory concrete

Immediately after the shuttering is removed, the surface of concrete shall be very carefully
examined. Engineer-in-charge may permit patching of the defective area or reject the
concrete unit either partially or in its entirely. Holes left by form bolts etc. shall be filled
up and made good with mortar composed of one part of cement to one and half parts of
sand passing 2.36 mm. Sieve after removing any loose stones adhering to other concrete.
Mortar filling shall be struck off flush at the face of the concrete.

Superficial honey combed surfaces and rough patches shall be similarly made good
immediately after removal of shuttering. Superficial water and air holes shall be filled in.
The mortar shall be well worked into the surface with a wooden float. Excess water shall
be avoided. Unless instructed otherwise, the surface of the exposed concrete placed against
shuttering shall be rubbed down immediately on removal of shuttering to remove fine or
other irregularities, care being taken to avoid damaging the surfaces. Surface irregularities
shall be removed by grinding.
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2.3.9

If reinforcement is exposed or the honey combing occurs at vulnerable positions eg; ends of
beams or columns it may be necessary to cut out the member completely or in part and
reconstruct.

Concrete Face Work

The exposed faces of concrete shall be true to line, have smooth surface and without
roughness occurring between successive section of the shuttering. On removal of forms,
minor uneven surface defects shall be picked out to such a depth, refilled and properly
refaced with such class of concrete as necessary. All pinholes shall be stopped up. Unless
otherwise specified the standard finish for exposed concrete shall be a smooth finish which
will be obtained with the use of lined or plywood forms, having smooth and even surfaces
and edges.

The surface of the non-shuttered faces of concrete shall be finished with a wooden float to
give a finish equal to that of the rubbed on shuttered faces. The top faces of slabs not
intended to be surfaced shall be levelled and floated to a smooth finish at the levels or fails
shown on the drawing.

For surfaces against which back fill or concrete us to be placed, no treatment is required
except repair of defective areas.

2.3.10 Testing

All or any material and concrete shall be tested periodically in accordance with relevant
Indian Standards.

Testing of concrete specimens shall be carried out in accordance with 1S 516.

Samples of concrete shall be collected at Random at mixing site, from transporter or within
form work in any section of the work. Six test cubes will be made from each sample. Out
of these six cubes three will be tested for 7 days strength to get an early indication of the
strength and the remaining three for 28 days strength. The rate of taking samples will be
six for every 150 cum of concrete or one per week. Slump test shall be carried out as often
as demanded by the Engineer-in-charge and invariably from the same batch of concrete
from which test cubes are made. Slump tests shall be done immediately after sampling.

The standard of acceptance for test specimens shall be as given in IS 456.

If there is reason to doubt the strength or quality of a piece of work, other tests, such as full
scale loading tests and core cutting may be executed. If any concrete is found by cube tests
or cores to have a strength below the acceptable standards, as per IS: the whole or part of
the work concerned may be removed and replaced.

Facilities required for sampling materials and concrete in the field shall be provided by the
contractor at no extra cost. Arrangements can be made by the contractor to have the tests
carried out in an approved laboratory in lieu of a filed laboratory, at his own expense, with
the consent of Engineer-in-charge.
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24.1

2.5

2.6

2.3.11 Form Work

The design and engineering of the form work, shall be approved by the Engineer-in-charge.
The form work shall be of steel plate on steel frame, sound and seasoned timber, wrought,
or of any other materials, having sufficient strength to hold the concrete and with stand
ramming and vibration. Forms shall conform to the shapes, lines, grades and dimensions
including camber of the concrete as indicated on the drawings. Ample studs, walers,
braces, ties, straps, shores etc. shall be used to hold the forms in proper position without
any distortion whatsoever until the concrete has set sufficiently to permit removal of forms.
All form work cement grout leaks away. The surfaces of all forms in contract with
concrete shall be clean, rigid, tight and smooth. Before a piece of work is concreted, the
form work shall be cleared of all water, shavings, concrete from previous work and all
other dirt. It shall then be covered with a thin coat of a type of mould oil.

Shuttering shall be braced, strutted, propped and so supported that it shall not deform under the
weight and pressure of the concrete, men and other materials.

Concrete surfaces which will be in contact with the earth shall have ordinary finish where neither
the smoothness of the surface nor the positions of the joints in the form work are important. Clean
sawn timber may be used.

But exposed concrete surface shall have fair faced finish where the surface of the concrete shall be
smooth and flat. The joints in the form work shall be arranged in a regular pattern. The marks on
the concrete left by the form work shall only be faint, and any fins of concrete shall be removed. If
timber shuttering is used it shall be wrought at least three sides. Top shuttering shall be provided
to concrete faces where the slope exceeds in 2.5.

The time for removal of all form work shall be in accordance with the recommendations contained
in IS 456.

Payments _Not applicable if the cost of centering and shuttering included in the item of R.C.C.
and P.C.C.

Payment for form work shall be made on the basis of rates quoted for per sq. meter of shuttering.
Rates shall be inclusive of all leads and lifts.  The payment for form work shall be inclusive of
form work, shuttering, shoring, propping, scaffolding, and bolts etc. necessary for holding
shuttering in place, etc. complete.

Clean up

Upon the completion of concrete work, all forms equipment, construction tools, protective
coverings and debris resulting from the work shall be removed from the premises.

All debris i.e; empty containers, scrap wood, etc. shall be removed as “dump daily” or as directed
by the Engineer-in-charge.

The finished concrete shall be left in a clean condition satisfactory to the Engineer-in-charge.

Payment for concrete

Payment for concrete shall be made on the basis of unit rates quoted in the schedule of quantities
and bids. The rates shall be inclusive of materials of approved quality with all leads and lifts,
handling of materials, storage of ingredients, proportioning, mixing transportation, placing and
testing of concrete, and also fulfilling the requirements in regard to curing, protecting, repairing
and finishing of concrete works.
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No deductions in the concrete quantity will be made for reinforcements, inserts etc and openings
less than 1/20 of a sg.m in area. No claim for extra payment on account of such items as leaving
holes, embedding inserts etc, shall be entertained, unless separately provided for in the schedule of
quantities. No claim shall also be entertained due to change in the number, position and
dimensions of holes, slots or openings, sleeves, inserts or on account of any increased lift or
scaffolding etc. Unless provided for in the schedule of quantities, the rates shall also include fixing
inserts in all concrete work whenever required.

Foundation :- All foundation shall rest on sound virgin soil. Foundation on filled up soils shall not
be permitted. R.C.C. shall not be laid directly on ground but over the P.C.C.

Bricks :-
Bricks shall be class of designation with average crushing strength not less than 75 Kg /Cm 2.

Civil Work:-

All civil work items shall be carried out as per latest Indian Standard & CPWD Specifications
which shall form part of this specification and instructions of the Engg-in-charge. In case of
conflict or where any aspect of work is not covered by attached specification, Indian Standard and
CPWD Specifications Engineer’s instructions shall strictly followed.

Excavation of trench

The trench as shown in the drawings shall be excavated in the foundation and for shifting of
Kachcha Nalla to the established lines and grades. The alignment and cross sections shown in the
drawings will be subject to such changes as may be found necessary by conditions exposed by the
excavations. Accurate trimming of the slopes of the excavation will not be required, but
excavation shall conform as closely as practicable to the established lines and grades.

FILLING :-

The earth used for filling shall be free from all roots , grass , shrubs , rank vegetation , brushwood
,trees , saplings and rubbish.

Filling with excavated earth shall be done in regular horizontal layers each not exceeding 20 cm in
depth. All lumps and clods exceeding 8 cm in any direction shall be broken. Each layer shall be
watered and consolidated with steel rammer.

EXCAVATION IN WATER MUDOR FOUL POSITION :-

All water that may accumulate in excavations during the progress of the work from springs, tidal or
river seepage, broken water mains or drains (not due to the negligence of the contractor), and
seepage from subsoil acquifier shall be bailed, pumped out or otherwise removed. The contractor
shall take adequate measures for bailing and / or pumping out water from excavations and /
construct diversion channels , bunds, sumps, coffer dams etc. as may be required. Pumping shall be
done directly from the foundation trenches or from a sump out side the excavation in such a
manner as to preclude the possibility of movement of water through any fresh concrete or
masonary and washing way parts of concrete or mortar. During laying of concrete or masonry and
for a period of atleast 24 hours thereafter , pumping shall be done from a suitable sump separated
from concrete of masonry by effective means.
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Capacity and number of pumps, location at which the pumps are to be installed, pumping hours
etc. shall be decided from time to time in consultation with the Engineer-in-charge.

Pumping shall be done in such a way and not to cause damage to the work or adjoining property by
subsidence etc. Disposal of waster shall not cause inconvenience or nuisance in the area or cause
damage to the property and structure nearby.

To prevent slipping of sides, planking and strutting may also be done with the approval of the
Engineer-in-charge. No separate payment shall be made for construction of temporary bunds and
dewatering and the same shall be included in the corresponding items of work in schedule or rates
and quantities and bids.
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SCOPE OF WORK

All the work has to be strictly carried out as per the schedule given in “Schedule of
Quantity” CPWD specification or / and as directed by Engineer-in-charge. Any doubt in
specification should be clearly clarified from the Engineer-in-charge. No deviation from
schedule will be allowed.

The scope of work shall include but be not limited to the following :

(A) CIVIL WORK :-
1. Earth work in all kinds of soil including soft rock.
2. Providing and laying reinforced and plain cement concrete work.
3. Reinforcement banding and fixing and placing.
4. Bricks masonry work.
5. Providing and laying precast concrete including hoisting and fixing.
6. Supplying and fixing chain link fencing.
7. Plastering work.
8. Cement , sand , stone aggregate , Bricks , steel reinforcement , binding

wire , MS hook , chain link supply by contractor.

Note :- Contractors are advised to see the area get acquainted with the actual features of
the land , where work is to be executed and get other related information before quoting
their rates for carrying out the work successfully.
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SECTION -- IX

SCHEDULE OF WORKS
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SCHEDULE OF WORKS

NOTES:

1.

Details of the items under this schedule shall be read in conjunction with the corresponding
technical specification, drawings and allied tender documents.

The work shall be carried out as per construction drawings, specification, the description of
each items in this schedule and / or instruction of the Engg-in-charge.

Items of work provided in this schedule but not covered in the specification shall be
executed strictly as per instructions of the Engg-in-charge.

Unless specifically mentioned otherwise in the contract, the tender shall quote for the
finished items and shall provide for the complete cost of labour, T&P materials, erection
and dismantling of necessary scaffolding, leavies, taxes, transportation, storage, repairs,
rectification, maintenance until handling over revenue expenses, contingencies, overhead
profits and all incidental items not specifically mentioned but reasonably implies and
necessary to complete the works according to the contractor.

Rates shall be quoted both in figures and in words in clear legible writing. No over writing
is allowed. All scoring and cancellation should be countersigned by the tenderer. In case of
illegibility, the interpretations of the Engg-in-charge shall be final. All entries shall be in
the English language.

The decision of the Engg-in-charge shall be final and binding on the contract regarding
clarification of items in this schedule with respect to the other sections of contract.

In this schedule of items following shall apply :-

R.M. : shall mean running meter
M2 : shall mean square meter
M3 : shall mean cubic meter
CM3 : shall mean cubic centimeter
Tonne X shall mean metric tonne
Each X shall mean one

Kg : shall mean kilogram

T&P : shall mean tools and plants.
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4.3.2

SECTION -- X

SAFETY RULES

SAFETY OF CONTRACTORS EMPLOYEE

The Contractor shall at all times, take all reasonable precaution for the safety of employees, including
those of sub-contractors in the performance of his contract and shall comply with all applicable provisions
of both Central as well as the State Safety Laws. In addition to the Safety provision already included in
the tender, the contracting officer shall include the safety requirements recommended by the Health
Physics Unit, Jaduguda for a specified contract.

In the event that the contractor fails to comply with these provisions, the contracting officer may, without
prejudice to any other legal or contractual rights, issue an order stopping all or any part of the work,
thereafter a start order for resumption of work may be issued at the discretion of the contracting officer.
The contractor shall make no reason of or in connection with such stoppage.

Contractors shall have a full time Safety Officer/Engineer when the contractor employees 500 or more
persons or when engaged in specially hazardous work. In the case of contractors employing fewer than
500 persons his safety representative shall be an employee in a high supervisory capacity and his safety
duties may be in addition to other technical administrative duties.

Contractor shall have at least one person fully trained in first Aid present at the site of work all the time.
Contractors must report to the Safety Officer (Mill) through their contracting Officers every accident
involving.

--- Their personnel, UCIL property or personnel, ---Property or personnel of other contractors working on
the site.

Contractors must report to the Safety Officer(Mill) immediately on becoming aware of any accident of
Type-A(See Appendix-1) giving the following information:-

---Name of the informant, ---Nature and location of incident being reported, ---Name of
supervisor/Engineer-in-charge, location and telephone number where he can be reached.

Contractors shall submit their investigation reports, through their contracting Officer, to the Safety Officer
(Mill) immediately but not later than 3 working days after the occurrence of accident in the Form-A(See
Appendix-2).

In the case of Type-B accidents (See Appendix-1), contractors shall submit their investigation reports,
through their contracting officers, to the Safety Officer(Mill) immediately but not later than 3 working
days after the occurrence of accident in the Form-A.

Monthly summary of accidents and cases of fire shall be prepared by each contractor in Form-B(See
Appendix-3) and be sent to the Safety Officer(Mill) by the 7™ of the next month.

Prime contractor reports shall include the mandays lost and occurrence of accidents under the jurisdiction
of the sub-contractors.

Contractors shall submit a narrative on Safety activities and fire incidents for each month alongwith Form-
B. The review should contain such items as personnel and programme chain, major project started and
major problems.
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APPENDIX -1

CLASSIFICATION OF ACCIDENTS

Type-A

1. Fatal injuries

2. Serious injuries such as fracture, dislocation, saver burns necessitating hospitalization.
3. Any injury to five or more persons.

4, Accidents resulting in damage by fire, explosion etc.

Type-B

Minor injuries which result in laceration, abrasion, contusion etc.

Disabling injuries but not requiring hospitalization.
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APPENDIX -2

ACCIDENT INVESTIGATION REPORT

Name of the contractor and Project

Nature of the contract

Name of the Engineer-in-charge

Name of the injured person
Age
Address

Date and Time of accident

Place where the accident occurred
Nature of job

What was the injured person doing
at the time of accident ?
Description of accident (in detail)

Nature of injuries

What was defective or in wrong condition that was
responsible for the accident ?

What was wrong with working methods instructions?
What steps should be taken to prevent/recurrence

of such accident?

Name of the Witness

Safety representative’s remarks with signature and date
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APPENDIX -3

FORM - B

SUMMARY OF ACCIDENT FOR THE MONTH OF.......coiiiiii e,

Name of the Contractor: Name of the Project:

Name of the sub-contractor: Name of the Safety representative
of the project:

Total no. of persons working
in the project: Male Female

Engineer:
Supervisors:

Labourers:

Total nos. of accidents(including type ‘A’ & ‘B’ accidents)

Disabling injuries Non-disabling injuries
Agency No. No. of days lost/changed
Machine

Handling Materials

Full of persons

Hand tools

Fire/Explosive

Collapse of excavation/structure
Electric shock/burn

Miscellaneous

Remarks:
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SECTION -- XI

SCHEDULE - ‘B’ is not applicable for this job due to all materials

MATERIALS FOR ISSUE TO THE CONTRACTORS

supplied by contractor.

Sl Particulars Rate at which materials Quantity Place of Issue
No. will be issued

1. 2. 3. 4, 5.
1. Cement

Rate of penal recovery of the material if consumed excess from the allowable limit.

1.

Cement

Note :- Empty Cement Bags will have to be properly returned to the owner’s store otherwise
cost of the same will be recovered @ Rs. 5.00 per bag , it is not applicable for this job.

Signature of Contractor

Date :
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SCHEDULE - ‘D’

1. Un-skilled labourer Contractor’s are required to
enquire from time to time
from the govt. autho-
rities the minimum wages
rate payable and pay to the
workman accordingly.

Signature of Issuing Officer Signature of Contractor

Date: Date:

Note: It will be the responsibility of the Contractor to check-up time to time from the Government Authority the
minimum wages rate payable and pay to the workmen accordingly.
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SCHEDULE — (F)

GENERAL CONDITIONS OF CONTRACT

Accepting Authority

Chairman and Managing
Director

Market rate percentage
addition to cover overheads
and profit

Ten percent

Retention Money

10 percent of the contract sum
including Earnest Money.

Time for completion of work

(06) Six Months from the date
of commencement of the work.

Agreed liquidated damage

Upto a maximum 05 percent
of the contract sum.

Defects Liability period

(12) Twelve calendar Months
from the date of completion of
the work.

On Account Payment

(03) Three R.A. & One final
Bill..

Security deposit returned
after virtual completion

Fifty percentand remaining
509%o after expiry of defect
liability period

Insurance

As directed.

Authority for Appointing
Arbitrator

Chairman and Managing
Director.
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SCHEDULE OF QUANTITY

FOR

CHAIN LINK FENCING NEAR 1°" STAGE DAM AND CONSTRUCTION
OF TRENCH BY BRICKS.

SL Description of the item Qty. Unit Rate Amount
NO. (Rs.) (Rs.)

1. | Earth work in excavation in foundation, trenches,
road etc. in all lift any depth for soft rock, soils
mixed gravels, including ramming, dressing the
sides, trimming and prepairing the bad for
foundation, dewatering including refilling the
excavated stuff around the foundation watering,
consolidating etc. complete and desposing of the
surplus earth up to any lead etc. complete as per
drawing specification and instruction of the E-I-C. 98.00 VE

2. | Filling available excavated earth (excluding rock) in
plinth, trenches, sides of foundations etc. in layers
not exceeding 20 cm in depth, consoliding each
deposited layers not exceeding 20 cm in depth,
consoliding each deposited layer by ramming (allow
for breaking up lumps, shrinkage etc.) watering lead
up to 50 meter and lift up to 50 meter complete as
directed by E-1-C . 25.00 M3

3. | Providing & Laying plain cement concrete work of
specified grade excluding the cost of centring and
shuttering in foundation pits, using graded stone
aggregate 20 mm maximum size including loading ,
unloading & transporting consolidation, finishing,
curing, dewatering, leveling, etc. complete as per
specification and drawing.

(1) 1:2:4 (1 cement :2 course sand :4 graded stone
aggregate 20 mm nominal size).

(All material supply by contractor at his own cost). 03.00 M3

(i) 1:3:6 (1 cement :3 course sand :6 graded stone
aggregate 20 mm nominal size).

(All material supply by contractor at his own cost) 26.00 M3




SL

NO.

Description of the item

Qty.

Unit

Rate
(Rs.)

Amount
(Rs.)

Providing , laying hoisting and fixing of pre-cast cement
concrete 1:2:4 ( 1 cement :2 sand :4 graded stone
aggregate using 20 mm size ) including the exposed
surface with cement mortar 1:3 ( 1 cement :3 sand ) but
excluding the cost of steel reinforcement which will be
paid separately.

(Cement, sand, stone aggregate supply by
Contractor).

27.00

Centring and shuttering for foundation , footing and
bases of columns including strutting propping etc. and
removal of form work.

( All material supply by contractor at his own cost).

52.00

Providing & Fixing steel reinforcement for reinforced
cement concrete work including transporting, decoling,
strengthening, cutting, de-rusting, bending placing in
position at all height and binding with binding wire etc.
complete as per drawing, specification and instruction
of the Engineer-in-charge. (Binding wire shall not be
measured for payment. (Reinforcement , binding wire
supply by Contractor).

3500.00

Kg

1°T class brick work with foundation and plinth in
cement mortar 1: 6 (1 cement: 6 sand ) to correct, line,
level and plumb including raking out the joints, curing
dewatering if necessary during the progress of work etc.
complete as per specification, drawing and direction by
Engineer-in-charge.

(Cement, Bricks, Sand supply by Contractor).

42.00

12 mm thick plaster with neat cement punning
brick/concrete works etc. in walls of surface in cement
mortar 1:6 (1 cement :6 sand) including scaffolding,
backing the surface, smoothen finishing to correct line,
level, plumb as required curing etc. complete at all
levels, etc. complete as per drawing, specification and
instruction of the Engineer-in-charge.

(Cement, Sand supply by Contractor).

240.00

Providing and fixing G.I. chain link fabric fencing of
required width in mesh size 25x25 mm made of G.I.
wire of dia 3mm including strengthening with 2mm dia
wire or nuts, bolt, washers as required complete as per
direction of Engg-in-charge.

(All material supply be contractor at his own cost).

204.00

Total Rs :




