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N. I. T. No. TMD – 574   
 

ITEM  RATE  TENDER 
 

FOR 
 
 

Construction of Protection works of Intake Pump House, 
weir constructed at Kharkai River and river bank towards 

Dudra side 
 

1. Tenders to be submitted by 15.00 hrs on 15/07/2014 to Dy. General Manager (IRS.), UCIL 
Jaduguda. 

 
2. Tenders shall be opened in presence of Tenderers who may like to be present at 15.30 hrs on 

15/07/2014 
 

 
3. Details of Instrument submitted towards cost of Tender document.  

  
 a) D.D. Number with Date. 

  
b) Amount 

  
c) Submitted by (Name and Address of Contractor). 
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N. I. T. No. TMD – 574 

Construction of Protection works of Intake Pump House, 
weir constructed at Kharkai River and river bank towards 

Dudra side 
 
 

SPECIAL INSTRUCTIONS TO THE TENDERS 
 
 
 
1. One set of price part (Schedule of quantities are here with and tenderers are requested to submit 
price part in triplicate (original along with Two Xerox copies of original) in a separate sealed 
envelope super scribing price part N. I. T No. Name of work, Name of Tenderer and date of opening 
of tender as advertised/notified. 
 
 
2. The tender document including specifications will be submitted in a sealed Envelope. 
  
3. E. M. D will be submitted in a separate sealed envelope. 
 
4. Instrument of Cost of Tender Document will be submitted in separate Sealed Envelope. 
 
5. All the above sealed envelope shall be kept in separate main sealed envelope that shall also be 
super scribed with NIT No. with the details as mentioned above in serial number. 
 
6. All the pages of tender document including price part should be duly signed along with seal of 
tenderer without which tenders are likely to be rejected. 
 
7.  This tender document contains…. Pages. In case of any of the document found missing, tender is 
likely to be rejected.  
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NO. UCIL/TMD/MILL-CIV/ 2014                                                                 May 26, 2014  
 

NOTICE INVITING TENDER No- TMD-574 
 
Sealed item rate tenders in two parts (Part – I:  Techno-Commercial part & Part – II:  Price part) in triplicate 
(One original plus two sets each self contained in all respects) in prescribed form are invited by Chairman & 
Managing Director, Uranium Corporation of India Limited (UCIL) from bonafide, reliable, resourceful and 
reputed contractors having experience of similar works and minimum average annual turn-over of  Rs. 148.02 
lakhs for last 3 years for the following works. 

 
Name of works  

Cost of 
Tender 

Period of 
completion 

Estimated 
value of 
work 

Earnest 
Money 
Deposit 

Date of 
Downloadi
ng of 
tenders 

Last Date 
of 
submissio
n of 
Tender 
(Tech. 
part only) 

Date of 
opening 
of tender 
(Techno-
Commer
cial 
Part) 

Construction of Protection 
works of Intake Pump House 
, weir constructed at Kharkai 
River and river bank towards 
Dudra side  

Rs 
5000/- 

24    
(twenty 
four) 
months 

Rs  493.39 
lakhs 

Rs. 
494,000/-  

From  
17/06/2014 
onwards 

 
15/07/2014 
Up to 
3.00 P.M. 

 
15/07/14 
at 3.30 
P.M. 

If the office of UCIL, Turamdih& Jaduguda happens to be closed on the last date and time mentioned for any of the above 
events, the said event will take place on the next working day at the same time and venue. 

 
The contractor should also have completed at least one single similar type of job of value not less than Rs 
394.71 lakhs, or Two similar type of jobs each costing not less than the amount equal to Rs 246.70 lakhs   or 
Three similar type of jobs each costing not less than the amount equal to Rs.197.40 lakhs for similar civil 
construction work during the last seven years. 
 
Full details, specifications, terms and conditions of work shall be available in the Tender Document for above 
N.I.T that can be downloaded from UCIL web site www.ucil.gov.in from 17/06/2014 onwards. 
Tenders received without E.M.D, cost of tender document, service tax code, Pan and PF No. 
will be summarily rejected. Telex, telephonic, postal or e-mail bids will not be entertained. The tender 
shall be deposited in tender box kept at the office of DGM ( IRS ) Jaduguda. 
 
The Corporation reserves the right to accept or reject or cancel any or all Tender(s) either in full or part 
thereof or to split up if necessary without assigning any reason whatsoever.  

 
       

For CHAIRMAN & MANAGING DIRECTOR 
                                                                         URANIUM CORPORATION OF INDIA LIMITED 
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DETAILED NOTICE INVITING TENDER 

 
 
1. Sealed item Rate tenders are invited on behalf of the Chairman and Managing Director, Uranium 

Corporation of India Limited, Jaduguda for Construction of Protection works of Intake Pump 
House, Weir constructed at Kharkai River and river bank towards Dudra side.   
 

2. The Tender shall be in prescribed form and it shall be valid for a minimum period of six months 
from the date of opening of Tender. Should the Tenderer modify or withdraw his tender within 
the said period of six months from the date of opening the Tender, Earnest Money deposited by 
the Tenderer shall be forfeited and no tenders will be issued further to such tenderer. 

 
3. The works are required to be completed within 02 (two) years from the fifteen day after the date 

on which the engineer-in-charge issues written orders to commence the work/as per LOI or from 
the date of handing over of the site, whichever is later, in accordance with the phasing, if any, 
indicated by the Corporation in the Tender documents. 

 
4. Normally Contractor whose names are borne on the approved list of Contractor of C.P. W. D / 

M. E. S or local reputed/experienced Contractors will be permitted to Tender.  Not more than one 
Tender shall be submitted by a firm of Contractors against the same N. I. T. 

 
5. Chairman & Managing Director, UCIL shall be the Accepting Officer hereinafter referred to as 

such for the purpose of this Contract. 
 
 
6. Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their Tenders as to the nature of the ground and sub soil as far as is practicable) 
the form and nature of the site, the means of access to the site, the accommodation they may 
require and general shall themselves obtain all necessary information as to risks, contingencies 
and circumstances which may influence or effect their Tender.  A Tenderer shall be deemed to 
have full knowledge of the site whether he inspects it or not and no extra charges consequent on 
any miss understanding or otherwise shall be allowed. 

 
7. Submission of a Tender by a Tenderer implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications of the work to be done 
and of considerations and rates at which stores, tools and plants etc will be issued to him by the 
corporation and local conditions and other factors bearing on the execution of the work. 

 
 
8. A Tenderer should quote in figures as well as in words rate (s) tendered.  The amount for each 

item should be worked out and the requisite totals given.  Special care shall be taken to write 
rates in figures as well as words and the rates in words shall be considered for calculation of 
quoted value. 
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9. All rates shall be quoted on the Tender form. 
 
10. In the case of item rate Tenders, only rates quoted shall be considered.  Any Tender containing 

percentage below/above any scheduled rates quoted is liable to be rejected. 
 
11. The Tender for the works shall not be witnessed by a Contractor or Contractors who 

himself/themselves has / have tendered or who may and has/ have tendered for the same works. 
Failure to observe this condition shall render the Tender of the contractor tendering as well as of 
those witnessing the tender liable to be rejection. 

 
12. Tender shall be received in Tender box at the office of Dy. General Manager (IRS), 

Jaduguda up to 3.00 PM on the 15/07/2014 and shall be opened at 3.30 PM on 15/07/2014 in 
the presence of Tenderers who may be present. 

 
13. The Tender shall be accompanied by Earnest Money as stipulated in NIT and in the mode of 

payment as contained in Para (9) of General conditions of Contract – Even working Contractor 
shall not be exempted from payment of Earnest Money Deposit. 

 
14. On acceptance of tender, Earnest Money will be treated as part of the security deposit. Failure of 

the successful tenderer to carry out the tender work shall entail forfeiture of the earnest money 
and security deposit entirely. 

 
15. Uranium Corporation of India Limited, Turamdih will return the Earnest Money without any 

interest, to unsuccessful Tenderers on production by the Tenderer of a certificate of Engineer-in-
charge. 

 
16. The Tenderer shall submit the Tender which satisfied each and every condition laid down in this 

notice, failing which the Tender will be liable to be rejected. 
 
17. The Corporation does not bind themselves to accept the lowest or any tender or to give any 

reasons for their decision. 
 
18. The corporation reserves to themselves the right of accepting the whole or any part of the Tender 

and Tenderer shall be bound to perform the same at quoted rates. 
 
19. Sales Tax or any other tax on materials in respect of this contract shall be payable by the 

Contractor and the Corporation will not entertain any claim whatsoever in this respect. 
 
20. This notice of Tender shall form a part of the Contract documents. 
 
21. The award of work is subject to government approval and other statutory clearance. 
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GENERAL INFORMATION 
 

 
1.00.00 Project: Uranium Ore Processing Project 
 
2.00.00 Executing Agency: Uranium Corporation of India Limited 
   (A Govt. of India Enterprise) 
   P.O.-Jaduguda Mines 
   Dist. Singhbhum (East) 
   Jharkhand – 832 102 
 
3.00.00      Project Site : Turamdih (Turamdih Process Plant) 
4.00.00 Site : Turamdih 
4.01.00 Location : Latitude - 22o  43’  N 
   Longitude - 86o  16’  E 
4.02.00 Rail & Road Connection 
 
 The nearest railway station is Tatanagar about 6 Kms. North of the site and is connected to 

Tatanagar – Hata – Chaibasa Road. 
 
4.03.00 General Topography 
 
 The site is undulating with a small hill near the centre of the site.  There are also a few mounds 

and ponds in the area. The natural drainage of the area is towards west and northwest.  The grade 
level of the area is between 155 m and 190 m above M.S.L. 

 
4.04.00 Climatic Condition 
 
 i)     Peak ambient temperature: 47 C 
 
 ii) Lowest ambient temperature: 4 C 
 
 iii) Average daily max. Temperature in 
  The hottest month May and June: 40 C 
 
 iv) Average daily min. temperature in the 
  Coldest month December & January: 11 C 
 
 v) Annual Average rainfall: 1400 mm 
 vi) Highest annual rainfall: 1860 mm 
 vii) Heaviest rainfall in 24 hours: 215 mm 
 viii) Max. Relative humidity: 100 % 
 
 ix) Prevalent direction of wind from: West 
4.05.00 Seismic Condition:                               Zone II as per IS: 1893 
 
4.06.00 Max. Highest flood level:                              140 m above MSL. 
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I  N  D  E  X 
 
 
 

 
 
 1.00.00  : PREPARATION OF TENDERS 
 
 2.00.00  : SUBMISSION OF TENDER 
 
 3.00.00  : QUALIFICATIION OF TENDERERS 
 
 4.00.00  : VALIDITY OF TENDER 
 
 5.00.00  : EARNEST MONEY 
 
 6.00.00  : AWARD OF CONTRACT 
 
 7.00.00  : PURCHASER’S EQUIPMENT 
  
 8.00.00  : FOREIGN EXCHANGE 
 
 9.00.00  : TIME FOR COMPLETION 
 
 10.00.00  : OPENING OF TENDERS 
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SECTION  - III 

 
CONDITIONS OF TENDERING 

 
 
1.00.00 PREPARATION OF TENDERS 
 
1.01.00 Tenderer to Study 
 
1.01.01 Before submission of the tender the Tenderers are requested to make themselves fully conversant with 

the Conditions of Tendering, General Conditions, Special Conditions, Site Conditions, Specifications, 
Schedules, Drawings and all other relevant information so that no ambiguity may arise in these respects 
subsequent to the submission of the tender. 

 
1.01.02 It shall be the responsibility of the Tenderer to request for any missing document.  In absence of any 

such request the Tenderer will be deemed to have received and read all documents. 
 
1.01.03 The Tenderer shall submit his tender strictly in accordance with the tender specification and terms and 

conditions laid down in the tender document. 
 

Should there be any discrepancy in, or any doubt, or obscurity, to the meaning of any of the clauses of 
the tender document, or as to anything to be done or not to be done by the accepted Tenderer or as to 
these instructions observed by the intending Tenderer, the Tenderer must set forth in writing such 
discrepancy, doubt or obscurity, and submit the same in duplicate to the Purchaser (Attn.: C.S.(Civil) 
UCIL, Turamdih) so as to reach them as soon as possible.  The elucidation given by the Purchaser shall 
be final and binding on the Tenderers. 

 
1.01.06 The tenders shall contain firm prices for the work till completion of the work in all respect.  No 

escalation whatsoever will be paid or entertained.  
 
1.01.07 A set of technical description and illustrative literature must accompany each copy of the tender 

explaining clearly and definitely the equipment offered. 
 
1.02.00 Language 
 

English shall be the ruling language.  All tenders, drawings, technical data, document and / or 
correspondence shall be in English. 

 
1.03.00 Canvassing Prohibited 
 

Canvassing in any form is strictly prohibited and any Tenderer found to have resorted to canvassing 
should be liable to have his tender rejected summarily. 

 
1.04.00 Misinformation 
 

If the Tenderer deliberately gives wrong information in his tender to create circumstances for the 
acceptance of his tender, the purchaser reserves the right to reject such tender. 

 
 
 
 
1.05.00 Documents not Transferable 
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 Tender documents are not transferable. 
 
1.06.00 Not more than one Tender 
 

One Contractor or one Firm of contractors shall submit not more than one tender for a work. 
 
1.07.00 Tender Document Property of the Purchaser 
 

Tender documents in which tender are submitted by a Tenderer shall become the property of the 
Purchaser and the Purchaser shall have no obligation to return the same to the Tenderer. 

 
1.08.00 Tenderer to bear Expenses 
 

The Purchaser shall not be liable for any expenses what so ever incurred by the Tenderer in the 
preparation of the tender whether his tender is accepted or not even if the purchaser opts for complete 
withdrawal of invitation of Tender.  

 
2.00.00 SUBMISSION OF TENDER 
 
2.01.00 Tenders to be in two parts. 
 
2.01.01 unless otherwise instructed to the contrary all tenders shall be submitted in two parts i.e.,  (i) Part – I: 

Techno commercial and (ii) Part – II: Price. 
 
2.01.02 List of Documents to be submitted in Part - I 
 
 a) Tenderer’s covering letter. 
 
 b) Document showing deposit of earnest money and cost of tender document 
 
 c) Filled-in Proposal Exhibit Sheets, if any.   
 
 d) Signed NIT tender document, Sales Tax Registration, Service Tax number, PF number. 
 
 e) Full statement regarding the status and past experience of the Tenderer as per Clause 3.02.00. 
 
 f) List of construction equipment /Manpower/ workshop / manufacturing / testing facilities 

available for this contract along with their present conditions / location. 
  
 h) Other document as may be required to be submitted along with the tender in accordance with 

Technical Specification, Special Conditions and General Conditions of NIT Tender 
Document. 

 
2.01.03 List of Documents to be submitted in Part-II 
 
 a) Tenderer’s covering letter. 
 
 b) Filled in Schedule of quantities in triplicate  
 
  
2.02.00 NIT Tender Document to be signed and returned 
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All tender papers shall be signed and returned with the first copy of tender under Part-I, and 
confirmation of the same in balance copies. 

  
All pages of tender papers, drawings and documents shall be initialed at the lower right hand corner 
with ink only and signed where required by the Tenderer or any person holding Power of Attorney 
authorizing him to sign on behalf of Tenderer.  

 
2.03.00 Number of copies of Tender 
 

The tender shall be submitted in three (3) sets each self contained complete in all respects, except that 
NIT document to be signed and returned only with the first copy and confirmation regarding enclosure 
to be made in other copies. 

 
2.04.00 Tenders to be Unambiguous 
 

No alteration in the form of the tender or in the amount or any addition in the form of special 
stipulation will be permitted.  If corrections be needed while filling in the tender, the same shall be 
made by the Tenderer with his dated signature.  Tender which is incomplete, obscure or irregular or 
only for a part of the package / schedule is liable to rejection. 

 
2.05.00 All pages to be signed 
 

All pages of the Tenderer’s offer drawings and other accompanying documents shall be initialed at the 
lower right hand corner with ink only and signed where required by the Tenderer or any person holding 
Power of Attorney authorizing him to sign on behalf of the Tenderer before submission of the tender.  
All signatures shall be dated.  

 
2.06.00 Tenderer’s Identity 
 

The tender shall contain the name, residence and place of business of person or persons submitting the 
tender. 

 
2.07.00 Authorization 

 
In the event of the tender being submitted by a firm, it must be signed by each partner thereof, and in 
the event of the absence of any partner, it shall be signed on his behalf by a person holding a Power of 
Attorney authorizing him to do so, certified copy of which shall be enclosed. 
 
Tenders submitted on behalf of companies registered under the Indian Companies Act, for the time 
being in force, shall be signed by persons duly authorized to submit the tender on behalf of the 
company and shall be accompanied by certified copies of the resolutions, extracts of articles of 
association, special or general Power of Attorney and other information to show clearly the title, 
authority and designation of persons signing the tender on behalf of the company. 

 
In the event of the tender being submitted by Indian agent on behalf of his foreign principal, in addition 
to above document, the letter or agreement of authorization clearly indicating the status extent and 
validity of authorization from foreign principal shall be submitted along with the tender.  A 
confirmation in the form of division of responsibility covering the various activities required to be 
undertaken for execution of the contract shall be enclosed. 

 
2.08.00 Delivery of Tender 
 
2.08.01 The completed tender in at least three (3) sets with all its accompaniments shall be submitted. 
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2.08.02 All the three (3) sets of Part – I:  Technical (including the Purchaser’s NIT tender document signed as 

per Clause 2.02.00 above and enclosed with the first copy), shall be enclosed in a sealed envelope 
which shall be super scribed the Tender Notice Number, name of work for which tender is submitted, 
name of Tenderer and date of opening as advertised / notified along with the inscription Part – I:  
Technical. & Commercial 

 
2.08.03 All the three (3) sets of Part – II:  Price shall be enclosed in a separate securely sealed envelope which 

shall be similarly super scribed but shall have the inscription Part II:  Price. 
 
2.08.04              E. M. D will be submitted in a sealed envelope. 
 
2.08.05                Instrument of cost of Tender document will be submitted in separate sealed envelop.         
                        
2.08.06               All the above sealed envelope shall be kept in separate main sealed envelope which shall also be super 

scribed with NIT No. with the details as mentioned above in serial number and so delivered to the 
office of Dy General Mgr. ( IRS. )/ Jaduguda unless otherwise instructed to the contrary to reach him 
on or before the date and hour fixed for receiving the tender. 

. 
2.08.07 Personal delivery is recommended.  
 
3.00.00 QUALIFICATION OF TENDERERS 
 
3.01.00 Only such firms need to tender who can produce satisfactory evidence that they have the necessary 

experience & financial resources and organization to undertake such work as per criteria mentioned 
below. 

 
i) The tenderer’s average annual turnover for similar type of works during last 03 years, ending 31st 
March of the previous financial year ie2014, should be at least 30% of the estimated cost. 

 
ii) Experience of having successfully completed similar works during last 07 years ending last day of 
month previous to the one in which application are invited should be either of the following: 
a) Three similar completed works each costing not less than the amount of Rs 197.40Lakhs 

                                                                                       Or 
b) Two similar completed works each costing not less than Rs.246.700 Lakhs 

                                                                                       Or 
c) One similar completed work having total value Rs.394.71 Lakhs  

 
iv) If the performance of any of the contractor (working with Corporation) is not satisfactory in any 
unit of Corporation, they may not be treated as technically qualified. 

3.02.00 In case of the tender is limited to short listed/pre-qualified Tenderers, the latest position of experience 
(list of projects/order, scope, value of work, status), present commitments (list of projects/order, 
location, value of order, percent completed, date of start, expected date of completion etc.), list of 
construction machineries, workshop and testing facilities and key technical personnel available with the 
Tenderer along with list of such items which are likely to be deployed at site for this work, in case the 
Tenderer is successful and financial resources shall be enclosed with the tender. Apart from this, he has 
to furnish balance sheet, profit & loss account for the last 3 years, name & qualification of the key 
personnel to be deployed for this contract.  

 
3.03.00 The tender documents will be available at UCIL web site only 
 
3.04.00 In case the tender have any sort of technical collaboration (for engineering, manufacture, inspection, 

construction and / or erection) that shall be clearly indicated giving status of collaboration, import 
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substitution efforts, experience list and capability of the collaborator (s). A description of responsibility 
between Tenderer and his collaborator shall be furnished. Documentary evidence of qualifications as 
per Clause 3.03.00 above in respect of the collaborators shall also be enclosed with the tender. 

 
 

3.07.00 The Tenderer shall furnish with the tender Income Tax and Sales Tax Clearance Certificates from 
competent authorities Service Tax No.  The Purchaser reserves the right to reject any Indian tender if 
such Certificates/information are not furnished or the reasons for the Tenderer’s inability to furnish 
such certificates/ information are not mentioned. 

 
3.08.00 Tenderer shall furnish a detail write up along with bar chart in MS Projects on the work plan he intends 

to adopt in case the Tenderer is entrusted with the job. The completion time in month as stated in the 
NIT is fixed and the Purchaser shall not allow firm and increase in completion time in this respect. 
However, Tenderer can reduce the completion time of this package if so desired by him and agreed by 
the Purchaser. 

 
3.09.00 Not withstanding any pretender check on qualification the Purchaser reserves the right to undertake any 

post tender evaluation of qualification of Tenderers as he deems necessary. 
 
3.10.00 The above stated requirements are minimum. Notwithstanding anything stated above, Purchaser 

reserves the right to assess the Tenderer’s capability to perform the Contract should the circumstances 
warrant such an assessment in the overall interest of Purchaser. Purchaser reserves the right to reject 
the proposal of any Tenderer if, in the opinion of Purchaser the qualification data is incomplete or the 
Tenderer is found to not qualify to satisfactorily perform work as tendered for. 

 
4.00.00 VALIDITY OF TENDER 
 

The tender submitted shall be deemed to constitute an agreement between the Tenderer and the 
Purchaser whereby such tender shall remain open for acceptance by the Purchaser for a period of six 
(6) months from the date the tenders are opened, during which period the Tenderer shall not withdraw 
his offer or amend, impair or derogate there from.  If the tender submitted does not contain all the 
relevant information the purchaser may ask them to provide or reject the offer as circumstances arise. 
Clarification as required by the purchaser on the information furnished by the Tenderer in the tender, 
the Tenderer is requested to supplement the information or submit clarification. The aforesaid validity 
period of six (6) months shall be deemed to commence from the date of receipt of the information and 
clarification called for.  Every Tenderer is therefore requested to furnish all the relevant information to 
make the tender complete so as to avoid undue delay in finalizing the offer.  
 
Every Tenderer shall be deemed to have agreed as aforesaid in consideration of the tender being 
considered by the Purchaser in terms hereof, provided the same has been duly submitted and found to 
be in order.  If the Tenderer be notified in writing at the address given in the tender within the said 
period of six (6) months that his tender has been accepted, he shall be bound by the terms of agreement 
constituted by his tender and such acceptance thereof by the Purchaser until a written contract has been 
executed in place of such agreement. 

 
The Tenderer whose tender has been accepted and so notified shall become the “Successful Tenderer”. 

 
 
 
 
 
5.00.00 EARNEST MONEY/ Cost of tender 
 



 

 

URANIUM CORPORATION OF INDIA LIMITED 
(A Government of India Enterprise) 

Turamdih Mill Project 
Jharkhand -832107 

 

NIT No- TMD-574 

 

    
  

5.01.00 Earnest Money /cost of tender as per Notice Inviting Tender shall be deposited unless otherwise 
instructed to the contrary in any of the following ways and must accompany the tender document 
without which the tender will not be considered at all. 

 
 i)   Cost of tender document. 
 
                                           In properly executed Bank Drafts of Rs 5000/- ( Rs. Five thousand) drawn in favour of 

Uranium Corporation of India Limited payable at Jaduguda/Jamshedpur for cost of tender 
document. 

 
ii)      EMD 

In properly executed DAC/TDR/FDR/ Bank Guarantee issued by SBI, Jaduguda/ Hartopa or   
Punjab National   Bank, Jamshedpur or from any Indian nationalized bank of schedule banks 
.Bank Guarantee obtained from any Indian nationalized bank of schedule banks to be jointly, 
severally bound with the Contractor to the purchaser for the amount same above.  The terms 
of the said guarantee shall be such as shall be approved by the purchaser and the obtaining of 
such guarantee and the cost of guarantee to be so entered shall be at the expenses, in all 
respects, of the Contractor. The Bank Guarantee shall remain valid for six (6) months from the 
date of opening of Tender with a claim period of three (3) months.   

 
iii)        No cash or cheque in any form will be accepted.  No interest will be paid on any earnest money 

or any other guarantee. 
 

5.02.00 The earnest money of unsuccessful Tenderers will be returned after award of the contract to successful 
Tenderer. 

 
6.00.00 AWARD OF CONTRACT 
 

The acceptance of a tender and award of contract to one or more than one Tenderer, if considered 
necessary, rests with the Purchaser.  Purchaser has the right to re group the packages under the Tender. 
It shall not be obligatory on the part of the Purchaser to accept the lowest tender.  The Purchaser would 
be at liberty to accept any tender, lowest or otherwise, in whole or in part and to reject any or all the 
tenders received, without assigning any reason, and no explanation and compensation can be demanded 
of him by any Tenderer in respect thereto. 

 
7.00.00 PURCHASER’S EQUIPMENT 
 
  
 Not required  
 
8.00.00 FOREIGN EXCHANGE 
 
                             Not required  
 
9.00.00 TIME FOR COMPLETION 
 

Two (02 ) Years from the date as stipulated in LOI/ Work order.  

 
10.00.00 OPENING OF TENDERS 
 

Tenders will be opened at the place notified on the appointed date and time in presence of Tenderer’s 
authorized representatives who are present.  Not more than two (2) representatives of each Tenderer 
shall be permitted to attend the opening of the tenders. 
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11.00.00 DRAWINGS 
 

Each Tenderer shall forward in connection with his Tender, Drawings (a complete set with each copy 
of the Tender) and the Drawings shall be duly marked so as to connect them with the Tender to the 
satisfaction of the Purchaser and shall be deposited by the Tenderer with his Tender.  All drawings 
forwarded as part of the Tender whether so required by any reference in the specifications or not shall 
remain the property of the Purchaser. 

 
12.00.00 SECRECY 
 

The Tenderer (whether his Tender is accepted or not) shall treat the details of the Tender Specifications 
and other documents attached thereto, as private and confidential.  The Tenderer shall take necessary 
steps to ensure that all persons employed in any work in connection with his tender have noticed that 
the Indian Official Secret Act 1923 (XIX of 1923) and Indian Atomic Energy Act 1962 (XXXIII of 
1962) amended thereafter applied to them and shall continue so to apply even after award of the 
Contract (Whether his Tender is accepted or not). 
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FORM OF TENDER 

 
To 
The Chairman & Managing Director, 
M/s. Uranium Corporation of India Limited, 
P.O: Jaduguda Mines 
Dist: Singhbhum (East) 
Jharkhand – 832102 
 
Dear Sir, 
 
I/We, the undersigned hereby submit, the tender document for the work as above and hereby under take to 
execute the complete works as set forth in the scope of work, Technical Specifications, Tender Drawings in 
accordance with the conditions of tendering, special conditions of contract, general conditions of contract or in 
default thereof to forfeit any pay to Uranium Corporation of India Limited, the sum of money mentioned in 
relevant Tender Documents. 
 
I/We agreed to abide by this tender for the period of _________________ months from the date fixed for the 
opening of the same and in default agree that the amount of Earnest Money along with this tender may be 
forfeited. 
 
I/We undertake to complete whole works covered under this tender within a period of 
____________________ months from the date of Letter of Acceptance. 
 
I/We have deposited as the Earnest Money a sum of Rs. ____________________ in shape of 
_____________________________ which amount is not to bear any interest and I/We do hereby agree that 
this sum shall be forfeited by Uranium Corporation of India Limited in the event of accepting my/our tender 
I/We fail to execute the Contract when called upon to do so. 
 
If this tender is accepted, I/We shall deposit the sum to constitute the security deposit required by the relevant 
terms of the contract. 
 
I/We also undertake, as required to enter into a contract with Uranium Corporation of India Limited by 
executing an Agreement in the prescribed Contract Agreement from enclosed along with this tender document 
and till such time the Agreement be not executed, we shall be bound by the terms and conditions of the tender 
document and subsequent letter, minutes of discussions and letter of acceptance. 
 
 
 
 
 (Signature of Tenderer with seal) 

 Name: 

 Address of the firm: 

  

 Dated   day of 200 
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ARTICLES OF AGREEMENT 
 

 
         ARTICLES OF AGREEMENT made and entered into this --------day of ------- TWO THOUSAND ____ at 
Jaduguda between M/s Uranium Corporation of India Limited ( A Government of India Enterprise) having it's 
Registered office at Jaduguda Mines, Dist. East Singhbhum, Jharkhand - 832 102 (herein after referred to as 
the Corporation) which expression shall unless repugnant to the context includes it's successors and/or 
assigns of one part and M/s _________________________________________________ having it's Regis-
tered Office at ----------------- (herein after referred to as Contractor) which expression shall unless repugnant to 
the context includes it's successors and/or assigns of the other part. 
 
WHERE AS UCIL invited Tenders to be submitted for the work of ____________ 
________________________________________________ mentioned in Tender document submitted by the 
Contractor as laid down in Annexure - A attached. 
 
AND WHEREAS in pursuance of such invitation for Tender the Contractor submitted a Tender as in Annexure 
- A.  AND WHEREAS after consideration of the Tender submitted the Contractor UCIL accepted the said 
Tender as in Annexure - A along with Annexure - B, C, & D. 
 
AND WHEREAS one of the conditions embodied in the Tender submitted the contractor and accepted by 
UCIL was that the contractor upon acceptance of his Tender shall enter into an agreement with UCIL and 
shall deposit the sum of Rs. _______________(Rupees __________________________________ only) in a 
manner mentioned in the same Tender as in Annexure - A and it's subsequent modifications as in Annexure - 
D duly endorsed in favour of UCIL for the due observance fulfillment and performance by the Contractor of the 
terms, conditions and covenants on the part of the Contractor mentioned in the said Tender so accepted by 
UCIL. 
 
And whereas UCIL has called  upon the Contractor  to execute the presents. 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1.   In this agreement words and expressions shall have the same meaning as are respectively assigned to 
them in the General Conditions and Special conditions of Contract herein after referred. 
 
2.   The Corporation's LOI/Work Order Reference No. ----------------------- along with the following documents 
shall be deemed to form and be read and construed as part of this agreement ass thoughtfully written out and 
set forth herein. 
 
     a)   ANNEXURE - A:  Tender Document for ____________________________ 
______________________ as specified in Tender specification vide N.I.T. No. TMD- 
 
 
     b)   ANNEXURE - B:  Bank Guarantee for Security Deposit 
 
     c)   ANNEXURE - C:  Detailed Bar Chart 
 
     d)   ANNEXURE - D:  Various correspondence and Minutes of Meeting to  
                         be read with Annexure - A as listed below:- 
      1)    
      2)   
      3) 
      4)    
      5)    
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 In the event of discrepancy or ambiguity this agreement and any of the documents described above 
this agreement shall govern.  In the event of discrepancy or ambiguity between or caused by the provisions in 
the documents (a) to (d) inclusive, the priority of these documents shall be settled in accordance with the 
order (d) to (a) i.e. the document executed on a later date prevailing over the document executed earlier. 
 
3.   The Contractor hereby covenants with the corporation to construct, complete and maintain the works in 
conformity in all respects with the provisions of the Agreement and as specified in the above documents (a) to 
(d) inclusive. 
 
4.   The Corporation hereby covenants to pay to the Contractor in consideration of the construction, 
completion and maintenance of the works the contract price at the tie and in the manner, prescribed by the 
Agreement and set-forth in the above documents (a) to (d) inclusive. 
 
5.   All notices called for by the terms of this agreement shall be effective only at the time of receipt thereof 
and only when received by the parties to whom they are addressed at the following addresses: 
 
     a)  ______________________________ 
 
         URANIUM CORPORATION OF INDIA LIMITED 
         (A Govt. of India Enterprise)          
 
     b)  _____________________________ 
      
 
6.   The corporation and the Contractor agree that this contract agreement including annexed documents (a) 
to (d) inclusive expresses all of the Agreement and covenants of the parties, and that it integrates, combines 
and supersedes all prior and contemporaneous negotiations, and agreements, whether written or oral and that 
no modification or alteration of this contract agreement shall be valid or binding on either party, unless 
expressed in writing and executed with the same formality as this contract agreement, except as may 
otherwise be specifically provided in this contract agreement. 
 
7.   Both parties shall make best individual to set amicably among themselves in a dispute that may arise on 
any matter arising out of or in connection with this contract.  In the unlikely case that the parties or not able to 
come to a mutual settlement either of them shall seek arbitration.  Then it is expressly agreed between the 
parties that any such dispute or difference arising out of or in connection with the contract shall be referred to 
arbitration and the arbitration proceedings shall be governed by the relevant clause of the Agreement. 
 
8.   This contract agreement is made in all good faith and executed in two identical counterparts, one for the 
corporation and the other for the Contractor. 
 
IN WITNESS THEREOF, the Corporation and the Contractor have executed this contract agreement the day 
and year first above written. 
_____________________________________      _______________________________ 

   URANIUM CORPORATION OF INDIA  
LIMITED 

_____________________________________       
in the presence of 
 
_____________________________________      _______________________________ 
signed by the said                            CONTRACTOR                    
                                                              
_____________________________________ 
in the presence of 
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BANK GUARANTEE FORM FOR EARNEST MONEY 
 

This Deed of Guarantee made this ________________________________ day _____________________ 
of Two Thousand Three by ___________________ Bank (hereinafter referred to as the Guarantor) in 
favour of M/s. Uranium Corporation of India Limited (A Government of India Enterprise) P.O. Jaduguda 
Mines, Dist. Singhbhum (East), Jharkhand – 832102 (hereinafter called ‘UCIL’) which expression shall 
unless repugnant to the context or meaning thereof be deemed to include its successors and assigns. 
 
WHEREAS M/s. _________________________________ (hereinafter referred to as Tenderer) is required 
to pay to UCIL a sum of Rs. _______________ in the form of Bank Guarantee as Earnest Money in respect 
of their Proposal No. ___________ dated ___________ against NIT No. ____ dated ___________ for the 
works as per terms and condition specified in NIT. 
 
 
AND WHEREAS the Tenderer has approached the Guarantor and at their request and in consideration of 
the agreement arrived at between the Tenderer and the Guarantor, the Guarantor gives the guarantee as 
hereinafter mentioned in favour of UCIL. 
 
NOW THIS DEED OF GUARANTEE WITNESSES AS FOLLOWS: 
 
1. In consideration of UCIL having agreed to the said Tenderer furnishing a bank guarantee in lieu of 

earnest money in Bank Draft for a sum of Rs.__________________ the Guarantor do hereby 
conversant irrevocably to undertake and promise to pay a sum of Rs.___________________ to 
UCIL without demur and merely on demand from them, in case the Tenderer makes any default or 
commits any breach in the performance, observance or discharge of the terms and conditions 
contained in the said Tender. 

 
2. The Guarantor further agrees that UCIL shall be the sole judge as to whether the said Tenderer has 

committed any breach or default in the performance, observance or discharge of the terms and 
conditions of the said Tender and the decision of UCIL shall be final and binding on the guarantor 
irrespective of the fact whether the Tenderer admits or denies the default or questions the 
correctness of any demand made by UCIL in any Court or Tribunal or Arbitration Proceedings or 
before any Authority. 

 
3.  It shall not be necessary for UCIL to proceed against the said Tenderer before proceeding against 

the Guarantor and the guarantee herein contained shall be enforceable against the guarantor 
notwithstanding any security which UCIL may have obtained from the Tenderer, shall at the time 
when proceedings are taken against the Guarantor, remain outstanding or unrealised. 

 
4. The Guarantee herein contained shall remain in full force and effect and the Guarantor shall be 

liable under the same irrespective of any concession or time being granted by UCIL to the 
Tenderer and the Guarantee shall remain in full force and effect irrespective of any other change in 
terms, conditions, stipulations or any variations in the terms of the tender and irrespective of 
whether notice of such change or variation is given to the Guarantor or not and the claim to receive 
such notice of any change and/or variation of the terms and conditions of the said Tender is hereby 
specifically waived by the Guarantor. 

 
5. The Guarantor hereby agrees that it shall not be released from this Guarantee by any forbearance, 

exercise, or non-exercise of any of the powers or rights under the Tender by UCIL against the 
Tenderer or by any other matter or thing whatsoever which under the law relating to the sureties 
would but for this provision have the effect of  so releasing the Guarantor irrespective of whether 
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notice of such forbearance, exercise or non-exercise of any of the powers or rights under the 
Tender is given to the Guarantor or not. 

 
6. The Guarantee herein contained shall not be determined or prejudiced by the liquidation or 

winding up or insolvency or any change in the Constitution of the Tenderer but shall in all respects 
and for all purposes be binding and operative until all payments or all moneys due or that may 
hereafter become due to UCIL are paid in respect of any liability or obligation of the Tenderer 
under the Tender subject, however, that UCIL shall have no right under this Guarantee after expiry 
of the validity of this guarantee unless this Guarantee is extended by mutual agreement. 

 
7. The Guarantor hereby undertakes not to revoke this Guarantee during the period it is in force 

except with the previous consent of UCIL in writing. 
 
8. Any claim or dispute arising under this Guarantee shall be enforced or settled in the courts of law 

at Ghatshila, Jharkhand State. 
 
9. The Guarantor hereby declares that it has power to execute this Guarantee under its Memorandum 

and Articles of Association and the executing has full powers to do so on its behalf under the 
Power of Attorney dated  ________________ granted to him by the proper authorities of the 
Guarantor. 

 
10. IN WITNESS whereof the ________________(Bank) has hereunto set and subscribed its hands 

the day, month and year first above written. 
 
11. NOTWITHSTANDING anything contained herein above our liability under the guarantee is 

restricted to Rs. __________________will remain valid till _______________ (Date) unless an 
action to enforce a claim under the guarantee in filed against us within _______________ .  Such 
claim shall lapse and we shall be discharged from all liabilities under the guarantee.  
   

    
Signature of the Person duly authorized to Sign on behalf of the Guarantor (Bank) 
 
WITNESS: 
 

 Name and Address: Signature 
 
1. __________________________ 
 
 
2. __________________________ 
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BANK GUARANTEE FORM FOR SECURITY DEPOSIT 
 

 
Name of the bank: ------------------------------------------------------------------------------------ 

Address of the bank: - -------------------------------------------------------------------------------- 

Guarantee No. :---------------------------------------------------------------------------------------- 

Date: ---------------------------------------------------------------------------------------------------- 

Date of Expiry: ---------------------------------------------------------------------------------------- 

Claim period:  06 (Six) months from the date of expiry. 

Limit of Liability: ------------------------------------------------------------------------------------ 

 
Whereas Uranium Corporation of India Ltd. (herein after referred to as the CORPORATION) 

having its registered office at Jaduguda Mines P.O. & Dist. Singhbhum, Jharkhand – 832102 which 
expression shall, unless repugnant to the context, includes its legal representatives, successors and 
assigns, have entered into an Agreement (herein after referred to as the Agreement) with M/s. 
…………………………………………………………(Herein after referred to as the contractor) 
having its registered office at ………..…………………………………………….which expression 
shall, unless repugnant to the context, include its legal representatives, successors or assigns, for 
…………………….(Name of work) letter of Intent/work order No……………., 
dated………….described in the Agreement based on the Terms and conditions contained in the 
Agreement and whereas by the said Agreement CORPORATION has agreed to pay the 
CONTRACTOR for the services to be rendered by the CONTRACTOR  in terms of the said 
Agreement. 
 
And whereas, in accordance with the terms of the Agreement, the CONTRACTOR has to furnish 
Bank Guarantee for ………………………………. (Name of work) for due performance fulfillment 
and observance of the terms and conditions of the Agreement and further covenanted with the 
CORPORATION to make good any deficiencies so as to fulfill in all respects the proposes for which 
the agreement is entered in to and in accordance with their operating and other conditions specified 
and to meet all the requirements specified in regard there to in the period/periods stipulated in the 
Agreement. 
 
Now, by this Guarantee we, the CONTRACTOR (as principal) and …………………………… 
(Name and address of Bank) or held and firmly bound into CORPORATION in the sum of Rs. 
(Rupees………………………………..only for the payment of which the CONTRACTOR and 
surety bound themselves, their successors, legal representatives and assigns jointly and severally by 
these presents. 
 
Now the conditions of this Guarantee is such that if the CONRACTOR (as principal) shall duly, 
faithfully and punctually perform and observe all the terms, provisions, conditions and stipulations of 
Agreement including covenants, concerning Bank Guarantee stipulated therein on  the part of the 
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CJONTRACTOR (as principal) to be performed  and observed according to the true purpose, intent 
and meaning thereof or if on default of CONTRACTOR  the CONTRACTOR  shall satisfy and 
discharge the damages sustained by the CORPPORATION there by up to  the amount of this Bank 
Guarantee herein, then the obligation herein shall be null and void, but otherwise shall be in full 
force and effect for a period of ……….months i.e. upto…………….from ……………..  But no 
alterations in the terms of the said Agreement made between CORPORATION and CONTRACTOR 
or the extent or the nature of the materials supplied, completed and maintained there under and no 
allowance of time by the CONTRACTOR or CORPORATION under the AGREEMENT nor any 
forbearance in respect of any matter of thing concerning the said Agreement on the part of 
CORPORATION shall in any way release the CONTRACTOR from any liability under the 
Guarantee herein. 
 
We do hereby under take to pay the amount due and payable under this Bank Guarantee without any 
demur, merely on demand from CORPORATION stating that the amount claimed is due by way or 
the loss or damages caused to or suffered or would be caused to or suffered by CORPORATION by 
reason of any breach by the said CONTRACTOR (as principal) of the terms and conditions obtained 
in the said Agreement or by reason of the said CONTRACTOR’S (as principal) failure to comply 
with any of the conditions with regard to the Agreement set out in this Bank Guarantee.  Any such 
demand made on the CONTRACTOR shall be conclusive as regards the amount due any payable by 
the CONTRACTOR under this Guarantee. 
 
However, our liability under this Guarantee shall be restricted to an amount not exceeding 
Rs…………………………………… (Rupees………………………………………..only). 
 
    
 We further covenant that the Guarantee herein contained shall remain in full force and effect and 
that it shall continue to be enforceable till the dues of the CORPORATION claim satisfied or 
discharged or till CORPORATION certifies that the terms and conditions of the said Agreement 
have been fully and properly carried out by said CONTRACTOR (as principal) and discharges the 
Guarantee. 
 
We, the surety, further covenant with CORPORATION that CORPORATION shall have fullest 
liberty without our consent end without affecting in any manner our obligations hereunder to vary 
any of the terms and conditions of the said Agreement from time to time, to postpone for any time or 
from time to time, any of the powers exercisable by CORPORATION against the said 
CONTRACTOR (as principal) and to forbear or enforce any of the terms and conditions relating to 
said Agreement and we shall not be relieved from our liability by reason of any such variations, or 
extension being granted to said CONTRACTOR  or for any forbearance, act of omission on the part 
of  CORPORATION, or any indulgence by CORPORATION  to the said CONTRACTOR (as 
principal) or by any such matter or thing what so ever, which under the law relating to sureties would 
but for this provision, have effect of so relieving.  
 
This Guarantee herein contained is not revocable by notice during its currency and will remain in full 
force until all the under taking covenants, terms and conditions of Agreement are performed and 
fulfilled or until it is discharged by notice in writing by CORPORATION. 
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This Guarantee will remain in force upto ………… months from…………………….i.e. upto 
…………………and will stand automatically cancelled n expiry of the said period unless extended 
by mutual Agreement.  Unless a demand or claim to enforce the claim under this Guarantee is made 
in writing against the surety within 6 (Six) months from the date of expiry of this Guarantee, all the 
rights of the CORPORATION hereunder against the surety shall be relieved and discharged from the 
all the liabilities hereunder.  
 
IN WITNESS WHERE OF, the CONTRACTOR (as principal) and surety have executed this 
Guarantee and have affixed their seals on this date ……. …Now withstanding any thing contained 
herein before our liability under the present Guarantee is restricted to 
Rs………..(Rupees…………………………………………..only) and shall remain in force for a 
period of …………months i.e. upto ……………..from…………… .  Unless a suit or action is 
instituted to enforce the claim under the Guarantee within 6 months from the said date all your rights 
under the Guarantee shall be forfeited and we shall be relieved and discharged from all liabilities 
thereunder. 
 
 
 
 
 

PRINCIPAL 
 

For and behalf of (Name of firm) 

SURETY 
 

For and behalf of (Name of Bank) 
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S C H E D U L E  - B 
         
         

MATERIALS FOR ISSUE TO THE CONTRACTOR 
         
 

Sl. 
No. 

Particulars Rate at which material will be 
issued 

Place of 
issue 

Unit Rate (Rs.)  
1) Cement NIL NIL NIL 
2) Reinforcement NIL NIL NIL 
3) Structural Steel NIL NIL NIL 
         
     
 
     
Signature of                            Signature of 
Issuing officer _______________         Contractor  ____________________ 
         
         
Date  _________________________         Date  __________________________ 
         

 
 
 

 
S C H E D U L E - C 

           
           

TOOLS AND PLANT OF UCIL TO BE HIRED TO THE CONTRACTOR 
 
 

           
Sl. 
No. 

Particulars Number 
available 

Hire charges 
per unit per 
working day 

(Rs.) 

Frequency of 
maintenance 

Value 
per 
unit 

Place 
of 

Issue 

Number 
required 
by the 

contractor 
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S C H E D U L E – D 
 

Sl.            
No. 

Category of 
Labour  

Wages per day  Remarks 
 

1.   Un-Skilled Labour  Minimum wages to 
be paid fixed by 
Asst. Labour 

Commissioner(C), 
Chaibasa from 
time to time.                

 

 
 
 
 
 

S C H E D U L E  - F 
 

REFERENCE TO GENERAL CONDITIONS OF THE CONTRACT 
         
Clause No.  
3(b) Accepting Authority  Chairman & Managing Director, UCIL                                                                           
3(i) Market rate percentage 

addition                                  
to overheads and profit          

Ten percent                     
 

9. Security Deposit  Ten percent of the contract sum                           
including Earnest Money.        
 

12. Date of commencement  Fifteen (15) Days from the date on 
which written order issued to                                                                            
commence the work or as stipulated 
in LOI/ work Order..                      

12. Date of completion  02(two) years from the date of 
commencement 
                                                

32.1 Agreed liquidated damage  Up to a maximum of 10 percent of the 
contract as per clause32.1. 
 

33. Defect Liability Period  01(one) years from the date of 
handing over of the site by the 
contractor after his rectifying all 
defects pointed out during joint 
inspection on virtual completion of 
the work. 

48. On Account payment  Monthly Bill 
9(d) Refund of Security Deposit  50% of total Security deposit 

immediately after virtual completion 
and balance payment of final bill.                                
 

34. Insurance                        As directed                     
 

52.1 Authority for appointing         
arbitrator.                                   

Chairman & Managing Director, UCIL  
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DETAILS OF CREDENTIALS/ INFORMATION SHEET ABOUT THE TENDERER/ CONTRACTOR 

(To be filled-in by the tenderer/contractor) 
 

1.Name of the Firm/Company of the tenderer: ______________________________________________________   
_____________________________________________________________________________________________ 
2.Name & address of the Chief Executive/   Chairman and Managing Director of the firm   With Telephone No. if 
any   :___________________________________________________________________________ 

                        3.Registered Office and address of the firm With Telephone and Fax No. If any. :_____________________________       
___________________________________________________________________________________________
                
4.Address for Correspondence/all    Communications with the firm  :_____________________________________ 

                         
5.Name, designation, address of the person Authorized to deal with this tender/work: _________________________
 __________________________________________________________________________________________ 

     
     

6.Nature of the registration of the firm: Limited Co./Private Ltd./Partnership Co./Proprietor ship 
firm.___________________________________________________________________________________ 
 7.Registration No. with date and Registering    Authority. :______________________________________________ 

8. 
      Name of Directors/Partners                       Occupation                    Address 
   
   
   
   
9. Address of the office/work site of the Tenderer, nearest to the place of the Work being tendered. : 

_____________________________________________________________________________________________ 
 
10.       Particulars about the professional persons employed by the firm : 
Name of the professional 
Persons & Address 

Qualification Experience in 
No. of years 

Nature of experience Date of  
joining. 

     
     
     
     
     

 
 
11. Details of the work experience of the firm: 

   Name & Address of the  
             Client 

  Name of the work & 
Contract No. 

Value Completion time 
Scheduled 

 
Actual 

     
     
     

 
12. Financial Particulars: 
 
a. Authorised capital 
 
b. Paid up capital 
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c. Working capital-limit in cash/credit for,bills : Branch:_________________________ 
 

Purchase/discount-forms etc. from the bank.  Value of Rs.______________________ 
d.   Loans and Advance taken                  :  

 
e.  Loan and advances outstanding                 :  

 
f.   Value of work/turnover done during preceding three years: 
       

             Financial year            Value of work 
 In Rs 

Income Tax                          
deposited 

2011 -2012   
2012 -2013   
2013 -2014   

   
  
g. Audited balance sheet and profit and loss                   : 
   Account for the last 3 years. 
 
13. Furnish copy of Income Tax Return for the last three years           : 
 
14. Income Tax PAN/GIR No.           : 
 
15. Sales Tax, Central Sales Tax Regd. No.        :  
 
16 P F Registrations No.:-        
 
17. Contract labour Regulation & Abolition act. Regd. No.     : 
 
18. Service Tax Registration No :-                     :  
 
19. Details of ownership of various construction equipments       : 
Furnished as enclosed. 
 
20. In case of any litigation with client within last five years     : 
Please furnish the details. 
 
21. List of Manpower/ supervisory staff:- 
 
 

 
 
 
 
 

 
 
Name and signature of Authorized Representative of  Tenderer/Contractor 
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Qualification Criteria for NIT No TMD/574 

 The qualifying criteria shall be as under :- 

1.)  Minimum average annual turn over for last three years should not be less than 148.02 Lakhs         

( ending march-2014 ) 

2.) The contractor should also have completed at least one single similar type of job of value not less 

than Rs 394.71 lakhs, or Two similar type of completed jobs each costing not less than the amount 

equal to Rs 246.70 lakhs or Three similar type of  completed jobs each costing not less than the 

amount equal to Rs197.40` lakhs during the last seven years. 

. 

Definition of Similar Jobs: -  

/ 

The following jobs will be considered as similar works – 

Construction of water   retaining concrete dams /barrage / weirs/ spillways/river front work/river 

bank protection work. 
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SECTION – V 
 
 
 
 
 

GENERAL CONDITIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

URANIUM CORPORATION OF INDIA LIMITED 
(A Government of India Enterprise) 

Turamdih Mill Project 
Jharkhand -832107 

 

NIT No- TMD-574 

 

    
  

GENERAL CONDITIONS OF CONTRACT 
 
A)   INTERPRETATIONS AND DEFINITIONS 
 
1.   Singular and Plural 
 
     Where the context so requires, words importing the singular only also include the plural and 
vice versa.  
 
2.   Heading and Marginal Notes to conditions: 
 
     Heading and marginal notes to these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation or construction thereof or of the 
Contract. 

 
3.   Definitions: 
 

    a)  `Corporation' shall mean Uranium Corporation of India Limited having it's registered office 
at Jaduguda Mines, Post office and Town Jaduguda Mines - 832 102, in the state of 
Jharkhand and includes a duly authorized representative of the Corporation or any other 
person empowered in this behalf by the Corporation to discharge all or any of it's 
functions. 

b)   The `Accepting Authority' shall mean the authority mentioned in Schedule - F. 
 
c)   The `Contract' shall mean the notice inviting the tender, the tender, and acceptance thereof 

and the formal agreement, if any, executed between the Corporation and the Contractor 
together with the documents referred to therein including these conditions, Designs, 
Drawings, Schedule of Quantities with rates and amounts and Schedule of Rates.  All these 
documents taken together shall be deemed to form one Contract and shall be 
complementary to one another. 

 
d)   The `Contractor' shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal representatives of such individual or persons 
composing such firm or unincorporated company, or successors of such firm or company 
as the case may be and permitted assigns or such individual or firm or company. 

 
e)   The `Contract Sum' shall mean: 

i) In the case of Lump Sum Contracts the sum for which the tender is accepted. 
ii) In the case of percentage Rate Contracts the estimated value of the works as mentioned 
in the tender adjusted by the Contractor's percentage. 
iii) In the case of Item Rate Contracts the cost of the works arrived at after multiplying of 
the quantities shown in Schedule of Quantities by the item rates quoted by the Tenderer or 
as finally accepted for the various items. 

f)   A `Day' shall mean a day of 24 hours from midnight to midnight irrespective of the number 
of hours worked in that day. 
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g)   `Engineer-in-charge' shall mean the Engineering Officer appointed by the Corporation or 

his duly authorized representative who shall direct, supervise and be in-charge of the works 
for purpose of this Contract. 

 
h)   `Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees) and 

civil commotion (in so far as both these are uninsurable), war (whether declared or not), 
invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, 
damage from aircraft, acts of god such as earth quake, lightning and unprecedented floods 
and other causes over which the Contractor has no control and accepted as such by the 
Accepting authority. 

 
i)   `Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of the cost 

of materials and labour at the site where the work is to be executed, plus the percentage 
mentioned in Schedule - F to cover all overheads and profit. 

 
j)   Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed to 

the tender papers issued by the Corporation or the standard Schedule of Rates prescribed 
by the Corporation and the amendments thereto issued from time to time. 

 
k)   The `Site' shall mean the lands and/or other places on, under, in or through which the work 

is to be executed under the Contract including any other lands or places which may be 
allotted by the Corporation or used for the purposes of the Contract. 

 
l)   `Temporary Works' shall mean all temporary works of every kind required in or about the 

execution, completion, and maintenance of the works. 
 
m)   `Urgent Works' shall mean any urgent measures which, in the opinion of Engineer-in-

Charge, become necessary during the progress of the works, obviate any risk of accident or 
failure of which become necessary for security. 

 
n)   A `Week' shall mean seven days without regard to the number of hours worked any day in 

that week. 
 
o)   The `Works' shall mean the works to be executed in accordance with the Contract or 

part(s) thereof as the case may be and shall include all extra or additional, altered or 
substituted works or temporary and urgent works as required for performance of the 
Contract. 

 
B)     SCOPE AND PERFORMANCE 
 
4.     Contract Documents: 
 
       The Contractor shall be furnished, free of charge, two certified true copies of the Contract 

documents except standard specification, the Schedule of Rate and of all further drawings, 
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which may be issued during the progress of the works.  He shall keep one copy of the 
Documents on the site in good order and the same shall at all reasonable times be available 
for inspection and use by the Engineer-in-Charge, his representative or other Inspecting 
Officer. 

 
4.1 None of these documents shall be used by the Contractor for any purpose other than that of 

this Contract. 
  
4.2    The Contractor shall take necessary steps to ensure that all persons employed on any work in 

connection with Contract have noticed that the Indian official secret act 1923(XIX of 1923) 
applied to them and shall continue so to apply even after the execution of such works under 
the Contract. 

 
5.     Works to be carried out: 
 
       The work to be carried out under the Contract shall except as otherwise provided in these 

conditions, include all labour, materials, tools, equipment and transport which may be 
required in preparation of and for and in the full and entire execution and completion of the 
works.  The descriptions given in the Schedule of Quantities shall, unless otherwise stated, be 
held to include waste on materials, carriage and cartage carrying in return of empties, 
hoisting, setting, fitting and fixing in position and all other labourers necessary in and for the 
full and entire execution and completion as aforesaid in accordance with good practice and 
recognized principles. 

 
6.     Inspection of site: 
       The Contractor shall inspect and examine the site and its surrounding and shall satisfy 

himself before submitting his tender as to the nature of the ground and sub-soils(so far as is 
practicable),  the form and nature of the site, the quantities and nature of work and materials 
necessary for the completion of the works and the means of access to the site, the 
accommodation he may require, availability of labour, water, electric power.  In general he 
shall himself obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect his tender.  No extra charges consequent on any 
misunderstanding or otherwise shall be allowed. 

 
7.     Sufficiency of Tender: 
       Description of item in the Schedule of quantities is brief and therefore, shall be read in 

conjunction with the relevant drawings and specifications and the Contractor's rate shall be 
deemed to be for such complete work unless otherwise specified by the Contractor while 
tendering.  No claim, whatsoever, shall be entertained by the Corporation on account of 
insufficiency of any  rate as quoted in the Schedule of Quantities and rates.  The Contractor 
shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender of the works and of the rates and prices quoted in the Schedule of 
Quantities, in which rates and prices shall, except as otherwise provided, cover all his 
obligations under the Contract  and all matters and things necessary for the proper 
completion, maintenance of works and shall also cover the cost of necessary protection, 
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including labour, materials and equipment to ensure safety and protection against all risks, 
accidents compensation for injury to life and damage to property if any caused by the 
Contractor's operations connected with the work.  The rates shall be firm and shall not be 
subject to change due to variation during the entire period of execution of the work in cost of 
materials, labour conditions or any other conditions whatsoever.  The rates quoted by the 
Tenderer shall be inclusive of all taxes, duties and other statutory levies. 

 
8.     Discrepancies and Adjustment of Errors: 
 
       The several documents forming the Contract are to be taken as mutually explanatory of one 

another, detailed drawing being followed preference to small scale drawings and the figured 
dimensions in preference to drawing measured scale and the special conditions in preference 
to General Conditions. 

 
8.1    If there are varying or conflicting provisions made in any one document forming part of the 

Contract, the Accepting Authority shall be the deciding authority with regard to the intention 
of the document. 

 
8.2    Any error in description, quantity or rate in Schedule of Quantities or any omission there 

from shall not vitiate the Contract or release the Contractor from the execution of the whole 
or any part of the works comprised there in according to drawings and specifications or from 
any of his obligations under the Contract. 

 
8.3    If on check there are found to be difference between the rates given by the Contractor in 

words and figures or in the amount worked out by him in the Schedule of Quantities and 
general summary the same shall be adjusted in accordance with the following rules: 

 
a)   In the event of a discrepancy between description in words and figures quoted by a Tenderer, 
the description in words shall prevail. 
 
b)   In the event of error occurring in the amount column of Schedule of Quantities as a result of 
wrong extension of the Unit rate and quantity, the Unit rate shall be regarded as firm and 
extension shall be amended on the basis of the rate. 
 
c)   All errors in totaling in the amount column and carrying forwarded totals shall be corrected. 
 
d)   The totals of various sections of Schedule of Quantity appended and amended shall be carried 
over to the general summary and the tendered such amended accordingly.  The tendered sum so 
altered shall, for the purpose of the tenders be substituted for sum originally tendered and 
considered for acceptance instead of the original sum quoted by the Tenderer.  Any rounding off 
of totals in various sections of Schedule of quantities or in general summary by the Tenderer, 
shall be ignored. 
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e) In case of lump sum Contracts (based on bills of quantities/ quantity not      shown as 
provisional), should any error in quantities or any omissions of items be discovered, the 
cumulative effects of which varies Rs. 20,000/- whichever is less, then the errors shall be 
rectified and the rectifications dealt with as for deviations/variations under conditions 10 and 
11 hereof, and the value thereof shall be added or deducted from the Contract sum, as the 
case may be, provided that there shall be no rectification of any errors, omissions or wrong 
estimates in the prices inserted by the Contractor in the Bills of quantities. 

 
9.    Security Deposit: 
 
       Total amount of Security deposit shall be limited to 10% of the awarded value of work.  Fifty 

percent of this amount shall have to be deposited as initial security deposit at the time of 
execution of agreement including the amount deposited as Earnest Money.   

     
 (a)   Acceptable mode of payment of Initial Security Deposit : 
  

i)  For deposit up to Rs. 5,000/-:  Cash/Demand Draft payable at SBI, 
Jaduguda/Hartopa. 

 
ii)  For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.:  DAC/TDR/FDR etc. from 

any Nationalized bank of schedule Banks duly pledged in favour of UCIL.  The 
Tenderer should submit Bank Guarantee issued by SBI, Jamshedpur/Hartopa or 
PNB, Jamshedpur or as mentioned in Para 9(a)(iii). 

 
iii)  For deposit beyond Rs. 1.00 Lakhs:  Bank Guarantee issued by SBI, Jaduguda/ 

Hartopa or Punjab National Bank, Jamshedpur or from  Bank Guarantee obtained 
from any Indian nationalized bank of schedule banks to be jointly, severally bound 
with the Contractor to the purchaser for the amount same above.  The terms of the 
said guarantee shall be such as shall be approved by the purchaser and the obtaining 
of such guarantee and the cost of guarantee to be so entered shall be at the expenses, 
in all respects, of the Contractor.  The said guarantee shall be valid till the expiry of 
the defect liability period and issue of the final certificate by the Engineer, and with 
a claim period of Six months beyond it's required validity.   

 
In addition to the above, further amount to the extent of the 5% of awarded value of 
the work will be deducted from the Running Account bills by way of percentage 
deductions.  Such percentage deduction shall be @ 10% of the running account bills 
till the full amount of security deposit is realized/retained by the Corporation. 

 
(b)   All compensation or other sums of money payable by the Contractor under the terms of 

this contact or any other contact or any other account whatsoever may be deducted from or 
paid by sale of a sufficient part of his security deposit or from the interest arising there 
from or from any sums which may be due or become due to the Contractor by the 
Corporation or any account whatsoever and in the event of his security deposit be reduced 
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by reason of any such deduction or sale as aforesaid, the Contractor shall within fourteen 
days of receipt of notice of demand from the Engineer-in-charge make good the deficit. 

 
(c)   Refund of Security Deposit:   
 
     Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge 

certifying in writing that the work has been completed as per condition 31 hereof etc. 
 
(d)   On expiry of the Defects liability period (referred to in condition 33 hereof) or after 

payment of the Final bill payable which ever is later, the Engineer-in-charge shall on 
request from the Contractor refund to him the remaining portion of the security deposit 
provided the Engineer-in-charge is satisfied that there is no demand outstanding against the 
Contractor. 

 
10.    Deviation / Variation Extent & Pricing:   
 
       The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions 

to, or substitution for the original specification, drawings design and instructions that may 
appear to him to be necessary or advisable during the progress of the work and (ii) to omit a 
part of the works in case of non availability of a portion of the site or for any other reasons 
and the Contractor shall be bound to carry out the works in accordance with any instructions 
given to him in writing signed by the Engineer-in-charge and such alterations, omissions 
additions or substitutions shall form part of the Contract as if originally provided therein and 
any altered, additional or substituted work which the Contractor may be directed to do in the 
manner above specified as part of the works, shall be carried out by the Contractor on the 
same conditions in all respects including price on which agreed to do the main work except as 
hereinafter provided.  No work which radically changes the original nature of the Contract 
shall be ordered by the Engineer-in-charge as a deviation and in the event of any deviation 
being ordered which in the opinion of the Contractor changes the original nature of the 
Contract, he shall nevertheless carry it out and the disagreement as to the nature of the work 
and the rate to be paid therefore shall be resolved in accordance with condition 52. 

 
10.1  The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the Contract sum being ordered, be extended as follows if requested by 
the Contractor. 

 
a)   In the proportion which the additional cost of the altered additional or substituted 

work, bears to the original Contract sum plus 
 
b)   25% of the time calculated in (a) above or such further additional time as may be 

considered reasonable by the Engineer-in-charge. 
 
10.b.1  Rate for such additional altered or substituted work shall be determined by the 

Engineer-in-charge as follows:- 
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 i)   If the rate for additional, altered or substituted items of works is specified in the 
Schedule of Quantities, the Contractor shall carry out the additional, altered or 
substituted item at the same rate.  In the case of composite tenders, where two or more 
Schedules of Quantities may form part of the Contract, the applicable rate shall be 
taken from the Schedule of Quantities of that particular part in which the deviation is 
involved, failing that, at the lowest applicable rate for the same item of work in the 
other Schedule of Quantities. 

 
 ii)   If rate for any altered, additional or substituted item of work is not specified in the 

Schedule of Quantities, the rate for that item shall be derived from the rate for the 
nearest similar item specified therein.  In case of composite Tenders, where two or 
more Schedule of Quantities form part of the Contract, the rate shall be derived from 
the nearest similar item in the Bills of Quantities of the particular part of works in 
which the deviation is involved, failing that, from the lowest of the nearest similar 
item in other Schedule of Quantities. 

 
 iii)   If the rate for any additional, altered or substituted item of work can not be 

determined in the manner specified in sub-paras (i) and (ii) above, then such item of 
the work shall be carried out at the rate entered in the C.P.W.D. Schedule of 
Rates(current) then plus/minus the percentage by which the tendered amount of the 
work actually awarded is higher or lower than the estimated amount of the works 
actually awarded.  (Applicable to measurement Contract is based on item rates or 
lump sum Contracts based on Bills of Quantities or percentage rate Contracts). 

 
iv)   If the rate for any altered, additional or substituted item of work can not be 

determined in the manner specified in sub-Para (i) to (iii) above, the Contractor shall 
within 14 days of the date of receipt of the order to carry out the said work, inform the 
Engineer-in-charge of the rate which he proposed to claim for such item of work, 
supported by analysis of the rate claimed, and the Engineer-in-charge shall within 
three months thereafter, after giving due consideration to the rate claimed by the 
Contractor determine the rate on the basis of market rate(s).  In the event of the 
Contractor failing to inform the Engineer-in-charge within the stipulated period of 
time, the rate, which he proposes to claim, the rate for such item shall be determined 
by the Engineer-in-charge on the basis of market rate(s).  For this purpose the 
purchase voucher etc. shall be produced by the Contractor to the Engineer-in-charge. 

 
11.    Suspension of works: 
 
       The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend the 

process of the works or any part thereof for such time and in such manner as the Engineer-in-
charge may consider necessary for and of the following reasons. 
   i)  On account of any default on part of the Contractor or 
 
   ii)  For proper execution of the works or part thereof for reasons other than the default of 

the Contractor; or  
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   iii)  For safety of the works or part thereof. 
 
12.    TIME AND EXTENSION FOR DELAY: 
 
       The time allowed for execution of the works as specified in the Schedule - 'F' or the extended 

time, in accordance with these conditions shall be of the essence of the Contract.  The 
execution of the work shall commence from the date of 15th day after the date on which the 
Engineer-in-charge issues written orders to commence the work or from the date of handing 
over the site whichever is later. If the Contractor commits default in commencing the 
execution of the work as aforesaid, Corporation shall without prejudice to any other right or 
remedy be at liberty to forfeit the Earnest Money/Security Deposit absolutely. 

 
13.1   As soon as possible, after the Contract is concluded, the Engineer-in-charge and the 

Contractor shall agree upon a Time and Progress Chart.  The Chart shall be prepared in direct 
relation to the time stated in the Contract Documents for completion of items of the work.  It 
shall indicate the force of the dates of commencement and completion of various trades or 
sections of the work and may be amended as necessary by agreement between the Engineer-
in-charge and the Contractor within the limitation of time imposed in the Contract 
documents, and further to ensure good progress during the execution of the work, the 
Contractor shall minimum in all cases in which the time allowed for any work exceed one 
month(save for special jobs) complete 1/8th of the whole of the work before 1/4th of the 
whole time allowed in the Contract has elapsed 3/8th before 3/4th of such time has elapsed. 

 
13.2   If the works be delayed by 
 

(a)   Force major, or 
 
(b)   Abnormally bad weather, or 
 
(c)   Serious loss or damage by fire, or 
 
(d)   Civil commotion, local combination of workmen, strike or engaged by Corporation in 

executing work not forming part of the Contract, or 
 
(e)   Delay on the part of other Contractor or tradesman engaged by Corporation in 

executing work on to forming part of the Contract, or 
 
(f)   Non-availability of stores which are the responsibility of Corporation to supply, or 
 
(g)   Non-availability or break-down of Tools and Plant to be supplied or supplied by 

Corporation or 
 
(h)   Any other cause, which, in the absolute discretion of the Corporation, is beyond the 

Contractor's control. 
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      Then upon the happening of any such event causing delays, the Contract shall 

immediately give notice thereof in writing to the Engineer-in-charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the Engineer-in-
charge to proceed with the work. 

 
 
13.3   Request for extension of time to be eligible for consideration shall be made by the Contractor 

in writing within fourteen days of the happening of the event causing delays. The Contractor 
may also, if practicable indicate, in such request, the period for which extension is desired. 

 
13.4   In any such case, the Corporation may give a fair and reasonable extension of time for 

completion of the work.  Such extension shall be communicated to the Contractor by the 
Engineer-in-charge in writing within 3 months of the date of receipt of such requests by the 
Engineer-in-charge. 

 
14.    The Contractor shall arrange at his own expenses all tools, plant and equipment (hereinafter 

refer to as T & P) required for execution of the work. 
 
14.1   If the Contractor required any item of T & P on hire from the Corporation, the Corporation 

will, if such item is available and the same can be spared, hire it to the Contractor at a rate to 
be fixed by the Engineer-in-charge. 

 
14.2   The period of hire will be reckoned from the commencement of the day of issue up[to the end 

of the day of return (including all recognized holidays) irrespective of the actual hour of issue 
and return.  The Contractor will be exempt from levy of any charges for the number of days 
he is called upon in writing by the Engineer-in-charge to suspend execution of the work, 
provided Corporation's T & P in question has, in fact, remained idle with the Contractor 
because of the suspension, provided the Contractor, in case the period of suspension, exceeds 
11 days returns Corporation's T & P to the place from where the same was issued. 

 
14.3   The Contractor shall be responsible for care and custody of Corporation's T & P (including 

employment of chowkidar's) during the period Corporation's T & P remain with him and any 
damage (fair wear and tear excepted) to any of the equipment shall be made good at the 
Contractor's expense to the satisfaction of the Engineer-in-charge, unless, such damage is 
caused because of negligence of crew provided by the Corporation. 

 
14.4   The Corporation gives no guarantee in respect of output of his T & P hired to the Contractor 

and no reduction in rates or any compensation shall be allowed on the ground that outturn or 
performance of Corporation's T & P was not to the Contractor's expectations. 

 
 
14.5   Corporation's T & P hired to the Contractor shall be returned at the place of issue (unless 

otherwise directed) by the Contractor to the Engineer-in-charge on completion of the work or 
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section of the work or earlier on termination of the hire by the Corporation as hereinafter 
provided on a written notice by the Engineer-in-charge.  The Corporation shall be entitled to 
terminate the hire on two days notice without assigning any reason whatsoever on account of 
termination of hire of Corporation's T & P by the Corporation.  In such an event however, a 
reasonable extension of time shall be given by the Engineer-in-charge. 

 
14.6   A Log Book for recording hours during which every item of Corporation's T & P issued to 

the Contractor has worked each day, shall be maintained by the member of the crew-in-
charge thereof or any representative of the Engineer-in-charge appointed in that behalf and 
shall be daily attested by the Contractor or his authorized agent.  In case the Contractor 
contest correctness of any entry and/or fails to sign the Log Book, the decision of the 
Engineer-in-charge shall be final and binding on him.  Hire charges shall be calculated in 
accordance with the Log Book recorded time or as per term hiring as the case be. 

 
15.0   MATERIALS: 
 
15(a)  The Contractor shall, at his own expense, provide all materials required for the works other 

than those, which are to be supplied by the Corporation. 
 
15(a) 1. All materials to be provided by the Contractor shall be, in conformity with the specification 

laid down in the relevant Indian Standard and the Contractor shall, if required by the 
Engineer-in-charge, furnish proof, to the satisfaction of the Engineer-in-charge, that the 
material so comply with the specifications. 

 
15(a) 2. The Contractor shall at his own expense and without delay supply to the Engineer-in-charge 

samples of materials proposed to be used in the works.  The Engineer-in-charge shall, within 
seven days of supply of samples or within such further period as he may require, intimate to 
the Contractor in writing, whether samples are approved by him or not.  If samples are not 
approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge, for his 
approval, fresh samples complying with the specifications laid down in the Contract. 

 
15(a) 3.The Engineer-in-charge shall have powers to require removal of all of the 

materials brought at site by the Contractor which are not in accordance with the Contract 
specifications or do not conform in character or quality to samples approved by him.  In case of 
default on the part of the Contractor in removing rejected materials, the Engineer-in-Charge shall 
have full powers to procure other proper materials to be substituted for rejected materials and in 
the event of the Contractor refusing to comply; he may cause the same to be supplied by other.  
All costs, which may accrue upon such removal and/or substitution, shall be borne by the 
Contractor. 

 
15(a) 4. The Contractor shall indemnify the Corporation servant or employee of the Corporation 

against any action, claim or proceeding relating to infringement or use of any patent or design 
or any other charges which may be payable in respect of or any article or materials or part 
thereof included in the Contract.  In the event of any claim being made or action being made 
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or action being brought against the Corporation in respect of any such matters as aforesaid, 
the Contractor shall furnish indemnity immediately, provided that such indemnity shall not 
apply when such infringement has taken place in complying with the specific 
directions/issued by the Corporation.  But the Contractor shall pay any royalties or other 
charges payable in respect of any such use, the amount so being reimbursed to the Contractor 
only if the use was the result of any drawing and/or specification issued after submission of 
the Tender. 

 
15(a)5. All charges on account of Octroi, Terminal or Sales Tax and other duties or materials 

obtained for the works from any source (excluding materials supplied by the Corporation) 
shall be borne by the Contractor. 

 
15(a)6. The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied 

by the Contractor other than those for which satisfactory proof has already been furnished, at 
the cost of the Contractor and the Contractor shall provide at his expense all facilities, which 
the Engineer-in-charge may require for the purpose. 

 
 
15(c) GENERAL 
 
         Materials required for the works, whether brought by the Contractor or supplied by the 

Corporation, shall be stored by the Contractor only at places approved by the Engineer-in-
charge.  Storage and safe custody of materials shall be the responsibility of the Contractor. 

 
15(c)1. Corporation   official concerned with the Contract shall be at liberty any time to inspect and 

examine any materials intended to the use in or on the works, either on the site or at factory or 
workshop or other place(s), where such materials are assembled, fabricated, manufactured or any 
place(s) where these are lying or from which these are being obtained and the Contractor shall 
give such facilities as may be required for such inspection and examination. 

 
15(c)2. Materials supplied by the Corporation and brought to the site by the Contractor shall not be 

removed off the site without the prior written approval of the Engineer-in-Charge.  But whenever 
the works are finally completed, the Contractor shall at his own expense forthwith return to the 
all-surplus materials originally supplied to him as per stipulation in the Contracts. 

 
16.     L A B O U R 
         The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress and of quality to ensure workmanship of the degree specified in the Contract and to the 
satisfaction of the Engineer-in-Charge.  The Contractor shall not employ in connection with the 
works any person who has not completed his eighteen years of age. 

 
16.1    The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by E.I.C., a 

distribution return of the number and description by trades of the work, people employed on the 
works.  The Contractor shall also submit on the 4th and 19th of every month to the Engineer-in-
Charge a true statement showing in respect of the second half of the preceding month and the first 
half of the current month    (i) the accident that occurred during the said fortnight showing the 
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circumstances under which they happened and the extent of damages and injury caused by them 
and (ii) the number of female workers who have been allowed Maternity Benefit as provided in 
the Maternity Benefit Act 1961 or Rules made there under and the amount paid to them. 

 
16.2    The Contractor shall pay to labour employed by him wages not less than fair wages as defined in 

the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under. 
 
16.3    The Contractor shall in respect of labour employed by him comply with or cause to be complied 

with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under in 
regard to all matters provided therein. 

 
16.3A The Contractor shall comply with the provisions of EPF & MP Act 1952 for the purpose of 

provident fund to their contract laborers 
 
16.4    The Contractor shall comply with the provision of the payment of Wages Act, 1936, Minimum 

Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 1923, 
Industrial Dispute Act, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952 or any 
modifications thereof or any other Law relating thereto and rules made there under from time to 
time. 

 
16.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to the 

Employees State Insurance scheme in respect of all labour employed by him for the execution 
of the Contract, in accordance with provision of `The Employees State Insurance Act, 1948' 
as amended from time to time and as applicable in this case.  In case the Contractor fails to 
submit full details of his account of labour employed and the contribution payable, the 
Engineer- in-Charge shall recover from the running bills of Contractor an amount of 
Contribution as assessed by him.  The amount so recovered shall be adjusted against the 
actual contribution payable under Employees State Insurance scheme. 

16.5    The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined 
under the Contract Labour (Regulation) Act, 1970 and rules made there under have the power 
to deduct the money, due to the Contractor, any sum required estimated to be required for 
making good the loss suffered by a worker or workers by reason of non-fulfillment of the 
conditions of the Contract for the benefit of workers, non payment of wages or of deduction 
made from his or their wages which are not justified by the terms of the Contract or non-
observance of the said act. 

 
16.6    The Contractor shall indemnify the Corporation against any payment to be made under and 

for observance of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made 
there under without prejudice to his right to claim indemnity from his Sub-Contractors. 

 
16.7    In the event of the Contractor committing a default or breach of any of the provisions of 

aforesaid Act and rules made amended/amended from time to time, or furnishing any 
information or submitting or filling any Form/Register/Slip under the provisions of the Law 
which is materially incorrect, then on the report of the Inspecting Officer, the Contractor shall 
without prejudice pay to the Corporation a sum not exceeding liabilities for such defaults 
including liquidated damages etc. for every default, breach or furnishing, making, submitting, 
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filling materially incorrect statement, as may be fixed by the Labour Department and the 
Contractor should indemnify the Corporation against all such liabilities. 

 
16.7.1 Model Rules for Labour Welfare: 
 
         The Contractor shall at his own expense comply with or cause to be complied with Model 

Rules for Labour Welfare as provided under the Rules framed by the appropriate government 
from time to time for the protection of health and for making sanitary arrangements for 
workers employed directly or indirectly on the works.  In case the Contractor fails to make 
arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and recover the 
cost thereof from the Contractor. 

 
         Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions 

relating to report on accidents and to grant Maternity Benefits to female workers shall make 
the Contractor liable to pay to the Corporation as liquidated damages an amount not 
exceeding Rs. 50.00 for each default on materially incorrect statement or reports from the 
Engineer-in-charge in such matters, based on reports from the Inspecting officers shall be 
final and binding and deductions for recovery of such liquidated damages may be made from 
the any amount payable to the Contractor. 

 
17.    The Contractor shall not be permitted to enter on (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-in-charge in writing.  The 
portion of the site to be occupied by the Contractor shall be defined and/or marked on the site 
plan, failing which these shall be indicated by the Engineer-in-charge at site and the 
Contractor shall on no account be allowed to extend his operations beyond these areas. 

 
       In respect of any land allotted to the Contractor for purpose of or in connection with the 

Contract, the Contractor shall be a licensee subject to the following and such other terms and 
the licenser may impose conditions as: 

 
i)    That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and 

occupation, in respect of each and every separate area of land allotted to him 
 
ii)   That such use or occupation shall not confer any right of tenancy of the land to the 

Contractor 
 
iii)  That the Contractor shall be liable to vacate the land on demand by the Engineer-in-

charge. 
 
iv)   That the Contractor shall have no right to any construction over this land without the 

written permission of the Engineer-in-charge.  In case he is allowed to construct any 
structure he shall have to demolish and clear the same before handing over the 
completed work unless agreed to the Corporation. 
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17.1   The Contractor shall provide, if necessary or if required on the site all temporary access there 
to and shall alter, adopt and maintain same as required from time to time and shall take up 
and clear them away as and when no longer required and as and when ordered by the 
Engineer-in-charge and make good all damage done to the site. 
 

 
18.    SETTING OF THE WORKS: 
 
       The Engineer-in-Charge shall supply dimensioned drawings, levels and other information 

necessary to enable the Contractor to set out the work.  The Contractor shall provide all 
labour and setting out appliances required and set out the work and be responsible for the 
accuracy of the same.  He shall amend at his own cost and to the satisfaction of the Engineer-
in-charge any error found at any stage which may arise through inaccurate setting out unless 
such error is based on incorrect data furnished in writing by the Engineer-in-charge, in which 
case cost of rectification shall be borne by the Corporation.  The Contractor shall protect and 
preserve all benchmarks used in setting out the works till end of the Defect Liability Period 
unless the Engineer-in-Charge directs their earlier removal. 

 
19.    SIDE DRAINAGE: 
 
       All water, which may accumulate on the site during the progress of works or in trenches and 

excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and 
at the Contractor expenses. 

 
20.    NUISANCE: 
 
       The Contractor shall not at any time do, cause or permit any nuisance on the site or do 

anything which shall cause unnecessary disturbance, inconvenience to owners, tenants or 
occupiers of other properties near the site and to the public generally. 

 
21.    MATERIALS OBTAINED FROM EXCAVATION: 
 
       Materials of any kind obtained from excavation on the site shall remain the property of the 

Corporation and shall be disposed of as the Engineer-in-charge may direct. 
 
22.    TREASURE TROVE, FOSSILS ETC.: 
 
       All fossils, coins, articles of value or antiquity and structures and other remains or things of 

geological or archaeological interest discovered on the site shall be the absolute property of 
the Corporation and the Contractor shall take reasonable precautions to prevent his workmen 
or any other person from removing or damaging any such articles or thing and shall 
immediately open discovery thereof and before removal, acquaint the Engineer-in-charge and 
obtain his directions as to the disposal of the same at the expense of the Corporation. 

 
23.    PROTECTION OF TREES: 
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       Tree designated by the Engineer-in-charge shall be protected from damage during the course 

of the works and earth level within 1.0 Mtr. of each such tree shall not be changed.  Where 
necessary, such trees shall be protected by providing temporary fencing. 

 
24.    WATCHING AND LIGHTING: 
 
       The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watching when and where necessary or required by the Engineer-in-charge for the protection 
of the works or for the safety and convenience of those employed on the works or the public. 

 
25.    CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF: 
 
       The Contractor shall engage and keep at site, qualified technical staff/engineer with necessary 

supporting supervisory staff of sufficient experience of all types of works covered by this 
Contract and they should have all necessary authority to receive materials from the 
Corporation, issue valid receipt for the same, engage labour etc. and proceed with the work as 
required for speedy execution of the work. 

 
26.      INSPECTIONS AND APPROVAL: 
 
       All works embracing more than one process shall be subject to examination and approval at 

each stage thereof and the Contractor shall given due notice to the Engineer-in-Charge or his 
authorised representative when each stage is ready.  In default of such notice the Engineer-in-
Charge shall be entitled to appraise the quality and extent thereof. 

 
26.1   No work shall be covered up or put out of view without the approval of the Engineer-in-

charge or his authorized representative and the Contractor shall afford full opportunity for 
examination and measurement of any work which is about to be covered up or put out of 
view and for examination foundations before permanent work is placed thereon.  The 
Contractor shall give the notice to the Engineer-in-Charge or his authorised representative 
whenever any such work or foundation is ready for examination and the Engineer-in-charge 
or his representative shall without unreasonable delay, unless he considers it unnecessary and 
advises the Contractor accordingly, attend for the purpose of examining and measuring such 
work or of examining such foundation.  In the event of the failure of the Contractor, such 
work shall be uncovered at the Contractor's expense for examination by the Engineer-in-
Charge. 

 
26.2   Corporation officers concerned with the Contract shall have powers at any time to inspect and 

examine any part of the works and the Contractor shall give such facilities as may be required 
for such inspection and examination. 

 
27.    DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 
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       The duties of the Representative of the Engineer-in-Charge are to watch and supervise the 
works and to test and examine any materials to be used or workmanship employed in 
connection with the works.  He shall have no authority to order any work involving any extra 
payment by the Corporation nor to make any variation in the works. 

 
27.1   The Engineer-in-charge may from time to time in writing delegate to his Representative any 

of the powers and authorities vested in the Engineer-in-charge and shall furnish to the 
Contractors a copy of all such written delegation of powers and authorities.  Any written 
instruction or written approval given by the Representative of the Engineer-in-Charge to the 
Contractor within the terms of such delegation shall bind the Contractor and the Corporation 
as though it had been given by the Engineer-in-charge. 

 
27.2   Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials 

shall not prejudice the power of the Engineer-in-Charge there after to disapprove such work 
or materials and to order pulling down, removal or breaking up thereof. 

 
27.3   If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-

in-Charge, he shall be entitled to refer matter to the Engineer-in-Charge who shall thereupon 
confirm, reverse vary such decision. 

 
28.    REMOVAL OF WORKMEN: 
 
       The Contractor shall employ in and about the execution of the works such persons as are 

skilled and experienced in their several trades and Engineer-in-Charge shall be at liberty to 
object to and require the Contractor or to remove from the works any person employed by the 
Contractor in or about the execution of the works who in the opinion of the Engineer-in-
Charge misconducts himself or is incompetent or negligent in the proper performance of his 
duties and such person shall not be again employed upon the works without permission of the 
Engineer-in-charge. 

 
29.    UNCOVERING AND MAKING GOOD: 
 
       The Contractor shall uncover any part of the works and/or make opening in or through the 

same as the Engineer-in-charge may from time to time direct for his verification and shall re-
instate and make good such part to the satisfaction of the Engineer-in-charge.  If any such 
part has been covered up or put out of view after being approved by the Engineer-in-Charge 
and subsequently found on uncovering to be executed in accordance with the Contract, the 
expenses of uncovering and/or making opening or through reinstating and making good the 
same shall be borne by the Contractor. 

 
30.    WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 
       Subject to any provisions to the contrary contained in the Contract none of the permanent 

works shall be carried out during night or on Sundays or on authorised holidays without the 
permission in writing of the Engineer-in-Charge except when the work is unavoidable or 
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absolutely necessary for the safety of life, property or works in which case the Contractor 
shall immediately advise the Engineer-in-charge accordingly. 

 
31.1  COMPLETION CERTIFICATE: 
 
       As soon as the work is complete, the Contractor shall give notice of such completion to the 

Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-charge shall 
inspect the work and shall furnish the Contractor with a certificate of completion indicating 
(a) the date of completion, (b) defects to be rectified by the Contractor and/or (c) items for 
which payment shall be made at reduced rates.  When separate periods of completion have 
been specified for items or groups of item the Engineer-in-Charge shall issue separate 
completion certificates for such items or group of items.  No certificate of completion shall be 
issued, nor shall the work be considered to be complete till the Contractor shall have removed 
from the premises on which the work has been executed all scaffolding, sheds and surplus 
materials, except such as are required for rectification of defects, rubbish and all huts and 
sanitary arrangements required for his workmen on the site in connection with the execution 
of the work, as shall have been erected by the Contractor, the workmen and cleaned all dirt 
from all parts of building(s), in upon or about which the work has been executed or of which 
the work has been executed or of which he may have had possession for the purpose of the 
execution thereof and cleaned floors, gutters and drains, eased doors and sashes oiled locks 
and fastenings labeled keys clearly and handed them over to the Engineer-in-Charge or his 
representative and made the whole premises fit for immediate occupation or use to the 
satisfaction of the Engineer-in-charge.  If the Contractor shall fail to comply with any of the 
requirements of this conditions as aforesaid, on or before the date of completion of the works, 
the Engineer-in-charge may at the expense of the Contractor fulfill such requirements and 
dispose of the scaffoldings, surplus materials, and rubbish etc. as he thinks fit and the 
Contractor shall have no claim in respect of any such scaffolding or surplus materials except 
for any sum actually realised by the sale thereof less the cost of fulfilling the requirements 
and any other amount that may be due from the Contractor, if the expense of fulfilling such 
requirements is more than the amount realised on such disposal as aforesaid the Contractor 
shall forthwith on demand pay such excess. 

 
31.2   If at any time before completion of the work, items or groups of items for which separate 

periods of completion have been specified, have been completed the Engineer-in-charge with 
the consent of the Contractor takes possession of any part of the same (any such parts being 
hereinafter in this conditions referred to as the relevant part) then not withstanding any thing 
expressed or implied elsewhere in this Contract. 

 
31.2 (a)   Within ten days of the date of completion of such items or group of items or of possession 

of the relevant part the Engineer-in-charge shall issue completion certificate for the 
relevant part as in conditions 31(1) as above provided the Contractor fulfils his obligations 
under that condition for the relevant part. 
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 (b)   The Defects Liability Period in respect of such items and the relevant part shall be deemed 
to have commenced from the certified date of completion of such items or the relevant part 
as the case may be. 

 
    (c)   The Contractor may reduce the value insured to extent of full value of the completed items 

or relevant part as estimated by the Engineer-in-charge for this purpose.  This estimate 
shall be applicable for this purpose only and for no other. 

 
 (d)   For the purpose of ascertaining compensation for delay in completion of the work relevant 

part will be deemed to form a separate item or group, with date of completion as given in 
the Contract or as extended under the relevant condition and actual date of completion as 
certified by the Engineer-in-charge under this condition. 

 
32.   COMPENSATION FOR DELAY 
 
      If the Contractor fails to maintain the required progress in terms of the condition of this 

Contract or to complete the work and clear the site on or before the Contract or extended 
date/period of completion, he shall, without prejudice to any other right or remedy of the 
Corporation on account of such breach, part as agreed compensation amount calculated as 
stipulated below or such smaller amount as the Contract value of the work for every week 
that the progress remains below that specified or that the work remains incomplete. 

 
          This will also apply to items or group of items for which separate period of completion has 

been specified. 
 
          For this purpose the term `Contract Value' shall be the value at Contract rates of the work as 

ordered. 
 

                                       
     
 
 
 

32.1 Provided always that the total amount of compensation for delays to be under this    condition 
shall not exceed the under noted percentage of the Contract value of the item or group of items of 
work for which a separate period of completion is given 

 
 
 The amount of compensation may be adjusted or set off against any sum payable to the Contractor under this or any other Contract with the Corporation.
 
 
 
 
 

(a)  Completion Period (as originally stipulated) not 
exceeding 6 months 

@  1% per week 

(b)  Completion period (as originally stipulated) exceeding 
6 months and not exceeding 2 years  

@ 0.5% per week 

(a) Completion Period (as originally stipulated) not 
exceeding 6 months  

@ 10 percent 

(b) Completion Period (as originally stipulated) exceeding 
6 months and not exceeding 2 years  

@ 7.5 percent 

(c) Completion period (as originally stipulated) exceeding 
2 years  

@ 5 percent 
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32.2 The amount of compensation may be adjusted or set off against any sum payable to the 
Contractor under this or any other Contract with the Corporation. 

  
33.  DEFECTS LIABILITY PERIOD 
 
       The Contractor shall be responsible to make good and remedy at his own expense within such 

period as may be stipulated by the Engineer-in-charge, any defect which may develop or may 
be noticed before the expiry of the period mentioned in Schedule - F hereto from the certified 
date of completion and intimation of which has been sent to the Contractor within seven days 
of the expiry of the said period by a letter sent by hand delivery or by registered post. 

 
34.    From commencement to completion of the works, the Contractor shall take full responsibility 

for the care thereof and for taking precautions to prevent loss or damage and to minimize loss 
or damage to the greatest extent possible and shall be liable for any damage or loss that may 
occur to the works or any part thereof and all Government T & P from any cause whatsoever 
(save and except the Excepted Risks) and shall at his own cost repair and make good the 
same so that at completion of the work, Corporation’s T & P shall be in good order and 
condition and in conformity in every respect with the requirements of the Contract and 
instruction of the Engineer-in-charge. 

 
  34.1 Provided always that the Contractor shall not be entitled to payment unless the Contractor shall 

insure the works (from commencement to completion), the Corporation's T & P hired by the 
Contractor and all materials at site to their full value (as to Corporation's T & P according to 
the value indicated in Schedule-C), against the risk or damage from whatever cause arising 
other than the Excepted Risks.  The said insurance shall be in joint name of the Corporation 
and the Contractor, The Contractor shall deposit with the Engineer-in-charge the said policy 
or policies. All money payable by the insurers under such policy or policies shall be 
recovered by the Corporation and shall be paid to the Contractor in installments by the 
Engineer-in-charge for the purpose of re-building or replacement or repairs of the works 
and/or goods destroyed or damaged as the case may be.  Provided however if the amount 
payable by the insurers in respect of any claim under such a policy is not in excess of the 
amount mentioned in Schedule - F the same may be recovered by the Contractor directly 
from the insurers and shall be utilised by him for the purpose of re-building or replacement or 
repairs of the works and/or goods destroyed or damaged as the case may be. 

 
  34.2 If the Contractor has blanket insurance policy for all his works and the policy covers all the 

items to be insured under this condition, the said policy shall be assigned by the Contractor in 
favour of the Corporation, provided however, if any amount is payable under the policy by 
the insurers in respect of works other than the work under this Contract, the same may be 
recovered by the Contractor directly from the insurers. 

 
34.3   Where the Corporation building or a part thereof is rented by the Contractor he shall insure 

the entire building if the building or any part thereof is used by him for the purpose of storing 
or using materials of combustible nature, as to which the decision of the Engineer-in-Charge 
shall be final and binding. 
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34.4   The Contractor shall indemnify and keep indemnified the Corporation against all losses and 

claims for injuries or damage to any person or any property whatsoever which may arise out 
of or in consequence of the construction and maintenance of works and against all Claims, 
demands, proceedings, damages, cost of charge and expenses whatsoever in respect of or in 
relation thereto provided always that nothing herein contained shall be deemed to render the 
Contractor liable for or in respect of or to indemnify the Corporation against any 
compensation or damage caused by the Excepted Risks. 

 
34.5   The Contractor shall at all times Indemnify the Corporation against all claims, damages, or 

compensation under the provisions of payment of wages Act - 1936, Minimum Wages Act - 
1948, Employer's Liability act - 1938, The workmen's Compensation Act - 1923, Industrial 
Disputes Act - 1947, and Maternity Benefit Act - 1961 or any modifications thereof or any 
other law relating thereto and rules made there under from time to time or as consequence of 
any accident or injury to any workmen or other persons in or about the works, whether in the 
employment of the Contractor or not, (save and except where such accident or injury has 
resulted from any act of the Corporation, it's agents or servants) and against all cost, charges 
and expenses of any suit action or proceedings arising out of such accident or injury and 
against all sum or sums which may with the consent of the Contractor be paid to compromise 
or compound any such claim,  without limiting his obligations and liabilities as above 
provided.  The Contractor shall insure against all claims, damages or compensation payable 
under the Workmen's Compensation Act - 1923 or any modification thereof or any other Law 
relating thereto. 

 
34.6   The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the 

Engineer-in-charge has agreed to there  
 
34.7   The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out 

all the insurance policies referred to above and has paid the necessary premiums for keeping 
the policies alive till expiry of the Defect Liability Period, if any. 

 
34.8   The Contractor shall ensure that similar insurance policies are taken out by his Sub-

Contractors (if any) and shall be responsible for any claims or losses to the Corporation 
resulting from their failure to obtain adequate insurance protection in connection thereof.  
The Contractor shall produce or cause to be produced by his Sub-Contractors (if any) as the 
case may be, the relevant policy or policies and premium receipts as and when required by 
the Engineer-in-charge. 

 
34.9   If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force the 

insurance referred to above or any other insurance which he/they may be required to effect 
under the terms of the Contract, then and in any such case the Corporation may, without 
being bound to, effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the amount so 
paid by the Corporation from any money due or which may become due to the Contractor or 
recover the same as debt due from the Contractor. 
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35.    FACILITIES TO OTHER CONTRACTORS: 
 
       The Contractor shall, in accordance with requirement of the Engineer-in-charge, afford all 

reasonable facilities to other Contractors engaged contemporaneously on separate Contracts 
in connection with the works and for departmental labour and labour of any other properly 
authorized authority or statutory body which may be employed at the site on execution on 
any work not included in the Contract or of any Contract which the Corporation may enter 
into the connection with or ancillary to the works. 

 
36.  NOTICES TO LOCAL BODIES 
 
       The Contractor shall comply with and give all notices required under any governmental 

authority, interment, rule or order made under any act of parliament, state laws or any 
regulation or bye-laws of any local authorities relating to the works.  He shall before making 
any variation from the Contract, drawings necessitated by such compliance give to the 
Engineer-in-charge a written notice giving reasons for the proposed variation and obtain the 
Engineer-in-charge's instructions thereon. 

 
36.1  The Contractor shall pay and indemnify the Corporation against any liability in respect of any 

fees or charges payable under any Act of parliament, state laws or any Government 
instrument, rule or order and any regulations or by-laws of any local authority in respect of 
the works. 

 
 
37.    SUB CONTRACTS 
 
       The Contractor shall not sublet any portion of the Contract without the prior written approval 

of the Accepting authority. 
 
38.    INSTRUCTIONS AND NOTICES 
 
       Subject as otherwise provided in this Contract, all notices to be given on behalf of the 

Corporation and all other actions to be taken on its behalf may be given or taken by Engineer-
in-charge or any officer for the time being entrusted with the functions, duties and powers of 
the Engineer-in-charge. 

 
38.1   All instructions, notices and communications etc. under the Contract shall be given in writing 

and if sent by registered post to the last known place of above or business of the Contractor 
shall be deemed to have been served on the date when in the ordinary course of post these 
would have been delivered to him. 

 
38.2   The Contractor or his agent shall be in attendance at the site/ sites during all working hours 

and shall superintend the execution of the works with such additional assistance in each trade 
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as the Engineer-in-charge may consider necessary.  Orders given to the Contractor's agent 
shall be considered to have the same force as if they had been given to himself. 

 
38.3   The Engineer-in-charge shall communicate or confirm his instructions to the Contractor in 

respect of the execution of work in a "Work site order Book" maintained in the office of the 
Engineer-in-charge and the Contractor or his authorised representative shall confirm receipt 
of such instruction by the Contractor, he shall be furnished a certified true copy of such 
instructions. 

39.    FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT 
OR REDUCTION IN SCOPE OF WORK: 

 
       If at any time after acceptance of the tender, the Corporation shall decide to abandon or 

reduce the scope of the works for any reason, whatsoever hence not require the whole or any 
part of the work to be carried out, the Engineer-in-Charge shall give notice in writing to that 
effect to the Contractor and the Contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage or which he 
might have derived from the execution of the works in full, which he did not derive in 
consequence of the fore closure of the whole or part of the works. 

 
39.1   The Contractor shall be paid at Contract rates full amount for works executed at site, and in 

addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder 
mentioned which could not be utilised on the work to the full extent because of the 
foreclosure. 

 
 (a)   Any expenditure incurred on preliminary site work e.g. temporary access roads, 

temporary labour huts, staff quarters and site office, storage, accommodation and 
water storage tanks. 

 
 (b) i)   The Corporation shall have the option to take over Contractor's Materials or any part 

thereof either brought to site or of which the Contractor is legally bound to accept 
delivery from suppliers (for incorporation in or incidental to the work), provided 
however, the Corporation shall be bound to take over the materials or such portions 
thereof as the Contractor does not desire to retain.  For materials taken over or to be 
taken over by the Corporation, cost of such materials shall, however, take into account 
purchase price, cost of transportation and deterioration or damage which may have 
been caused to materials whilst in the custody of the Contractor. 

 
      ii)  For Contractor's materials not retained by the Corporation, reasonable cost of 

transportation of such materials from site to Contractor's permanent stores or to his 
other works, whichever is less.  If materials are not transported to either of the said 
places, no cost of transportation shall be payable. 

 
 (c)   If any materials supplied by the Corporation are rendered surplus, the same except 

normal wastage shall be returned by the Contractor to the Corporation at rates not 
exceeding those at which these were originally issued less allowance for any deteri-



 

 

URANIUM CORPORATION OF INDIA LIMITED 
(A Government of India Enterprise) 

Turamdih Mill Project 
Jharkhand -832107 

 

NIT No- TMD-574 

 

    
  

oration or damage which may have been caused whilst the materials were in the 
custody of the Contractor.  In addition, cost of transporting such materials from site to 
the Corporation stores if so required by the Corporation. 

 
 (d)   Reasonable compensation for transfer of T & P from site to Contractor's permanent 

stores or to his other works, which ever is less.  If T & P are not transported to either 
of the said places, no cost of transportation shall be payable.  

   
The Contractor shall if required by the Engineer-in-charge furnish to him books of 
account, wage books, time sheets and other relevant documents as may be necessary 
to enable him to certify the reasonable amount payable under this condition. 

 
40.    TERMINATION OF CONTRACT FOR DEATH: 
 
       If the Contractor is an individual or a proprietary concern and the individual or the 

proprietary dies and if the Contractor is a partnership in concern and one of the partners dies, 
then unless the Accepting Authority is satisfied that the legal representative of the individual 
Contractor or of the proprietor of the proprietary concern and in the case of partnership, the 
surviving partners, are capable of carrying out and complete the Contract, the Accepting 
Authority shall be entitled to cancel the Contract as to its incomplete part without the 
Corporation being in any way liable to payment of any compensation to the estate  of the 
deceased Contractor and/or to the surviving partners of the Contractors firm on account of the 
cancellation of the Contract.  The decision of the Accepting authority that the legal 
representatives of the deceased Contractor or the surviving partners of the Contractor's firm 
cannot carry out and complete the Contract shall be final and binding on the partners.  In the 
event of such cancellation the Corporation shall not hold the estate of the deceased Contractor 
and/or the surviving partners of the Contractor's firm liable in damages for not completing the 
Contract. 

 
41.    CANCELLATION OF CONTRACT IN FULL OR IN PART: 
 
      If the Contractor: 
 

a)   At any time makes default in proceeding with the works with due diligence and 
continued to do so after a notice in writing of 7 days from the Engineer-in-charge or 

 
b)   Commits default the works or items of work with individual dates of completion, and 

does not complete them within the period specified in notice given in writing in that 
behalf by the Engineer-in-charge. 

 
c)   Fail to complete the works or items of work with individual dates of completion, and 

does not complete them within the period specified in notice given in writing in that 
behalf by the Engineer-in-charge. 
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d)   Shall offer or give or agree to give to any person in Corporation's service or to any 
other person on his behalf consideration, any gift or of any kinds as an inducements or 
reward for doing or forbearing to or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other Contract for the Corporation. 

 
e)   Shall enter into a Contract with the Corporation in connection with which commission 

has been paid or agreed to be paid by him or to his knowledge, unless the particulars 
of any such commission and terms of payment thereof have previously been disclosed 
in writing to the Accepting Engineer-in-charge. 

 
f)   Shall obtain a Contract with the Corporation as a reward offering tendering or by 

other non - bonafied methods of competitive tendering or  
 
g)   Being an individual, or if a firm any partner thereof, shall at any time be adjusted 

insolvent or have a receivers order for administration of his estate, made against him 
or shall take any proceeding, liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency 
Act for the time being in force or make any conveyance or assignment of his effects 
or composition or arrangement for the benefit of his creditors or purpose so to do, or 
if any application be made under any Insolvency Act for the time being in force for 
sequestration of his estate or if a trust deed be executed by him for benefit of his 
creditor, shall be given to the Contractor for value of the work executed by him up to 
the time of cancellation, the value of Contractor's materials taken over and 
incorporated in the work, and use of tackle and machinery belonging the Contractor 
work or 

 
h)   Being a Corporation, shall pass a resolution or the Court shall make an order for the 

liquidation of its affairs, or a Receiver or Manager on behalf of the debenture holders 
shall be appointed or a circumstance shall arise which entitle the court or debenture 
holders to appoint a Receiver or Manager or 

 
i)   Shall suffer an execution being levied on his goods and allow to be contained for a 

period of 21 days or  
 
j)   Assigns, transfers, sublets (engagement of labour on a piece basis or of labour with 

materials not to be incorporated in the work shall not be deemed to be subletting) or 
attempts to transfer or sublet the entire works or any portion thereof, without the prior 
written approval of the Accepting Authority. 

     The Accepting Authority may, without prejudice to any other right to remedy, which 
shall have accrued or shall accrue thereafter, the Corporation by written notice cancel 
the Contract as a whole or only such items of work on default from the Contract. 

 
41.1   The Accepting authority shall on such cancellation have power to  
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(a)   Take possession of the site and any materials, constructional plant, implements, stores 
etc. thereon, and/or 

 
(b)   Carryout the incomplete work by any means at the risk and cost of the Contractor. 

 
41.2   On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine 

what amount, if any, is recoverable from the Contractor for completion of the works or part 
of the works or in case the works or part of the works is not to be completed, the loss or 
damage suffered by the Corporation.  In determining the amount, credit shall be given to the 
Contractor for the value of the work executed by the Contractor upto the time of cancellation, 
the value of Contractor's materials taken over and incorporated in the work, and use of tackle 
and machinery belonging to the Contractor. 

 
41.3   Any excess expenditure incurred or to be incurred by the Corporation in completing the 

works or part of the works or the excess loss or damages suffered or may be suffered by the 
Corporation as aforesaid after allowing such credit shall be recovered from any moneys due 
to the Contractor on any account, and if such moneys are not sufficient the Contractor shall 
be called upon in writing to pay same within 30 days. 

 
If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-charge shall have the right to sell any or all of the Contractor's unused materials, 
constructional plant, Implements, temporary building etc. and apply the proceeds of sale 
thereof, towards the satisfaction of any sums due from the Contractor under the Contract and 
if thereafter there be any balance outstanding from the Contractor, it shall be recovered in 
accordance with the provisions of the Contract. 

 
41.4   Any sums in excess of the amounts due to the Corporation and unsold materials, 

constructional plant etc. shall returned to the Contractor, provided always that if cost or 
anticipated cost of completion by the Corporation of the works is less than the amount which 
the Contractor would have been paid had he completed the works or part of the works, such 
benefit shall not accrue to the Contractor. 

 
42.    LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF: 
 
       If the Contractor or his workmen or employees shall injure or destroy any part of the building 

in which they may be working or any building, road, fence etc. contiguous to the premises on 
which the work or any part of it is being executed or if any damage shall happen to the work 
while in that progress, the Contractor shall upon receipt of a notice in writing in that behalf 
make the same good at his own expense.  If it shall appear to the Engineer-in-charge or his 
representative at any time during construction or re-construction or prior to the expiration of 
the Defects Liability Period, that any works has been executed with unsound, imperfect or 
unskillful workmanship or that any materials are of a inferior quality to that Contract for, or 
otherwise not in accordance with the Contract, or that any defect, shrinkage or other fault 
have appeared in the work arising out of defective or improper materials or workmanship, the 
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Contractor shall, upon receipt of a notice in writing in that behalf from the Engineer-in-
Charge, forthwith rectify or remove and reconstruct the work so specified in whole or in part, 
as the case may require or as the case may be and/or remove the materials or articles at his 
own expense not withstanding that the same may have been to do so within the period to be 
specified by the Engineer-in-charge, may rectify or remove and re-execute the work and or 
remove and replace with other materials or articles complained of, as the case may be, by 
other means at the risk and expense of the Contractor. 

 
42.1   In case of repairs and maintenance works, splashes and droppings from white washing, 

painting, etc. shall be removed and surface cleaned simultaneously with completion of these 
items of work in individual rooms, quarters or premises etc. where the work is done, without 
waiting for completion of all other items of work in the Contract.  In case the Contractor fails 
to comply with the requirements of this condition, the Engineer-in-charge shall have the right 
to get the work done by other means at the cost of the Contractor.  Before taking such action, 
however, the Engineer-in-charge shall give three days notice in writing to Contractor. 

 
43.    URGENT WORKS: 
 
       If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final 

and binding) becomes necessary and the Contractor unable or unwilling at once to carry it 
out, the Engineer-in-Charge may by his own or other work people carry it out as he may 
consider necessary.  If the urgent work were such as the Contractor is liable under the 
Contract to carry out at his expense, all expenses incurred on it by the Corporation shall be 
recoverable from the Contractor and be adjusted or set off against any sum payable to him. 

 
44.    CHANGE IN CONSTITUTION: 
 
       Where the Contractor is a partnership firm, prior approval in writing of the accepting 

authority shall be obtained before any change is made to the constitution of the firm. Where 
the Contractor is an individual or a Hindu Undivided Family-business concern, such approval 
as aforesaid shall likewise be obtained before the Contractor enters into any partnership 
agreement where under the partnership, firm would have the right to carry out the work 
hereby undertaken by the Contractor.  If prior approval as aforesaid is not obtained, the 
Contract shall be deemed to have been assigned in contravention of condition 41(j) hereof 
and the same action may be taken and the same consequences shall ensure as provided for in 
the said condition 41. 

 
45.    TRAINING OF APPRENTICES 
 
       The Contractor shall during the currency of the Contract, when called upon by the Engineer-

in-charge engage and also ensure engagement by Sub-Contractors and others employed by 
the Contractor in connection with the works, such number of apprentices in the categories as 
directed by E.I.C. and for such periods as may be required by the Engineer-in-charge.  The 
Contractor shall train them as required under the Apprentices Act, 1961 and shall be 
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responsible for all obligations, the employer under the Act including the liability to make 
payment of apprentices as required under the act. 

 
46. VALUATIONS AND PAYMENT: 
       
       RECORDS AND MEASUREMENT: 
 
       The Engineer-in-charge, shall except as otherwise stated ascertain and determine the value of 

the works done in accordance with the measurement recorded and the Contract rates for each 
such items of work. 

 
46.1   All items having a financial value shall be entered in Measurement Book, Level Book etc. 

prescribed by the Corporation so that a complete record is obtained of all work performed 
under the Contract. 

 
46.2   Measurements shall be taken jointly by the Engineer-in-charge or his authorised 

representative and by the Contractor or his authorised representative. 
 
46.3   Before taking measurements of any work, the Engineer-in-charge or the persons deputed by 

him for the purpose shall give a reasonable notice to the Contractor.  If the Contractors fails 
to attend or send an authorised representative for measurement after such a notice or fails to 
countersign or to record the objection within a week from the date of measurement, then in 
any such event, measurements taken by the Engineer-in-charge or by person deputed by him 
shall be taken to be correct measurements of the work. 

 
46.4   The Contractor shall, without extra charge, provide assistance with every appliance, labour 

and other things necessary for measurement. 
 
46.5   Measurement shall be signed and dated by both parties each day on the site on completion of 

measurement.  If the Contractor objects to any of the measurements recorded on behalf of the 
Corporation, a note to that effect shall be made in the Measurement Book against the item 
objected to and such note shall be signed and dated by both parties engaged in taking 
measurements. 

 
46.6   Where mode of measurement is not otherwise specified, the measurement shall be taken at 

site as per the latest I.S. Code of practice at the time of tendering. 
 
47.    METHOD OF MEASUREMENTS: 
 
       Except where any general or detailed description of the work in quantities expressly shows to 

the contrary, Schedule of Quantities shall be deemed to have been prepared and 
measurements shall be taken in accordance with the procedure set forth in the Schedule of 
Rates/Specifications not withstanding any provision in the relevant standard Method of 
Measurement or any general or local custom.  In the case of items, which are not covered by 
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the Schedule of Rates/Specifications, measurements shall be taken in accordance with the 
relevant Standard Method of Measurement issued by the Indian Standard Institution. 

 
48.    PAYMENT ON ACCOUNT: 
 
       Interim bills shall be submitted by the Contractors at intervals mentioned in Schedule - F on 

or before the date fixed by the Engineer-in-charge for the work executed.  The Engineer-in-
charge shall then arrange to have the bill verified by taking or causing to be taken, where 
necessary, the requisite measurements of the work. 

 
48.1   Payment on account for amount admissible shall be made on the Engineer-in-charge 

certifying the sum to which the Contractor is considered entitled by way of interim payment 
for all work executed after deducting there from the accounts already paid, the security 
deposit and such other amounts as may be deductible or recoverable in terms of the Contract. 

 
48.2   Any interim certificate given relating to work done or materials supplied may be modified or 

corrected by any subsequent interim certificate or by the final certificate.  No certificate of 
the Engineer-in-charge supporting an interim payment shall of itself be conclusive evidence 
that any work or materials to which it relates is/are in accordance with the Contract. 

 
48.3   Pending consideration of extension of date of completion, interim payments shall continue to 

be made as herein provided. 
 
 49.    TIME LIMIT FOR PAYMENT OF FINAL BILL 
 
       The Contractor shall submit the Final Bill within three months of physical completion of the 

works.  The Contractor shall make no further claims after submission of the bill (final) and 
these shall be deemed to have been waived and extinguished.  Payment of those items of the 
bill in respect of which there is no dispute and of items in dispute, for quantities and at rates 
as approved by Engineer-in-charge, shall be made within the period specified hereunder, the 
period being reckoned from the date of receipt of the bill by the Engineer-in-charge. 

 
a)  Contract amount not exceeding Rs. 5 Lakhs .....  Four months 
 
b)  Contract amount exceeding Rs. 5 Lakhs .........  Six months 

 
50.    After payment of the amount of the final bill payable as aforesaid has been made, the 

Contractor may, if he so desires, reconsider his position in respect of the disputed portion of 
the final bill and if he fails to do so within 90 days his disputed claim shall be deals with as 
provided in the Contract, provided however, no reimbursement or refund shall be made if the 
increase/decrease is not more than + 10% of the said price, and if so the reimbursement or 
refund shall be made only on the excess over + 10% provided that any increase will not be 
payable if such increase has become operative after the Contract extended date of completion 
of the works or items of work in question. 
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51. OVER PAYMENTS AND UNDER PAYMENTS 
 

       Whenever any claim for the payment of a sum of money to the Corporation arises out of or 
under this Contract against the Contractor, the same may be deducted by the Corporation 
from any sum then due or which at any time thereafter may become due to the Contractor 
under this Contract and failing that, under any other Contract with the Corporation (which 
may be available with the Corporation) or from his security deposits or he shall pay the claim 
on demand. 

 
51.1   The Corporation reserves the right to carry out post payment audit and technical examination 

of the final bill including all supporting vouchers, abstracts, etc.  The Corporation further 
reserves the right to enforce recovery of any over payment when detected, notwithstanding 
the fact that amount of the final bill may be included by one of the parties as an item of 
dispute before an arbitrator appointed under condition 52 of this Contract and 
notwithstanding the fact that the amount of the final bill figures the arbitration award. 

 
51.2   If as a result of such audit and technical examination any over payment discovered in respect 

of any work done by the Contractor or alleged to have been done by him under the Contract, 
it shall be recovered by the Corporation from the Contractor by any or all of the methods 
prescribed above or if any under payment is discovered, the amount shall be duly paid to the 
Contractor by the Corporation. 

 
51.3   Provided that the aforesaid right of the Corporation to adjust over payment against amounts 

due to the Contractor under any other Contract with the Corporation shall not extend beyond 
the period of two years from the date of payment of the final bill or in case the final bill is a 
Minus bill, from the date the amount payable by the Contractor under the minus final bill is 
communicated to the Contractor. 

 
51.4   Any amount due to the Contractor under this Contract for under payment may be adjusted 

against any amount then due or which may at any time thereafter become due before payment 
is made to the Contractor, from him to the Corporation on any other Contract or amount 
whatsoever. 

ARBITRATION AND LAW 
 
52.1   ARBITRATION: 
 
       Except where otherwise provided for in the Contract, all questions and disputes relating to the 

meaning of the specifications, designs, drawings and instructions herein before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 
Contract, designs, drawings, specifications, estimates, instructions, orders or these conditions 
or otherwise concerning the works, or the execution or failure to execute the same, whether 
arising during the progress  of the work or after the completion or abandonment thereof, shall 
be referred to the sole arbitration of the Chairman & Managing Director of Uranium 
Corporation of India Limited, Jaduguda and if the Chairman and Managing Director is unable 
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or unwilling to act to the sole arbitration, of some other person appointed by the Chairman & 
Managing Director, willing to act as such arbitrator.  There will be no objection if the 
arbitrator so appointed is an employee of Uranium Corporation of India Limited, Jaduguda 
and that he had to deal with the matters to which the Contract relates and that in the course of 
his duties as such he had expressed views on all or any of the matters in dispute or difference.  
The arbitrator to whom the matter is originally referred being transferred or vacating his 
office or being unable to act for any reasons, such Chairman & Managing Director as 
aforesaid at the transfer, vacation of the office of inability to act, shall appoint another person 
to act as arbitrator in accordance with the terms of the Contract. Such person shall be entitled 
to proceed with the reference from the stage at which his predecessor left it.  It is also a terms 
of this Contract that no person other than a person appointed by such Chairman & Managing 
Director, as aforesaid should act as arbitrator and if for any reason, that is not possible, the 
matter is not to be referred to arbitration at all.  In all cases where the amount of the claim in 
dispute is Rs. 50,000/-(Rupees Fifty Thousand) and above, the arbitrator shall give reasons 
for the award. 

 
       Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any statutory modification 

or re-enactment thereof and the rules made there under and for the time being in force, shall 
apply the arbitration proceeding under this clause.  It is a term of the Contract that the party 
invoking arbitration shall specify the dispute or disputes to be referred to arbitration under the 
clause together with the amount for amounts claimed in respect of each such dispute.   

 
      It is also a term of the Contract that if the Contractor does not make any demand for 

arbitration in respect of any claim(s) in writing within 90 days of receiving the intimation 
from the Corporation that the bill is ready for acceptance of the Contractor, the claim of the 
Contractor will be deemed to have been waived and absolutely barred and the company shall 
be discharged and released of all liabilities under the Contract in respect of these claims. 

 
       The arbitrator(s) may from time to time with consent of the parties enlarge the time, for 

making and publishing the award. 
        

The decision of the Engineer-in-charge regarding the quantum of reduction as well as 
justification thereof in respect of rates for substandard work, which may be decided to be 
accepted, will be final and would not be open to arbitration. The arbitrator shall be deemed to 
have entered on the reference on the date he issues notice to both the parties fixing the date of 
the first hearing. 

 
       The venue of Arbitration shall be such place as may be fixed by the Arbitrator, in his sole 

discretion.  The award of the Arbitrator shall be final, conclusive and binding all the parties to 
this Contract. 

 
52.2 COST OF ARBITRATION 
 
       Upon every or any such reference, the costs of and incidental to the reference and award 

respectively shall be in the discretion of the arbitrator, who may determine the amount 
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thereof, or direct the same to be taxed as between solicitor and client, or as between party and 
party and shall direct by whom and to whom and in what manner the same shall be borne and 
paid. 

 
52.3   WORK TO CONTINUE 
 
       Work under the Contract shall be continued by the Contractor during the arbitration 

proceedings, unless otherwise directed in writing by the Corporation or the Engineer-in-
charge or unless the matter is such that the works cannot possibly be continued until the 
decision of the arbitrator is obtained and except as those which are otherwise expressly 
provided in the Contract, no payment due or payable by the Corporation shall be withheld on 
account of such arbitration proceeding unless it is the subject matter or one of the subject 
matters of the arbitration. 

 
53. LAWS GOVERNING THE CONTRACT: 
 
       This Contract shall be governed by the Indian Laws for the time being in force and it shall be 

deemed to have been executed at Jaduguda, District Singhbhum (East), Jharkhand within the 
ordinary Civil Jurisdiction of the competent courts in the district of Singhbhum (East). 

 
 
 
 

* * * * * * * 
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SPECIAL CONDITIONS 

 
 
SITE INVESTIGATION: 
 
1. The Tenderers are advised to visit the site to acquaint themselves as to the nature and location of 
the work, the general and local conditions particularly those bearing upon transportation, disposal 
handling and storage of materials, availability of labour, water or similar physical conditions of the 
site, the formation and conditions and level of the ground the character quality and quality of surface 
and sub-surface materials to be encountered, including sub-soil water levels the character of 
equipment and facilities needed preliminary to and during the progress of the work and all other 
matters which can be of in any way affect the work the cost thereof under the contract. 
 
2. No any material shall be issued from the corporation. 
 
3.  The contractor has to follow strictly the Government Labour Acts, which are and will be in force 
during the period of execution of work. All necessary arrangements for Labourers Security will have 
to be made by the Contractor at his own cost. 
 
4.  SALES TAX 
Sales Tax/Works Tax as per rules shall be recovered at source on gross value of the work executed 
and the contractor directly to sales Tax authority shall deposit balance amount on this account. 
 
5.  Final Bills will not be entertained unless the same is accompanied by Royalty clearance certificate 
issued by the Office of District Mining Officer, Seraikela  for consumption of minor minerals in this 
work. 
 
6.  All work shall, unless specified otherwise, confirmed to the latest revision of relevant IS/CPWD 
Specifications and codes of practice.  In case of any particular aspect not specifically covered the 
standards the standard practice as may be specified by Engineer shall be final & binding. 
 
7.  MODE OF MEASUREMENT 
Mode of measurement of quantities, lead, lift, deduction of voids etc.  shall be as per IS/CPWD 
specifications unless otherwise stated in the schedule of Quantities enclosed with this tender 
document. 
 
8. PLANTS AND MACHINERY TO BE ARRANGED BY CONTRACTOR 
Contractor shall at his own expenses provide equipment and machinery for this work.  UCIL shall 
not issue any plant and machinery for this work. 
 
9.  CONTRACTOR’S SUPERINTENDENCE 
The contractor shall employ one or more competent and qualified technical persons and supervisors 
whose names shall have to be communicated in writing to the Engineer-in-charge by the contractor 
at the site of work during all working hours and any orders or instructions which the Engineer-in-
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charge/Engineer’s representative may give to the said representative of the contractor, shall be 
deemed to have been given to the contractor. 
 
10. TESTING OF MATERIALS 
Contractor shall arrange for the testing of materials as and when required and instructed by the 
Engineer-in-charge or his representatives.  All materials should conform to IS/CPWD specifications. 
 
11.  Rates for altered/substituted/extra items of work may be decided by any one of the methods in 
the chronological order tailed hereunder. 
 

i. Nearest similar item of work available in the bill of quantities of the particular contract. 
 

ii. IF not covered in Bill of quantities, but covered in CPWD-DSR-2007 rate shall be DSR-2007 
rate plus/minus percentage of contract value over the estimated cost. 

 
iii. If not covered in CPWD-DSR-2007 the rate shall be market rate and labour with 10% extra to 

cover for overhead and profit. 
 
11. Water  required for construction purpose shall not be supplied by Corporation 
 
 
12.  One Electric power point may be given at Intake pump House if available on chargeable basis. 
  
13.  Cement and Reinforcement bars required for construction of contractor’s hutments, stores, go 
down and site office shall be arranged by the contractor at their own cost. 
 
14.  In case of stoppage of work by local people/Band or any other reasons no idle changes will be 
paid by corporation towards Labour, plant and Machinery etc. to the contractor for this work 
 
15.  No any carriage/transportation for any material shall be paid by the department for this work.  
Contractor should quote their rates accordingly. 
 
16.  Unless specifically mentioned otherwise in the contract the tenderer shall quote for the finished 
items and shall provide for the complete cost towards labour materials, erection and dismantling of 
necessary scaffolding, levies all taxes, royalty, transport, service tax ,storage, repairs, rectification, 
maintenance till handing over, revenue expenses, contingencies overheads profits and all incidental 
items not specifically mentioned but reasonably implied and necessary to complete the work 
according to contract. 
 
17.  All the labour rules shall be followed strictly as per contract labour (Regulation & Abolition) 
Act, 1970.  All registers, forms stipulated under minimum wages Act should be maintained by the 
contractor and to be furnished to the corporation before commencement of the work.  In case of non-
submission of above registers/forms to the corporation regularly contractor will not be allowed to 
continue to do the work.  In the event of the breach of aforesaid conditions, the contractor shall be 
open for action as deemed fit by the concerned labour authorities of the State/Central government. 
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18.  In case payment of labourers engaged for this work has not been made on stipulated payment 
Day Corporation shall compel the contractor to stop the work and necessary action will be taken. 
 
19.  Necessary workmen insurance coverage for 30 Nos workmen (minimum) shall be obtained by 
the contractor for the workmen engaged at site and labour license, if applicable shall be obtained this 
work at their own cost for the part/whole period of the contract and shall be furnished to the 
corporation before commencement of the work without which contractor will not be allowed to start 
the work. 
 
20.  No any extension of time will be allowed against this work on above ground i.e. non-fulfillment 
of above said clauses. 
 
21.  Contractor shall have to provide the facilities under the provision of Contract Labour 
(Regulation & Abolition) Act, 1970 – Section – 16, 17, 18 and 19, Chapter – V – “Welfare and 
Health of Contract Labour”. 
 
22.  Quantity of an individual item may vary to any extent and be excluded altogether. Contractor 
will carryout all works upto a total variation of + 15% (Fifteen) on the contract price and all quoted 
rates shall remain firm within this limit. 
 
23.  Any grass / jungle stripping, cutting of bushes and removal of minor natural obstructions on the 
way of excavation/other work will be carried out by the Contractor at no extra cost to Corporation 
and the rate of the works will include all this elements. 
 
24.  For bought-out items only acceptable brands and products of approved manufacturers against 
each item shall be used unless otherwise agreed (in writing) to by the Engineer. 
 
25.  No escalation on any account whatsoever shall be paid by corporation for this work. 
 
26.  Contractors shall strictly abide by the security rules and regulations enforced by the owner time 
to time.  The contractor shall provide proper identity cards, badges etc. to his employees wherever 
directed by the engineer. 
 
27.  MEDICAL CARE: The contractor shall be fully responsible for any first aid and emergency 
medical treatment to his employees.  The contractor at the site shall make necessary arrangement for 
this purpose.  In serious cases medical facilities of UCIL may be available on chargeable basis. 
 
28.  MEDICAL SUPERVISION: 
The medical supervision of the contractor over his employees shall include anti-malaria measures, 
vaccination against small pox, and inoculations against cholera, typhoid fever and other infectious 
diseases.  Employees suffering from infectious diseases shall be removed from the site as soon as 
detected.  If any case of infectious disease were discovered among the employees it must at once be 
reported to the Engineer.  The contractor shall abide by the provision of the Employees State 
Insurance Scheme where applicable. 
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29.  The Engineer wherever appears in the contract shall mean Engineer-in-charge of the work. 
 
30.  All temporary diversion of roads/drains required to commence/execute the job is to be done by 
the contractor at their own cost. 
 
31. The rate of service tax will be 4.944%. 2.472% will be deposited by UCIL and will be 
deducted from their bills. The remaining 2.472% will be deposited by the contractor. The rate 
should be inclusive of total service tax. 
 
32.  CONTRACTOR TO ASSIST IN MEASUREMENT: 
The Engineer shall accept as otherwise started ascertain and determines by measurement the value of 
work done in accordance with the contract.  The contractor shall when require any part or parts of the 
work to be measured give not ice to the Engineer or the Engineer’s representative in making such 
measurement and shall furnish all particulars required by either of them should the contractor not 
attend or neglect or omit to sent such agent then the measurement made by the Engineer or approved 
by him shall be taken to be the correct measurement of the works. 
 
Except where any general or detail description of the works in the schedule of items expressly shows 
to the contrary all measurements shall be made according to the procedure set forth by the Engineer. 
 
 
 

********** 
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SECTION – VII 
 
 

TECHNICAL SPECIFICATION 
 
 
 
 

All work shall, unless specified otherwise, confirmed 

To the latest revision of relevant IS/CPWD 

Specifications codes of practice. 
Civil Work 
 
All work for civil items shall be carried out as per latest Indian standard and civil Specification, 
which shall form part of this Specifications and Instructions of the Engineer-in-charge in case of 
conflict, or where the Indian Standard does not cover any aspect of work and civil Specification 
Engineer’s instructions shall be strictly followed. 

 
Scope of Work 
 
The following major work to be executed in this contract: -  
 

1- For bank protection 

a- Construction of a new toe wall in line of the remaining protection wall on right bank 

having top at elevation 135.5 M to accommodate sloping bank. (Plate No. -3) 

b- Construction of PCC platform in steps each of 0.6m at the toe of the Datum wall up to 

the length of 40m from the existing datum wall of the weir  
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c- Construction of friction block of size 1.5m x 1.0m x 1.0m embedded in the river bed by 

0.3m and anchored to the foundation with 25mm dia bars at 1.0m apart in staggered 

way. 

2- Energy dissipation arrangement in the  less effected area- 

a- Construction of long divide wall in bed of the river from the weir up to a length of 

80m so as to isolate the flow from the central portion of the weir 

b- Construction of floor block in the effected area from 0.5m of the edge of the 

foundation base of weir. 

c- Construction of 1.5m high sill at a distance of 30m from the toe of the RCC wall. 

3- Energy dissipation  in the D/S of  weir – 

a- The scoured portion to be filled up with sand up to 120.5M 

b- After dewatering of the effected area when flow is minimum , the total length of 

the cavity running close to the foundation of the weir  to be grouted with cement 

sand and suitable admixture to consolidate the strata. 

c- Mass concreting over the sand filling  by providing suitable anchors  

d- Placing PCC cistern of 1.5m thick over sand layer up to length of 30m where 

scoured length is more having suitable joints. In case where this length is not 

available, the entire scour area through lesser than 30.0 m has to be filled by PCC 

of 1.50m thickness of cistern.   

e- Construction of floor blocks in three rows in the D/S area of the weir. 

f- Scour area where length of scour is more than 30m, the gap between the end of 

cistern i e the sill and the river bed should be filled with PCC blocks of size 0.5x 

0.5mx0.5m over filled up boulders or sand. 

 
 
 
 
 

************************************* 
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SECTION – VIII 
 
 
 
 

SAFETY OF CONTRACTOR’S EMPLOYEES 
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SAFETY OF CONTRACTOR’S EMPLOYEES 
 
1.0  The Contractor shall at all times, take all reasonable precautions for the safety of employees, 
including those of sub-contractors in the performance of his contract and shall comply with al applicable 
provisions of both central as well as the state Safety Laws, in additions, to the safety provision already 
included the Safety requirements recommended by the V. T. Centre, Narwapahar/Turamdih for a specific 
contract. 
 
 
In the event that the contractor fails to comply with these provisions the engineer-in-charge may, without 
prejudice to any other legal or contractual rights, issue an order stopping all or any parts of the work, 
thereafter a start order for resumption of work may be issued at the discretion of the contracting office.  
The contractor shall make no claim for an extension of time or stoppage. 
 
 
2.0 Contractor shall have a full time Safety office/Engineer when the contractor employees 500 or more 
persons or when engaged in especially hazardous work. In the case of contractors employing fewer than 
500 persons his safety representative shall be employed in high supervisory capacity and his safety duties 
may be in addition to other technical or administrative duties. 
 
 
3.0 Contractor shall have at least on person fully trained in First-Aid present at the site of work all the 
times. 
 
 
4.0 Contractors must report to the V. T. Centre, Narwapahar/Turamdih through their Engineer-in-charge 
every accident involving 

- Their personnel 
- UCIL property or personnel 
- Property or personnel of other contractors working on the site 

 
 
4.1 Contractor must report to V. T. Centre Narwapahar/Turamdih through immediately on becoming 
aware of any accident of Type – A (See Appendix – 1) giving the following information 
 Name of the informant 
 Nature and location of incident being reported 
 Name of Supervisor/Engineer-in-charge, Location and Telephone no. where he can 
 be reached 
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4.1.1 Contractor shall submit their investigation reports, through their engineer-in-charge, to V. T. Centre 
immediately but not later than three working days after the occurrence of accident in the Form – A (See 
Appendix – 2) 
 
 
 
 
4.2 In the case of Type – B accidents (See Appendix – 1), Contractor shall submit their investigation 
reports, through their Engineer-in-charge, to V. t. Centre immediate but not later than three working days 
after the occurrence of accident in the Form-A. 
 
 
4.3 Monthly summary of accidents and cases of fire shall be prepared by each contractor in Form – B 
(See Appendix – 3) and be sent to V. T. Centre, Narwapahar/Turamdih by the seventh of next month. 
 
 
4.3.1 Principal contractor shall report the man days lost and occurrence of accidents under the jurisdiction 
of sub-contractors. 
 
 
4.3.2 Contractor shall submit a narrative report on Safety activities and fire incidents for each month 
along with Form – B. The review should contain such items as personnel and programme change, major 
project started and major problems. 
 
 
 
 
 
 
 

# # # # #  
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APPENDIX - 1 
CLASSIFICATION OF ACCIDENTS 

Type - A 
1. Fatal Injuries 
2. Serious injuries such as fracture, dislocation severe burns etc necessitating hospitalization. 
3. Any injury to give or more persons 
4. Accidents resulting in damage by fire, explosion etc 

 
Type - B 

1. Minor injuries which result in laoorxation, abression, contusion 
2. Disabling injuries but not requiring hospitalization. 

 
APPENDIX - 2 

(F O R M   - A) 
CLASSIFICATION OF ACCIDENTS 

Name of the Contractor & project : 
 
Nature of the contract   : 
 
Name of the engineer-in-charge  : 
 
Name of injured person   : 
 
Age     : 
 
Date & Time of Accident occurred : 
 
Nature of job    : 
 
What was the injured person doing 
On the time of accident   : 
 
Description of accident (in detail) : 
 
What was defective or in wrong 
condition that was responsible for 
the accident?    : 
 
What was wrong with working  
methods/instructions ?   : 
 
What steps should be taken to prevent 
Recurrence of such accident  : 
 
Name of the witnesses   : 1. 
      2. 
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Safety representative’s remarks with 
Signature and date   : 
 

APPENDIX - B 
(F O R M   - B) 

SUMMARY OF ACCIDENT FOR THE MONTH OF 
 

Name of the project   : 
 
Name of the safety representative of 
The project    : 
 
Name of the Contractor  ; 
 
Name of the sub-contractor  : 
 
Total No. of person working in the 
Project     : 
 
Male     : 
 
Female     : 
 
Engineers    : 
 
Supervisors    : 
 
Labourers    : 
 
Total No. of Accidents (including 
Type – A & Type – B)  : 
 
Disabling injuries   : 
 
Non Disabling injuries  : 
--------------------------------------------------------------------------------------------------------------------- 
Agency      No.  No. of days lost/charges 
Machine 
Handling materials 
Fall of persons 
Hand Tools 
Fire/Explosion 
Collapse of excavation/structure 
Electrical shock/burn 
Miscellaneous 
 
Remarks: 

Signature of Safety Representative 
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SECTION – XI 
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DRAWING ( Tender ) 

 
 

 Cross Section of Divide Wall No-6 
 

 Plan and section of slope pitching 
 

 Toe wall On Right Bank 
 

 Plan and section of Baffle wall 
 

 Plan and section of steps 
 

 Drawing of existing structure 
 

 Plan and Section of Floor Block 
 

 Plan and Section of Friction Block  
 

 Typical Section of protective Scheme 
 

 Plan of protective cistern in scoured area D/S of weir 
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 PART - II 
 

PRICE PART 
 

FOR 
 

N. I. T. No. – 574  
 
 
 
 
Construction of Protection works of Intake Pump House, 
weir constructed at Kharkai River and river bank towards 

Dudra side 
 

 


