URANIUM CORPORATION OF INDIA LTD.

TURAMDIH

P.O. SUNDERNAGAR, DIST-SINGHBHUM EAST,

JHARKHAND-832107

PHONE-(0657) 2318001- 07
FAX NO- (0657) 2318009

TENDER DOCUMENT
NIT NO: - TMD - 715

Loading, Unloading, Carriage & Disposal of Scrap at TMD Mill
## INDEX

<table>
<thead>
<tr>
<th>Sl. No.</th>
<th>Content</th>
<th>Pages</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td>Cover</td>
<td>1</td>
</tr>
<tr>
<td>2.</td>
<td>Index</td>
<td>2</td>
</tr>
<tr>
<td>3.</td>
<td>Notice Inviting Tender</td>
<td>3</td>
</tr>
<tr>
<td>4.</td>
<td>General Conditions</td>
<td>4-10</td>
</tr>
<tr>
<td>6.</td>
<td>Safety of Contractor’s employee</td>
<td>11-15</td>
</tr>
<tr>
<td>7.</td>
<td>Special Conditions</td>
<td>16-19</td>
</tr>
<tr>
<td>8.</td>
<td>Scope of Work</td>
<td>20-21</td>
</tr>
<tr>
<td>9.</td>
<td>Price format</td>
<td>22</td>
</tr>
</tbody>
</table>
Notice inviting tender

NIT No. – TMD/ 715

Sealed item rate tender is invited from bonafide resourceful, reliable, experienced & reputed contractor for the execution of following work at Mill Division of Turamdih

<table>
<thead>
<tr>
<th>Name of the work</th>
<th>Completion time</th>
<th>Earnest money</th>
<th>Cost of tender document</th>
</tr>
</thead>
<tbody>
<tr>
<td>Loading, Unloading, Carriage and disposal of Scrap at Turamdih Mill</td>
<td>One year</td>
<td>Rs. 5500/- Five thousand five hundred only</td>
<td>RS.500/- (Five Hundred only)</td>
</tr>
</tbody>
</table>

1. Date of sale of tender document from 18.05.2016 to 17.06.2016
2. Date & time of submission of filled in tender document in the office of Addl. Manager (Personnel) Turamdih up to 12.00 Noon of 17.06.2016
3. Date & time of tender opening Technical Part and price part at 3.30 PM on 17.06.2016.

Full details, terms & conditions & other specification of work will be available in the tender document, which can be obtained from the office of the Addl. Manager(Personal), Mines Office, Turamdih on payment of cost of tender document (non-refundable) in the form of DD drawn in favour of URANIUM CORPORATION OF INDIA LIMITED from SBI, Jaduguda branch (Branch Code – 0227) on all working days except Sunday & Holiday between 9.30 AM to 11.30 AM & 2.30 PM to 4.30 PM from 18.05.2016 to 17.06.2016. EMD should also be in the form of DD drawn in favour of URANIUM CORPORATION OF INDIA LIMITED from SBI, Jaduguda branch (Branch Code – 0227).

The tender document for the above tender shall also be available in UCIL website (www.ucil.gov.in) from where the tenderer may download the tender document, in which case, they will have to submit the cost of tender document along with bid document. Telex, e-mail offers shall not be accepted. Offers without cost of tender document/EMD shall not be considered. The Validity of offer against above tender will be 06 Months.

For Chairman and Managing Director
URANIUM CORPORATION OF INDIA LIMITED
GENERAL CONDITIONS OF CONTRACT

1. **Working Hours** :-
   From 8.00 AM to 5.00 PM on all working days (excluding Sunday & Holidays). However, contractor shall be allowed to work beyond 5.00 PM depending upon the urgency but only after obtaining permission from the Engineer-In-charge, UCIL. **No extra claims shall be entertained for working beyond duty hours in such urgency.**

2. **Commencement of work** :-
   Work will commence within one week from the date of issue of work order or as specified by the Engineer – in-Charge. Contractor will report to the Engineer In-charge, UCIL immediately on receipt of work order for further instructions for carrying out the job. A letter duly signed under contractor’s official seal as a token of acceptance of all terms & conditions of work order must reach in the office within two days of receipt of the order. Contractor shall **submit work commencement letter in duplicate** (in prescribed format) to the Engineer In-charge -UCIL within two days of start of work at site as statutory requirement for onward transmission to the competent authority, Govt. of India, Ministry of Labour, Jharkhand. **The work order no. & date as well as name of work must be quoted in all correspondences.**

3. **Completion period of contract** :-
   Period of contract will be applicable as mentioned in the N.I.T. / Enquiry Letter, Scope of work or Special Conditions etc. of contract document (**Date of commencement will be reckoned from the date of start of work at site**).

4. **Payment** :- As mentioned in Clause No. 11 of ‘SPECIAL CONDITIONS’.

5. **Work Measurement & Inspection / Work Instructions** :-
   Work measurement shall be done on the basis of weighment slip issues by stores, Turamdih, which will be final and acceptable to both parties. Contractor will submit weighment cards, slips, material gate passes etc. to the Engineer - In - charge on daily basis and maintain registers with details at their own cost.

6. **Jurisdiction / Dispute** :-
   Any action / dispute arisen out of or from this work order shall be subject to the jurisdiction of court of law at Jamshedpur only, irrespective of anything to the contrary mentioned in the tender / quotation. Any statutory obligation has to be made by the contractor. Tenderer will extend all help.

7. **Penalty (Liquidated Damage)** :-
   If the progress of work is not found satisfactory or the contractor fails to complete the works within the time frame of completion, the corporation reserves the right to **impose penalty / liquidated**
damage @ ½ % per week maximum upto 5% on the awarded / contract value for each complete week or part there of between the time for completion and actual date of completion. The amount of penalty / compensation may be adjusted or set off against any sum payable to the contractor under this or any other contract with the corporation. And after ten week from the actual date of completion of whole work if the contractor fails to complete the work, corporation reserves the right to terminate the contract and get the balance work done through any other agency at contractor’s risks and costs.

8. **Force Majeure** :-

   In case of closure / breakdown / strike / lockout or any other causes beyond control of the corporation preventing normal operation, the corporation shall be at liberty to extend the time for completion or cancel the order without any financial liability whatsoever.

9. **Insurance** :-

   The contractor shall ensure & maintain insurance against his liability for accident or injury to workmen or machineries used for the work and shall submit two copies of the policy & receipts of premiums paid or satisfactory evidence of insurance coverage at their own cost valid for whole working / contract period at a time for all the persons to be engaged to the Engineer In - charge, UCIL before the commencement of work. Contractor shall also submit the proof of renewal of the same policy at least two days before the expiry date of the previous policy to the Engineer- In-charge-UCIL. **The contractor will not be allowed to carry out any activity without necessary insurance coverage** (mentioning working height depend upon the job requirements and as per insurance rules) of their persons. **Insurance policy shall also indemnify UCIL against any claim raised by the injured / affected workmen or his family.**

10. **Safety Rules & Regulations for contractor’s employees** :-

   UCIL’s Safety Rules & Regulations for contractor’s employees as given in the Annexure-A will be complied strictly during the execution of various works at site. Contractor has to follow the Safety Rules & Regulations as per Indian Electricity Rules to do the electrical works. **UCIL shall not provide any safety appliances and tools & tackles under any circumstances. Contractor shall ensure the use of safety appliances during the work at site.** Contractor will take full safety measures and arrange the necessary safety gadgets / appliances, tools & tackles, helmet, gumboot, safety belt, shockproof shoe, safety suit / uniform, goggles, gloves, apron, ladders, trolley, wheel barrow, bamboos, rope, machineries, scaffolding, etc. required for the work by their own cost so as to ensure that no damage, loss or injury to corporation’s personnel, contractors’ personnel, third party or equipment are caused due to the work being carried out by contractor. Contractor must report in writing (in duplicate) to the Engineer-In-charge or Safety Officer (Mill)-UCIL immediately on becoming aware of any accident at their site.

11. **Security Rules & Regulations and Entry Passes** :-

   Contractor shall strictly abide by the prevailing security rules and regulations and also to be enforced by UCIL time to time. **Entry to the works premises is strictly restricted and only bonafide pass (permission) holders are allowed.** The contractor will have to submit the details of the persons to be employed for this work within two days of award of work. The contractor will be allowed to
start the work only after submission of the details in prescribed verification forms (in duplicate) along with passport size photograph for each labourer separately to the Competent Authority, UCIL. Contractor will make necessary Entry Passes from concerned officials of CISF Unit, UCIL sufficiently in advance.

12. **Safe Transportation of Materials** :

   Contractor will have to make their own arrangement (tractors, trolley and other equipments, tools, tackles required) for transportation of scrap.

13. **Material(s) Supply by UCIL and Contractor** :

   The corporation will not provide any accommodation, tools and tackles, men, material, machineries, transport, stationery etc. for this work. No facility / supply other than mentioned in special conditions, scope of work and schedule of items will be provided by UCIL as free or on chargeable basis. If any other facilities that are not covered under this tender but are required to complete the work, will have to be arranged by the contractor at their own expense. No extra claim shall be entertained against the materials that are not covered under this contract.

14. **Rate(s) in figures and words** :

   The tenderer should mention their price / item rates in figures as well as in words. In case of any dispute / ambiguity, the price / rate mentioned in words shall be considered as final. Insertions, postscripts, additions and alterations shall not be recognised unless confirmed by the tenderer’s signature. **Tenderer shall quote rates(s) / price(s) in triplicate duly signed and stamped on each page as per price format (schedule of items and quantities) enclosed alongwith tender document. Otherwise, offers of parties quoting without this price format will be outrightly rejected.**

15. **Taxes & Duties** :

   The quoted rate should be inclusive of all taxes and duties including service tax. And imposition of any new taxes / duties by the State Govt. or Central Govt. during the contract execution period will also be paid by the contractor. Hence, no other taxes, duties and royalty, etc. would be paid extra. **Offers with price variation clause will be outrightly rejected.**

16. **Price Escalation** :

   No escalation on any account shall be payable and price quoted shall be firm till completion of the work under this contract.

17. **Muster Roll** :

   The contractor has to submit a copy of the muster roll every week to the Engineer In-charge, UCIL after making minimum rate of wages payable to different categories of workmen covered under Minimum Wages Act, 1948 in presence of the representative of UCIL & contractor will also make arrears payment if any, under intimation to the Engineer In charge-UCIL.
18. **Temporary work closure** :-
   If the work site is required to be suspended for some days / period because of non-availability of Scrap at site or shutdown or any reason, contractor may close the site temporarily under written intimation *in triplicate* to the Engineer-In-charge, UCIL. During the above period, the contractor will be in touch with the Engineer In-charge- UCIL for further instructions, if any & contractor will provide their contact address with phone numbers. No extra claim against any idling of contractor’s site crew / staff & machineries, etc. will be entertained.

19. **Contract Agreement** :-
   Contract Agreement should be executed in prescribed format on a non-judicial stamped paper within two *weeks* from the date of issue of work order / L.O.I. However, no payment will be made without execution of contract agreement.

20. **Submission and opening of Tender** :-
   Tender / quotation / bid shall be submitted in a manner asked strictly in accordance with the tender terms & conditions laid down in the Enquiry / Tender document giving full details necessary for assessing their offer. **Contractor shall sign and stamp on each pages of this tender document.** Canvassing in any form is strictly prohibited and disqualify the tenderer for the tender submitted for. Tenders will be rejected, if sealed tender envelopes are not super scribed on the top as per instructions given. **Tenders will not be received after due date and time.** Tenders will not be accepted by Fax. **Tenders submitted without earnest money deposit will be summarily rejected.** If any of the date under this contract is declared holiday, the event scheduled on that day will be automatically shifted on the next working day. Sealed tenders / quotations in triplicate should be submitted in two parts / envelopes as given below (or as mentioned in our enquiry letter) to the Competent Authority- UCIL. The above envelopes shall be superscribed on the top as **Part-I (Techno Commercial Bid and E.M.D.)** and **Part-II (Price Bid)** respectively with NIT / Enquiry No. & Date / full name of the work / Tender Opening Date / Name & Address of the tenderer.

   1) **Part-I (Techno Commercial Bid and E.M.D.)** envelope shall contain papers / proof of earnest money deposit along with tenderer’s covering letter (in duplicate) mentioning the acceptance of all terms & conditions of tender document for executing the subject work. **Contractor shall also attach tender document in original** (scope of work, special conditions, general conditions of contract, UCIL’s labour and safety rules), xerox copies of PAN Card, work orders regarding previous three years experience, successful completion certificates, statement of present status mentioning the value of work in detail, list of tools & tackles, technical personnel, transports and other equipments, balance sheet (*indicating Turnover*), income tax clearance certificate for last three financial years, if any and any other documents as deemed necessary (**duly signed and stamped on each page**). Any deviation from the tender shall be clearly mentioned in the Part-I (Techno Commercial Bid & EMD) under the heading “Deviation”.

   2) **Part-II (Price Bid)** envelope shall contain papers of duly signed and stamped **price / rate**
proposal only in triplicate along with tenderer’s covering letter in duplicate. **Offers with price variation clause will be out rightly rejected.** Tenderer shall quote rates(s) / price(s) as per price format (schedule of items and quantities) enclosed along with tender document. Otherwise, offers of parties quoting without this price format will be outrightly rejected.

Finally both parts shall be inserted into a third cover. And this third envelope shall also be sealed and properly superscribed as Name of the work on the top with Tender/Enquiry Number & Date / Tender Opening Date/ Name and Address of the Tenderer etc. The tenders after receipt shall be opened on the stipulated date and time by the Chairman and Managing Director or his representative in presence of the intending bidders.

21. **Visit of Site and Locality prior to submission of quote rate(s) :-**
   Before submission of tender, the tenderers are advised to make themselves fully conversant with the SCHEDULE OF ITEMS, SCOPE OF WORK, SPECIAL CONDITIONS, GENERAL CONDITIONS OF CONTRACT, ANNEXURE-A (LABOURERS) & ANNEXURE-B (SAFETY OF CONTRACTOR’S EMPLOYEES), if any. They are also advised to physically visit the site to understand the site working conditions, nature of jobs prior to quote for the same.

22. **Annual Labour Return(if applicable) :-**
   Contractor shall have to submit a letter of work commencement / completion IMMEDIATELY in duplicate in prescribed format and annual return in Format No.XXV (Format to be obtained from Site Office - Mill) to the Engineer Incharge- UCIL as statutory requirement for onward transmission to the Competent Authority, Govt. of India, Ministry of Labour, Jharkhand.

23. **Variation in Quantity of items :-**
   The quantity mentioned under the “schedule of item(s)” of this tender is tentative. The actual quantity may vary from that indicated in the tender document due to actual conditions of the site or due to other reasons. The contractor shall carry out all additional work upto the total variation of ± 10 % of the awarded value. The other terms & conditions and rate (s) shall remain firm within this limit.

24. **Validity :-**
   The offer should remain valid for a minimum period of Six months(180 days) from the date of opening of the final price part. The Tenderers shall not be allowed to increase, amend or withdraw his tender within this period and if he does so the earnest money deposit and security deposit may be forfeited.

25. **Training, etc.:-**
   Contractor shall have to bring all their labourers for necessary training & guidance in Mill Training Centre at their own cost before actual commencement of the work. The work shall be carried out with the help of experienced / skilled persons or ITI with NCTVT certificate holders or equivalent, etc. And Supervisor having Supervisory Certificate of Competency is to be engaged for supervision or as per direction of the Engineer-In-charge. Persons holding H.T. Licence of relevant section as per I.S. will be allowed to do the job of electrical works. Contractor shall have to submit a letter of authorisation (in duplicate) in favour of his experience / qualified and responsible representative as
“Site Supervisor” to look after the work site and receive official letters and instructions or to issue / receive materials from stores in absence of main contractor at site.

26. **Indemnity**: -
Contractor will fully indemnify the corporation against all responsibility and whatsoever arising out of accident / injury to contractor’s workmen, third party or to corporations’ personnel and properties.

27. **Documents not transferable**: -
Tender documents are not transferable. These tender documents are the property of Corporation. Contractor shall keep one copy of the documents at site in good condition for inspection and use by the Engineer In-charge, UCIL or his representative or by other inspecting officer. None of these documents shall be used by the contractor for any purpose other than that of this contract.

28. **Award of Contract**: -
The acceptance of a tender and award of contract to one or more than one Tenderer, if considered necessary, rest with the Purchaser. It shall not be obligatory on part of the Purchaser to accept the lowest tender. The Purchaser would be at liberty to accept any tender, lowest or otherwise, in whole or in part and to reject any or all the tenders received, without assigning any reasons, and no explanation can be demanded from him by any Tenderer in respect thereof.

29. **Medical facilities**: -
The contractor shall be fully responsible for any first aid / emergency treatment or serious medical treatment to his employees. UCIL will provide medical facilities on chargeable basis to contractor’s employees.

30. **Labour Licence**: -
Labour Licence for the workmen to be engaged for this work shall be obtained by the contractor as per provision of Contract Labour (Regulation and Abolition) Act, 1970 as may be applicable and as amended from time to time.

31. **Labour Acts & Rules**: -
The contractor shall (in respect of labourers employed by him) strictly comply with provisions of the following Act & Rules made there under in regard to all matters provided therein or any modifications thereof or any other law relating thereto from time to time.

i) Workmen Compensation Act-1923,
ii) Payment of wages Act-1936
iii) Employees Liability Act, 1938
iv) Industrial Dispute Act, 1947
v) Minimum Wages Act, 1948
vi) Employees State Insurance Act, 1948
vii) Mines Act, 1952
viii) EPF & MP Act, 1952
ix) Maternity Benefit Act, 1961
x) Contract Labour (Regulations & Abolition) Act, 1970
xi) All statutory provisions of Atomic Energy Regulatory Board
32. **Earnest Money Deposit / Security Money Deposit** :-
Earnest Money or Security Money shall be deposited by way of demand draft drawn in favour of “URANIUM CORPORATION OF INDIA LIMITED” payable at Jaduguda/Hartopa Branch of State Bank of India [Jaduguda Branch Code no 0227], **if applicable. Tenders received without E.M.D. will be summarily rejected**. Earnest Money Deposit shall be converted and adjusted into Security Deposit in the case of successful tenderer. E.M.D. and S.D. shall not bear any interest. The earnest money of unsuccessful tenderers will be refunded on written request in duplicate to the Engineer Incharge after commencement of work under this contract. Security Deposit will be refunded on written request in duplicate to the Engineer Incharge after satisfactory completion of the work or defect liability / guarantee period. **Security deposit**: Security deposit shall be 10% of order value. You will deposit an amount of 5% of order value (including earnest money already deposited) before starting the work at site. Balance 5% will be deducted from your first running bill so that the security deposit becomes 10% of the order value. Security Deposit will be refunded on written request in duplicate to the Engineer-in-charge after satisfactory completion of the work or defect liability / guarantee period **as applicable**. Failure to carry out the awarded work shall entail forfeiture of the earnest money and security money entirely.

33. **Defects Liability Period** : -
The defect liability period / guarantee period for this job shall be **Six month** from the certified date of handing over of job, **if applicable**. The contractor shall rectify the defects, if any, detected / reported during the guarantee period under this tender from the certified date of completion of work. The contractor shall be responsible to make good and remedy at his own expense within such period, as may be stipulated by the Engineer-In-charge before the expiry of the guarantee period.
Annexure A

SAFETY OF CONTRACTOR'S EMPLOYEES

1. The contractor shall at all times, take all reasonable precaution for the safety of employee, including those of sub – contractors in the performance of his contract and shall comply with all applicable provisions of both Central as well as the State Safety Laws. In addition to the safety provisions, the contracting officer shall include the SAFETY requirements as RECOMMENDED by the Health Physics Unit, Jaduguda for a specified contract. In the event that contractor fails to comply with these provisions, the contracting officer may, without prejudice to any other legal or contractual rights, issue an order for stopping all or any part of the work, thereafter a start order for resumption of work may be issued at the sole discretion of the Contracting Officer. The contractor shall make no reason of or in connection with such stoppage.

2. Contractor shall have a full time Safety Officer / Engineer when the contractor employ 500 or more persons or when engaged specifically in hazardous work. In the case of contractors employing fewer than 500 persons, his safety representative shall be an employee in a high supervisory capacity and his safety duties may be in addition to his other technical / administrative duties.

3. Contractor shall have at least one person fully trained in First Aid to be present at the site of work all time.

4. Contractor must report to the Safety Officer (Mill) – through their contracting officer every accident involving

- Their personnel
- UCIL property or personnel.
- Property or personnel of other contractors working at the site.

4.1 Contractor must report to the Safety Officer (Mill) immediately on becoming aware of any accident of Type - A (see Appendix –1) giving the following information :-

- Name of the informant
- Nature and location of incident being reported
- Name of Supervisor / Engineer – Incharge, location and telephone no. where he can be reached.

4.1.1 Contractor shall submit their investigation reports, through their contracting officer, to the Safety officer (Mill) immediately but not later than 3 (three) working days after the occurrence of accident in the Form – A (see Appendix - 2)

4.1.2 In the case of Type – B accidents (see Appendix – 1), Contractors shall submit their investigating reports, through their contracting officer, to the Safety officer (Mill) immediately but not later than 3 (three) working days after the occurrence of accident in the Form – A.

4.3 Monthly summary of accidents and cases of fire shall be prepared by each contractor in Form – B (see Appendix – 3) and be sent to the Safety officer (Mill) by the 7th of the next month.

4.3.1 Prime contractor reports shall include the man days lost and occurrence of accident under the jurisdiction of the Sub Contractors.

4.3.2 Contractors shall submit a narrative on safety activities and fire incidents for each month along with Form – B. The review should contain such items as Personnel and programme change, major project started and major problem.
CLASSIFICATION OF ACCIDENTS

TYPE – A
1. Fatal injury.
2. Serious injuries such as fracture, dislocation, severe burns etc. necessitating hospitalisation.
3. Any injury to five or more persons.
4. Accidents resulting in damage by fire, Explosion etc.

TYPE – B
1. Minor injuries which results in laceration, abrasion, contusion etc.
2. Disabling injuries but not requiring hospitalisation.

APPENDIX – 2

( FORM – A)

ACCIDENT INVESTIGATION REPORTS

Name of contractor and project : 
Nature of contract : 
Name of Engineer Incharge : 
Name of injured person : 
Age : 
Address : 

Date and Time of accident : 
Place where accident occurred : 
Nature of job : 
What was injured person doing at the time of accident : 
Description of accident (in detail) : 
Nature of injuries : 
What was defective or in wrong condition that was responsible for the accident : 
What was wrong with working methods / instructions : 
What steps should be taken to prevent reoccurrence of such accidents : 
Name of witness : 1. 
2. 

Safety representative's remarks
APPENDIX – 3
(FORM –B)

SUMMARY OF ACCIDENT FOR THE MONTH OF …….

Name of the contractor : 

Name of project : 

Name of the sub – contractor :

Name of safety representative of the project: 

<table>
<thead>
<tr>
<th>Total nos. of persons working in the project.</th>
<th>Male</th>
<th>Female</th>
</tr>
</thead>
</table>

Engineers

Supervisors

Labours

<table>
<thead>
<tr>
<th>Total nos. of accidents (including Type A &amp; B)</th>
<th>Disabling injuries</th>
<th>Non – disabling injuries</th>
</tr>
</thead>
</table>

( Signature & stamp of Contractor)

cc: Engineer – Incharge

cc: Safety officer, UCIL (MILL)
5. Safety Induction Training: The contractor shall ensure that each and every new worker attends initial safety induction training before reporting at respective place of work. The workers shall report to the safety officer first for receiving safety induction training and after successful completion of such training they shall report to respective site engineer. The safety officer shall intimate the workers about the probable hazards related to the work and shall explain and demonstrate the importance and use of PPEs to them.

Part – B
MEDICAL FITNESS CERTIFICATE

Certified that I, Dr.____________________________________________________ have examined Shri. ____________________________________ aged ________________ on (date)___________ of M/s. ____________________________________ who has signed below in my presence. General & Physical examinations of Shri.____________________________________ do not reveal any abnormality. He does not suffer from any acute/chronic skin disease or any contagious or infectious disease. His eyesight is normal with/without glasses. In my opinion, Shri________________________________ is physically and mentally fit for working at height.

Details of examinations:
1. Age: ____________

2. General & Systemic Examination:

<p>| | | | | |</p>
<table>
<thead>
<tr>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>2.1</td>
<td>Pulse</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2.2</td>
<td>B.P.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2.3</td>
<td>Weight</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2.4</td>
<td>Height</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2.5</td>
<td>Pallor</td>
<td>Yes</td>
<td>No</td>
<td></td>
</tr>
<tr>
<td>2.6</td>
<td>Flat foot</td>
<td>Present</td>
<td>Absent</td>
<td></td>
</tr>
<tr>
<td>2.7</td>
<td>Gait</td>
<td>Normal</td>
<td>Abnormal</td>
<td></td>
</tr>
<tr>
<td>2.8</td>
<td>Vision</td>
<td>Normal</td>
<td>Abnormal</td>
<td></td>
</tr>
<tr>
<td>2.9</td>
<td>Colour</td>
<td>Normal</td>
<td>Abnormal</td>
<td></td>
</tr>
<tr>
<td>2.10</td>
<td>Depth of Vision</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2.11</td>
<td>Nystagmus</td>
<td></td>
<td>Present</td>
<td>Absent</td>
</tr>
<tr>
<td>2.12</td>
<td>Rhomberg Sign</td>
<td></td>
<td>Positive</td>
<td>Negative</td>
</tr>
<tr>
<td>2.13</td>
<td>Hearing</td>
<td></td>
<td>Normal</td>
<td>Abnormal</td>
</tr>
<tr>
<td>2.14</td>
<td>Muscular Coordination</td>
<td>Normal</td>
<td>Abnormal</td>
<td></td>
</tr>
<tr>
<td>2.15</td>
<td>Cardio Vascular System</td>
<td>Normal</td>
<td>Abnormal</td>
<td></td>
</tr>
<tr>
<td>2.16</td>
<td>Respiratory System</td>
<td>Normal</td>
<td>Abnormal</td>
<td></td>
</tr>
<tr>
<td>2.17</td>
<td>Central Nervous System</td>
<td>Normal</td>
<td>Abnormal</td>
<td></td>
</tr>
</tbody>
</table>
3. Previous History of:

<table>
<thead>
<tr>
<th>Case</th>
<th>History</th>
</tr>
</thead>
<tbody>
<tr>
<td>3.1</td>
<td>Seizure disorders (Epilepsy)</td>
</tr>
<tr>
<td>3.2</td>
<td>Frequent headache or reeling sensation</td>
</tr>
<tr>
<td>3.3</td>
<td>Mental depression</td>
</tr>
<tr>
<td>3.4</td>
<td>Acrophobia</td>
</tr>
</tbody>
</table>

4. Investigation:

<table>
<thead>
<tr>
<th>Case</th>
<th>Details</th>
</tr>
</thead>
<tbody>
<tr>
<td>4.1</td>
<td>Urine Albumin Sugar:</td>
</tr>
<tr>
<td>4.2</td>
<td>Blood CBC Random blood sugar (if age is &gt;35 years.)</td>
</tr>
</tbody>
</table>

5. X-ray:

Required / not required: ______________________________________________________________________
If required – details of report: ______________________________________________________________________

(Signature of workman) (Signature & Rubber stamp) of Medical Practitioner with Reg. No.
SPECIAL CONDITIONS

1. i) Nature of work consists of loading of scrap, old and rejected rubber parts, conveyors, old and rejected spares etc, unloading, carriage, transportation from the site and stacking at TMD stores at designated place.

2. If, weighment of scrap material is necessary, the contractor shall maintain a register wherein weighment slips issued from TMD stores and the weight shall be entered. Copy of loading slip shall be produced when asked for.

3. **Completion Period**: Completion period of this work will be **One year** from the date of commencement of work or till the completion of contract.

4. The works covered in this tender are to be carried out in MILL division Turamdih.

5. Tenderer should clearly mention in his offer if any other facilities that are not covered under special conditions but are desired from UCIL on chargeable basis / free of cost basis. But final decision will rest with UCIL only for providing such additional facilities.

6. The contractor will have to give name, father’s name, age, qualification detail address of all workmen, technicians, supervisors to be engaged along with recent passport size photograph duly attested by a class- 1 govt. officer 7 (seven) days before actual commencement of work so that permanent gate pass can be issued.

   Minimum number of personnel that contractor will depute for loading, unloading and disposal of Scrap is as under:

   - 1. **Supervisor** - 1 No.
   - 2. **Unskilled Worker** - 4 Nos.
   - **TOTAL** : 5 Nos.

7. **Safety & security of UCIL materials**: Tenderer will be responsible for safe keeping of materials issued by UCIL on free of cost / chargeable basis and on completion of work or during the course of work all materials issued to the Tenderer should be accounted for.

8. Inspection of tools and tackles: - Time to time the engineer-in-charge shall inspect the tools and tackles of the contractor. If he finds any tools and tackles that is not in proper shape or that may lead to safety hazard, the contractor will have to take the defective tool out of the plant premises. If the contractor cannot arrange the said tools and tackles within 7 (seven) days, UCIL may provide the same on chargeable basis.

9. **Work Contract Tax**: In this contract, WCT (work contract tax) is applicable, as per rules.

10. Variation in quantity of items mentioned under scope of work: - The quantities mentioned against individual items are tentative. The actual quantities may vary from those
indicated in the tender documents due to actual working conditions of the site or due to other reasons. The contractor shall carry out all works up to total variations of ± 10% on the contract sum or work order value and all tendered rates shall remain firm within this limit. Any individual item may vary to any extent & be excluded altogether.

11. **Payment Terms**: Within 30 (thirty) days after submission of your clear bill in 4 (four) copies on completion of the work to the satisfaction of our Engineer in charge. Against this work order, payment may be allowed through maximum three(03) R.A. Bills and one Final Bill. Eighty(80) % of payable amount against R.A.bills shall be released immediately as ad-hoc payment within a week of certification and receipt of bills in the accounts section and balance 20% of payable amount after checking and realising all the admissible recoveries if any.

12. UCIL’s safety Rules & Regulation for contractor’s employees as given in the Annexure-B will be complied strictly during the execution of various works at site. Contractor shall arrange for req. safety appliance their own & ensure the use of it during the work at site.

13. If the work site is required to be suspended for some days / short period because of non-availability of shutdown or any other reason, you may close the site temporarily under written intimation to Engineer – in – charge, without claiming any charges for such idle period. Three days prior notice will be given in advance to you for resumption of work at site & for which you will have to furnish the name, address & telephone no etc. of concerned men intimating him under such circumstances. However no claim against any idling of your site crew / staff etc. will be entertained.

14. The corporation will not provide any accommodation for your staff / labourers deployed at site.

15. The contractor shall have to provide the facilities under the provision of Contract Labour (Regulation and Abolition) Act, 1970 – Section – 16, 17, 18 and 19, Chapter -V, Welfare and Health of Contract Labour.”

16. Commencement of work by the Contractor can be effected before execution of agreement but after issue of work order / letter of intent and fulfilling of statutory requirements of Insurance by the contractor. Contract Agreement should be executed within one month from the date of issue of work order / L.O.I. However, no payment will be made without execution of contract agreement.

17. **Insurance**: - The contractor shall ensure & maintain insurance against his liability for accident or injury to workmen & shall from time to time when so required by the Engineer produce this policy & the receipts of premiums paid or satisfactory evidence of insurance cover. Any such policy shall also indemnify UCIL against any claim raised by the injured/affectected workmen or his family.

18. **Transportation**: Tractor or any other means to transport the scrap shall be contractor’s responsibility. No carriage/transport shall be provided at any cost by UCIL.
ANNEXURE – A

LABOUR

1. The contractor shall deploy sufficient number of labour to maintain required rate of progress and of quality to ensure workmanship of the degree specified in the contract and to the satisfaction of the Engineer—in-charge. The contractor shall not employ in connection with the works any person who has not attained the age of eighteen years.

2. Contractors should employ only the persons with established identity.

3. Dy. Commandant, CISF will issue temporary identity cards to persons actually engaged in the work and may exercise checks as considered necessary to ensure that strangers are not permitted inside the work premises. Contractors are required to surrender the identity cards on completion of job to Dy. Commandment, CISF who will issue clearance certificate.

4. CISF control room will not allow any interstate labour as a contract labour in any case.

5. The contractor shall furnish to the Engineer—in-charge at the interval mentioned in schedule – F, a distribution return of the number description by trades of work people employed on the works. The contractor shall also submit on the 4th and 19th of every month to the Engineer In charge a true statement showing in respect of second half of the preceding month and the first half of current month (i) the accident that occurred during the said fortnight showing the circumstances under which they happened and the extent of damage and injury caused by them and (ii )the number of female workers who have been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 or rules made there under and the amount paid to them.

6. The contractor shall pay to labour employed by him wages not less than fair wages as defined in the Contract Labour (Regulation & Abolition) Act 1970 and rules made there under.

7. The contractor shall in respect of labour employed by him comply with or cause to be complied with the Contract Labour (Regulation & Abolition) Act 1970 and Rules made there under in regard to all matters provided therein.
8. The contractor shall comply with the provisions of the payment of Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 1961, and Mines Act 1952 or any modifications thereof or any other law relating thereto and rules made there under from time to time.

9. The contractor shall be liable to pay his contribution and the employee’s contribution to the Employees State Insurance Scheme in respect of all labour employed by him for the execution of the contract, in accordance with the provision “The Employees State Insurance Act 1948 as amended from time to time and as applicable in this case. In case the contractor fails to submit full details of his account of labour employed and the contribution payable, the Engineer in charge shall recover from the running bills of the contractor an amount of contribution as assessed by him. The amount so recovered shall be adjusted against the actual contribution payable under Employees State Insurance Scheme.

10. The Engineer in charge shall on a report having been made by an inspection staff as defined under the Contract Labour (Regulation & Abolition) Act 1970, and rules made there under have the power to deduct from the money due to the contractor any sum required or estimated to be required for making the good the loss suffered by a worker or workers by reason of non-fulfilment of the conditions of the contract for the benefit of workers, non-payment of wages or of deductions made from his or their wages which are not justified by the contract or non-observance of the said Act.

11. The contractor shall indemnify the Corporation against any payment to be made under and for observance of the Contract Labour (Regulation & Abolition) Act 1970, and the rules made there under without prejudice to his right to claim indemnity from his sub-contractors.

12. In the event of the contractor committing a default or breach of any of the provisions of aforesaid Act and Rules made there under / amended from time to time, or furnishing any information or submitting or filling any Forms / Register / Slip under the provisions of the law which is materially incorrect, then on the report of the Inspecting Officer, he contractor shall without prejudice pay to the Corporation a sum not exceeding liabilities for such defaults including liquidated damages etc. for every default, breach or furnishing, making, submitting, filling materially incorrect statement as may be fixed by the Labour Department and the contractor should indemnify the Corporation against all such liabilities.

MODEL RULES FOR LABOUR WELFARE:

1.1.1 The Contractor shall at his own expenses comply with or cause to be complied with Model Rules for Labour Welfare as provided under the rules framed by the appropriate Government from time to time for protection of health and making
sanitary arrangements for workers directly or indirectly on the works. In case the contractor fails to make arrangements as aforesaid, the Engineer in charge shall be entitled to do so and recover the cost thereof from the Contractor.

1.1.2 Failure to comply with Model Rules for Labour Welfare, Safety Code or the provisions relating to report on accidents and to grant Maternity Benefit to Female workers shall make the contractor liable to the Corporation as liquidated damages an amount not exceeding Rs. 50.00 for each default or materially incorrect statement. The Decision of the Engineer in charge in such matters based on reports from Inspecting Officers shall be final and binding and deducting officers shall be final and binding and deductions for recovery of such liquidated damages may be from any amount payable to the contractor.

ANNEXURE-1

SCOPE OF WORK

Loading, Unloading, Carriage and disposal of Scrap from different areas at Turamdih Mill as described below:

<table>
<thead>
<tr>
<th>S. No.</th>
<th>Description</th>
<th>Unit</th>
<th>Qty.</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>Rejected mill liners</td>
<td>MT</td>
<td>60</td>
</tr>
<tr>
<td>2</td>
<td>Worn and reject conveyor belts</td>
<td>MT</td>
<td>60</td>
</tr>
<tr>
<td>3</td>
<td>Old and rejected Rubber screen decks</td>
<td>MT</td>
<td>25</td>
</tr>
<tr>
<td>4</td>
<td>Old and worn out Pump spares</td>
<td>MT</td>
<td>20</td>
</tr>
<tr>
<td>5</td>
<td>Structural steel (worn out and unusable)</td>
<td>MT</td>
<td>200</td>
</tr>
<tr>
<td>6</td>
<td>Steel turnings and scrap generated from R &amp; M shop</td>
<td>MT</td>
<td>05</td>
</tr>
<tr>
<td></td>
<td><strong>TOTAL</strong></td>
<td>MT</td>
<td><strong>370</strong></td>
</tr>
</tbody>
</table>

1) The scrap transported from different sites of TMD mill shall be stacked at the designated place at our Turamdih stores as directed by stores in charge after weighment at stores weigh – bridge.
2) Party shall bring their own tractor trolley for transportation and disposal of scrap. Party shall also arrange their own manpower for loading, unloading and transportation of scrap.
3) Party shall also provide hand gloves and safety appliances for their manpower.
4) If the work site is required to be suspended for some days / period because of non-availability of Scrap at site, contractor may close the site temporarily.
under written intimation *in triplicate* to the Engineer–In-charge, UCIL. No extra claim against any idling of contractor’s site crew / staff & machineries, etc. will be entertained.

5) When sufficient scrap is accumulated at site for disposal, The Engineer–In-charge shall inform the contractor for disposal of scrap. Contractor shall immediately arrange the tractor trolley and manpower for disposal of scrap after getting intimation from Engineer–In-charge. The contractor shall ensure that Tractor for transportation of scrap is placed at least twice a week to clear the scrap accumulated at various sites of TMD mill. The contractor, immediately up on receipt of work order shall take instruction from the Engineer–In-charge for placement of tractor.

6) Copies of weighment slip duly certified by stores department shall be attached with RA as well as Final bill.

7) **PENALTY**: In case the contractor fails to place the tractor for loading unloading and disposal of scrap twice a week after getting intimation for disposal of scrap from Engineer–In-charge as mentioned above, a **penalty of Rs. 600/- per week** of delay shall be imposed and recovered from R.A Bills.
<table>
<thead>
<tr>
<th>S. No.</th>
<th>Description</th>
<th>Unit</th>
<th>Qty.</th>
<th>Rate (Rs.)</th>
<th>Amount (Rs.)</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>Rejected mill liners</td>
<td>MT</td>
<td>60</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>Worn and reject conveyor belts</td>
<td>MT</td>
<td>60</td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>Old and rejected Rubber screen decks</td>
<td>MT</td>
<td>25</td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>Old and worn out Pump spares</td>
<td>MT</td>
<td>20</td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>Structural steel (worn out and unusable)</td>
<td>MT</td>
<td>200</td>
<td></td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>Steel turnings and scrap generated from R &amp; M shop</td>
<td>MT</td>
<td>05</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td><strong>TOTAL</strong></td>
<td>MT</td>
<td><strong>370</strong></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Total Amount In words:
Total Amount In Figures:
Discount, if any:
Note: Unit rate shall be including all taxes & duties including service tax.

(Signature of bidder with rubber stamp)