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Re–Tender to N.I.T.No.MHD/CIV-90 

 
 

 
I  T  E  M    R  A  T  E    T  E  N  D  E  R 

 
F  O  R 

 
 

“Hard surfacing (impervious layer) of mines water 
pond at Mohuldih mines (1st Phase).” 

 
 

 

1. Tenders (Technical & Price Parts) to be deposited in the Personal Section at Mines 
Office, Narwapahar by 15.00 PM on 11/11/2014 

 
2. Tenders (Technical  Part only) shall be opened in presence of Tenderers who may 

like to present at 15.30 PM. on 11/11/2014 at personal section Mines Office, 
Narwapahar  

 
 
 
3. Details of Instruments submitted towards cost of Tender document (To be filled by 

Tenderers) 
 
a) D.D. Number with Date  ---------------------------------------------------------- 
 
b) Amount   ------------------------------------------------------------------- 
 
c) Submitted by (Name and Address with seal of Tenderers) ------------------------------ 
 
 
d) Issued to ------------------------------------------------------------------------------------- 
     (Name of contractor) 
 
e) Signature of officer issuing the :---------------------------------------------------------- 
    Tender document 
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Re–Tender to N.I.T.No.MHD/CIV-90 

 
“Hard surfacing (impervious layer) of mines water pond at Mohuldih 

mines (1st Phase).” 
 

SPECIAL INSTRUCTION TO THE TENDERERS 
 

1. One Set of Technical part & 03 sets of Price Part complete in all respect (Original 
along with Two Xerox copies of original) in a separate sealed envelope super scribing 
price part N.I.T. No. Name of work, Name of Tenderer and date of opening of tender 
as advertised/notified. 

 
2. (One set filled in original and two sets Xerox thereof) will be submitted in a single 

sealed envelope separately. 
 

3. E.M.D. will be submitted in a separate sealed envelope. 
 

4. All the above sealed envelope shall be kept in separate main sealed envelope, which 
shall also be super scribed with N.I.T. No. with the details as mentioned above in 
serial number. 

 
5. All the pages of tender document including price part should be duly signed along 

with seal of tenderers without which tenders are likely to be rejected. 
 

6. Total no of pages (Technical & price part) 50(Fifty ) pages.  Technical part 1-50 
pages & Price part 04 pages (1-4) .  In case of any of the document, found missing or 
changing tender is likely to be rejected. 

 
 

7. Note :-Conditional tenderer shall be rejected. 
 

Tenderer are advised to quote their rate as per N.I.T. Conditions only. 
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No. UCIL/MHD/CIV/90/2014.       Dated: -14.10.2014 
 

Re-Tender to N.I.T.No. MHD/CIV-90 
         

Sealed item rate Open tenders are invited in two parts (Part – I Technical part & Part – II Price Part) 
(Schedule of quantities in triplicate) from experienced, reliable, resourceful and reputed civil 
contractors having experience of civil works on the approved list for the following work 
01 Name of work : “Hard surfacing (impervious layer) of mines water 

pond at Mohuldih mines (1st Phase).”    
 

02 Estimated Value : Rs  1477057=00 
03 Duration of Contract : 05 (Five) Months 
04 Cost of Tender Document : Rs 500/- 
05 Earnest Money Deposit : Rs 30000/- 
06 Last Date for submission of Tender 

(Technical & Price Part) 
: 11/11/2014 up to 3.00 P.M 

 
07 

Date of opening of tender (Technical 
Part only) 

: 11/11/2014 at 3.30 P.M 

If the Office of UCIL, Narwapahar mines happens to be closed on the last date and time mentioned for any of 
the event, the said event will take place on the next working day at the same time and venue. 

Experience of having successfully completed similar works said above during last 07 year should 
be either of the following: - 
1. Three similar completed works each costing not less than the amount equal to Rs 5.90 Lakhs. 
2.  Two similar completed works each costing not less than the amount equal to Rs  7.39 Lakhs. 
3.  One similar completed work costing not less than the amount equal to Rs  11.81 Lakhs. 

 
Full details, terms, conditions and specifications of works as well as detailed conditions of tendering 
shall be available in the above-mentioned NIT document, which can be downloaded from UCIL web 
site www.ucil.gov.in. Tenders received without Cost of tender document, Earnest Money Deposit will 
be summarily rejected. Cost of tender document should be submitted separately in shape of DD drawn 
in favor of Uranium Corporation of India Limited payable at Jaduguda/ Jamshedpur in sealed cover. 
Party should also deposited Service tax code no, PAN no etc. Telex, Telegraphic, Postal or e-mail 
bids will not be entertained. 
 
Seal tender will be received in the tender box kept at the Personnel section at Narwapahar   mines 
office up to 3.00PM on 11/11/2014 and will be opened (technical part only) on same day at 3.30 PM 
at Narwapahar mines office (Personal section) by the approved representative(S) of the competent 
authority, in the presence of parties who may likely to be present. The successful tenderers shall have 
to comply with provision of contract labour (Regulation & Abolition) Act, 1970 and rules appended 
there under if applicable to him. Conditional tender will be summarily rejected. Tender are to be 
quoted their price as per N.I.T. Condition only. 
 
The Corporation reserves the right to accept or reject or cancel any or all tender(s) if necessary 
without assigning any reason whatsoever. 
 
Note  :- Service tax component on free issue of materials will be borned by UCIL.    

 
For Chairman  & Managing director 

Uranium Corporation Of India limited 
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DETAILED NOTICE INVITING TENDER 

 
1. Sealed item Rate limited tenders are invited on behalf of the Chairman and Managing 

Director, Uranium Corporation of India Limited, Jaduguda for. “Hard surfacing (impervious 
layer) of mines water pond at Mohuldih mines (1st Phase).”    
 

2. The Tender shall be in prescribed form and it shall be valid for a minimum period of six 
months from the date of opening of Tender.  Should the Tenderer modify or withdraw his 
tender within the said period of six months from the date of opening the Tender, Earnest 
Money deposited by the Tenderer shall be forfeited and no tenders will be issued further to 
such tenderer. 

 

3. The works are required to be completed within 05 (Five) Months from the fifteen day after 
the date on which the engineer-in-charge issues written orders to commence the work/as per 
L.O.I. or from the date of handing over of the site, whichever is later, in accordance with the 
phasing, if any, indicated by the Corporation in the Tender documents. 

 

4. Chairman & Managing Director, UCIL shall be the Accepting Officer hereinafter referred to 
as such for the purpose of this contract. 

 
5. Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their Tenders as to the nature of the ground and sub soil as far 
as is practicable the form and nature of the site, the means of access to the site the 
accommodation they may require and general shall themselves obtain all necessary 
information as to risks, contingencies and circumstances which may influence of effect their 
Tender.  A Tenderer shall be deemed to have full knowledge of the site whether he inspect it 
or not and no extra changes consequent on any miss understanding or otherwise shall be 
allowed. 

 
6. Submission of a Tender by a tenderer implies that he has read this notice and all other 

contract documents and has made himself aware of the scope and specifications of the work 
to be done and of considerations and rates at which stores, tools and plants etc. will be issued 
to him by the corporation and local conditions and other factors bearing on the execution of 
the work. 

 
7. A Tenderer should quote the rate(s) tendered in figures as well as in words.  The amount for 

each item should be worked out and the requisite totals given.  Special care shall be taken to 
write rates in figures as well as words and the rates in words only in such a way shall be 
considered for calculation of quoted value. 

 
8. All rates shall be quoted on the Tender form. 

 
9. In the case of item rate Tenders, only rates quoted shall be considered.  Any Tender 

containing percentage below/above any scheduled rates quoted is liable to be rejected. 
 

10. The Tender for the works shall not be witnesses by a Contractor or Contractors who 
himself/themselves has/have tendered or who may and has/have tendered for the same works.  
Failure to observe this condition shall render the Tender of the contractor tendering as well as 
of those witnessing the tender liable to be rejection. 
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11. Tender (Technical Parts + Price Parts) shall be received in Tender box at the Personal  office 
at Mines office  Narwapahar mines up to 3.00 P.M. on or before 11/11/2014 (Technical & 
Price Part) and shall be opened (Technical part only) at 3.30 P.M. on the same day i.e. 
11/11/2014  in the presence of Tenderers who may be present at personal section Narwapahar 
mines. 

 
12. The Tender shall be accompanied by Earnest Money as stipulated in N.I.T. and in the mode of 

payment as contained in Para (9) of General conditions of Contract.  Even working Contractor 
shall not be exempted from payment of Earnest Money Deposit. 

 
13. On acceptance of tender, Earnest Money will be treated as part of the security deposit.  

Failure of the successful tenderers to carry out the tender work shall entail forfeiture of the 
earnest money and security deposit entirely. 

 
14. Uranium Corporation of India Limited, Turamdih will return the Earnest Money without any 

interest, to unsuccessful Tenderers on production by the Tenderer of a certificate of Engineer-
in-charge. 

 
15. The Tenderer shall submit the Tender which satisfied each and every condition laid down in 

this notice, failing which the Tender will be liable to be rejected. 
 

16. The Corporation does not bind themselves to accept the lowest or any tender or to give any 
reasons for their decision. 

 
17. The corporation reserves to themselves the right of accepting the whole or any part of the 

Tender and Tenderer shall be bound to perform the same at quoted rates. 
 

18. This notice of Tender shall form a part of the Contract documents. 
 

19. Conditional tender, without cost of tender & E.M.D. amount tender shall be cancelled without 
any prejudice.  

 

********* 
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CONDITIONS OF TENDERING 
 

1.00.00               PREPARATION OF TENDER 
 
1.01.00 TENDERER TO STUDY 
 
1.01.01 Before submission of the tender the Tenderers are requested to make 

themselves fully conversant with the Conditions of Tendering. General 
Conditions, Special Conditions, Site conditions, Specifications, Schedules, 
drawings and all other relevant information so that no ambiguity may arise in 
these respects subsequent to the submission of the tender. 

 
1.01.02 It shall be the responsibility of the Tenderer to request for any missing 

document. In absence of any such request the Tenderer will be deemed to have 
received and read all documents. 

 

1.01.03 The tenderer shall submit his tender strictly in accordance with the tender 
specification and terms and conditions laid down in the tender document. 
Should there be any discrepancy in. Or any doubt, or obscurity, to the meaning 
of any of the clauses of the tender document, or as to anything to be done or 
not to be done by the accepted Tenderer or as to these instructions observed by 
the intending Tenderer. The Tenderer must set forth in strictly such 
discrepancy, doubt or obscurity, and submit the same in duplicate to the 
purchaser (Attn: GM(OP) TURAMDIH) so as to reach them two days in 
advance before date of tender opening mentioned in the NIT for such purpose. 
The elucidation given by the purchaser shall be final and binding on the 
Tenderers. 

1.01.04 By submitting a tender for the work & Tenderer will be deemed to have 
satisfied himself by actual inspection of the site and locality of the work, if so 
required and that the rates quoted by him in the tender will be adequate to 
complete the work in all respects according to the specifications, and other 
conditions and that he has taken into account all conditions and difficulties 
that may be encountered during its progress whether or not expressly provided 
in the tender document but necessary for the completion and maintenance of 
this work to the entire satisfaction of the Engineer. 

 
1.01.05 Tenderers must be submitted on the attached prescribed forms and / or copies 

thereof. The schedules shall be filled in, item by item, in accordance with the 
instructions and notes supplementary thereto. 

 
1.01.06 The tender shall contain firm price for the work. 
 
1.02. 00   LANGUAGE 

English shall be the ruling language. All tenders, drawings, technical data, document 
and / or correspondences shall be in English. 

 
1.03. 00          CANVASSING PROHIBITED  

Canvassing in any form is strictly prohibited and any Tenderer found to have resorted 
to canvassing shall be liable to have his tender rejected summarily. 
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1.04.0 MISINFORMATION 

If the Tenderer deliberately gives wrong information in his tender to create 
circumstances for the acceptance of his tender, the purchaser reserves the right 
to reject such tender. 

 

1.05.0 DOCUMENTS NOT TRANSFERABLE 
 

Tender documents are not transferable. Transfer of tender documents, 
purchased by the tenderer to another is not permitted and tender submitted on 
the tender document, purchased by any other party, shall be rejected. 
 

1.06.0 NOT MORE THAN ONE TENDER 
Not more than one tender for a work shall be submitted by one contractor of 
one firm of contractors. 

1.07.0 TENDER DOCUMENT PROPERTY OF THE PURCHASER. 
Tender document in which tender is submitted by a Tenderer shall become the 
property of the purchaser and the purchaser shall have no obligation to return 
the same to the Tenderer. 

1.08.0 TENDERER TO BEAR EXPENSES 
The purchaser shall not be liable for any expenses whatsoever incurred by the 
Tenderer in the preparation of the tender whether his tender is accepted or not 
even if the purchaser opts for complete withdrawal of invitation of Tender. 

2.01.0 SUBMISSION OF TENDER 
 

Tenders shall be open on date to specify in NIT. 
 

2.01.01 List of documents to be submitted duly signed by tenderer with the seal of the 
firm / agency Tenderer’s covering letter. 

 
(a) Document showing deposit of Earnest Money & cost of tender 

document in original in a separate sealed cover attached with cover / 
envelop of technical part. 

 

(b) Signed NIT tender documents in original which comprise of the below. 
- Notice inviting Tender 
- General information 
- Forms 
- Conditions of Tendering 
- Special conditions of contract 
- Technical Specifications 
- Safety of contractor’s Employees 

 
(a). List of construction equipment / work shop / manufacturing / testing 
Certificate /  has to be submitted. 
(b). List of technical staff and supervisory staff. 
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(c) .  Other document, if any required as may be required to be submitted 
along with the tender in accordance with Technical specifications. Special 
conditions and General Conditions of NIT Tender Documents. 

 
(d) . Filled up Credential Information sheet. 
 

2.01.02 List of documents to be submitted  
(a) Tenderer’s covering letter. 
(b) Schedule of quantities in Triplicate duly signed in all pages. 

 
All the pages of Tender document has to be signed with seal of the Firm / Agency by the   
tenderer as a token of acceptance of the same without which tenders are likely to be rejected. 
 

 

2.02.0 TENDERS TO BE UNAMBIGUOUS 
 

No alteration in the form of the tender or in the amount or any addition in the form 
of special stipulation will be permitted. If corrections be needed while filling in 
the tender, the same shall be made by the Tenderer with his dated signature. 
Tender which is incomplete, obscure or irregular or only for a part of the package 
/ schedule is liable to rejection. 

 

2.04.0 TENDERER’S IDENTITY 
 

The tender shall contain the name, residence and place of business of person or 
persons submitting the tender. 

2.05.0   AUTHORIZATION 
 

In the event of the tender being submitted by a firm, it must be signed by each 
partner thereof, and in the event of the absence of any partner, it shall be signed on 
his behalf by a person holding a power of Attorney authorizing him to do so, 
certified copy of which shall be enclosed. 

 
 

Tenders submitted on behalf of companies registered under the Indian Companies 
Act, for the time being in force, shall be signed by persons duly authorized to 
submit the tender on behalf of the company and shall be accompanied by certified 
copies of the resolutions, extracts of articles of association, Special or general 
power of Attorney and other information to show clearly the title. Authority and 
designation of persons signing the tender on behalf of the company. 
In the event of the tender being submitted by Indian agent on behalf of his foreign 
principal, in addition to above document. The letter of agreement of authorisation clearly 
indicating the status extent and validity of authorization from foreign principal shall be 
submitted along with the tender. A confirmation in the form of division of responsibility 
covering the various activities required to be under taken for execution of the contract 
shall be enclosed. 
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2.06.0      DELIVERY OF TENDER 
 

The completed tender with all its accompaniments as per relevant clause shall be 
deposited in the tender box kept at the office of Dy. Manager (Pers.), UCIL, 
Turamdih 

2.06.01 Personal delivery is recommended. 
 
3.00.0      QUALIFICATION OF TENDERERS  WHO ARE NOT REGISTERED WITH  

UCIL 
 
3.01.01.1 The tenderers should qualify all the qualification criteria mentioned below:- 
3.01.01.2 Experience in hard rock large open cast mines and having successfully executed 

work in hard rock metalle ferrous mines. 
3.01.01.3  The party should own or posses the following equipment- 

 sufficient rear dumpers/tippers with capacity 25 to 35 tones, excavators etc 
 
 
 
VALIDITY OF TENDER 

4.00.0  
The tender submitted shall be deemed to constitute an agreement between the 
tenderer and the purchaser whereby such tender shall remain open for acceptance 
by the purchaser for a period of six (6) months from the date the tenders are 
opened, during which period the tenderer shall not withdraw his offer or amend, 
impair or derogate there from, If the tender submitted does not contain all the 
relevant information of needs clarification on the information furnished and the 
tenderer is requested to supplement the information or submit clarification. The 
aforesaid validity period of six months shall be deemed to commence from the 
date of receipt of the information and clarification called for. Every tenderer is 
therefore requested to furnish all the relevant information to make the tender 
complete. 
Every Tenderer shall be deemed to have agreed as aforesaid in consideration of 
the tender being considered by the purchaser in terms hereof, provided the same 
has been duly submitted and found to be in order. If the tenderer be notified in 
writing at the address given in the tender within the said period of six (6) months 
that his tender has been accepted. He shall be bound by the terms of agreement 
constituted by his tender and such acceptance thereof by the purchasers until a 
written contract has been executed in place of such agreement. 

The tenderer whose tender has been accepted and so notified shall become the 
“Successful Tenderer 
 

5.00.0 EARNEST MONEY 
5.01.0 Earnest money as per notice Inviting tender shall be deposited unless otherwise 

instructed to the contrary in the contrary in the following ways and must accompany 
the tender document without which the tender will not be considered at all. 

Acceptable mode of payment of Earnest Money Deposit: 
a) Requisite amount of E.M.D. should be submitted in the form of Demand Draft/Bank 

Draft duly pledged in favour of Uranium Corporation of India Ltd. Payable at SBI 
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Jaduguda / Hartopa. E.M.D. amount may also be submitted by deposit of call /Term/ 
fixed deposit of any Nationalised Bank of schedule Bank duly pledged in favour of 
M/s Uranium Corporation of India Limited, Jaduguda  

 
Note:  No cash/ cheque in any form will be accepted as E.M.D.    Any Interest will not be 

paid on E.M.D. or any other guarantee. 
 

        

b) Bank Guarantee of any Nationalised Bank duly pledged in favour of UCIL indicated 
in G.C.C. clause No.9 (a) iii) 

 
5.02.0 Uranium Corporation of India Ltd. will return the Earnest Money without any interest 

to unsuccessful tenderer on production by the tenderer of a certificate from, DGM 
(Civil), Turamdih. 

 
5.03.0  Upon acceptance of the tender, Earnest Money shall be treated as part of the Security 

deposit. Failure of successful tenderer to carry out the tender work shall entail 
forfeiture of E.M.D. & Security Deposit entirely. 

 
5.04.0 The tenderer shall submit the tender which satisfied each and every condition laid 

down in the notice, failing which the tender will be liable to be rejected. 
 

5.05.0 The Corporation reserve to themselves the right of accepting the whole or any part of 
the tender and tenderer shall be bound to perform the same at quoted rates. 

 
5.06.0 Tender without requisite earnest money at the time of submission is liable to be 

quoted rates. 
 

5.07.0 Sales Tax or any other Tax materials transportation in respect of this contract, if any 
shall be payable by the contractor and the corporation will not entertain any claim 
whatsoever in this respect. 

 
5.08.0 AWARD OF CONTRACT 

The acceptance of tender and award of contract to one or more than one tenderer, if 
considered necessary, rests with the purchaser. It shall not be obligatory on the part of 
the purchaser to accept the lowest tenderer. The purchaser would be at liberty to 
accept any tender, lowest or otherwise, in whole or in part and to reject any or all the 
tenders received, without assigning any reasons, and no explanation can be demanded 
of this by any tenderer in respect thereto. 

8.00.0 TIME FOR COMPLETION 
 

The time of completion for this work shall be as per notice attached which shall be 
reckoned as stipulated in L.O.I. / work order. The work shall be considered completed 
only if the Engineer has issued a certificate to that effect. 

9.00.0 OPENING OF TENDER 
 

Tenders along with document of E.M. deposit will be opened at the place notified on 
the appointed date and time in presence of tenderer’s authorized representative who 
are present. Not more than two (2) representatives of each tenderer shall be permitted 
to attend the opening of the tenders. 
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If the tenders cannot be opened on the notified date and time as per tender notice, due 
to natural calamity, civil commotion. Floods, strikes or any other unavoidable 
circumstances, this will be opened without any intimation on a subsequent date which 
shall be notified to the tenderer by the corporation. 
 

10.00.0 The tenderer (Whether his tender is accepted or not) shall treat the details of the 
tender specifications and other documents attached thereto, as private and 
confidential. The tenderer shall take necessary steps to ensure that all persons 
employed in any work in connection with his tender have noticed that the Indian 
Atomic Energy Act 1962 (X X X I I I of 1962) applied to them and shall continue so 
to apply even after award of the contract (Whether his tender is accepted or not). 
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S C H E D U L E  -  B 

Free issue materials 

 

Cement , Structural steel /Reinforcement steel will be issued free of cost from our central store 
Turamdih / Mohuldih departmental/ store scrap yard TMD as per availability. 

 

 

Signature of                             Signature of  

Issuing officer --------------------------                           Contractor   --------------------- 

 

Date --------------------------------------                             Date ---------------------------- 

 
S C H E D U L E – C 

TOOLS AND PLANTS OF UCIL TO BE HIRED TO THE CONTRACTOR 

Sl. 
No 

Particulars Number 
available 

Hire 
Charges 
per unit per 
working 
day (Rs.) 

Frequency of 
maintenance 

Value per unit Place of 
Issue 

Number 
required by the 
Contractor 
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             S  C  H  E  D  U  L  E        -        D 
 

Sl.No Category of Labour Wage per day Remarks 
1. 
 

Unskilled Labour Minimum wages to be paid as 
fixed  

by Asstt.  
Labour Commissioner  Chaibasa 
from time to time. 
 
                          

Prevailing Daily 
wages Rate of  
(a) Rs.220/- per day 
  for surface work 
unskilled 
  
 

 
---------------------------------------------------------------------------------------------------------------- 

 
Signature of Contractor:__________________ 
 
Date :________________________________ 
 

 
 

S  C  H  E  D  U  L  E – F 
REFERENCE TO GENERAL CONDITIONS OF CONTRACT 

Conditions No. 
3(b)  Accenting Authority  : Chairman & Managing Director 
  
  
3(i)  Market Rate – Percentage 
  addition to cover overhead 
  and Profit.   :           Ten per cent. 
  
9   Retention  Money  : 10 (Ten) per cent. 
 
12  Date of Commencement : Within seven days from the date 
       on which written order is issued to  
       commence the work. 
 
12  Date of Completion  : 05 (Five) Month      From the date 
        of order to commence. 
 
32.1   
33  Defect Liability Period  : 06 (six) month 
 
34.2  Insurance    : As directed. 
 
48  On Account Payment   : Monthly R.A & One final bill 
51  
52 Authority for appointing Arbitrator.  :  Chairman & Managing Director. 
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GENERAL CONDITIONS OF CONTRACT 
 

A)   INTERPRETATIONS AND DEFINITIONS 
 
1.   Singular and Plural 
     Where the context so requires, words importing the singular only also include the plural and 

vice versa.  
 
2.   Heading and Marginal Notes to conditions: 
     Heading and marginal notes to these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation or construction thereof or of the 
Contract. 

 
3.      Definitions: 

 a) Corporation’ shall mean Uranium Corporation of India Limited having it's registered 
office at Jaduguda Mines, Post office and Town Jaduguda Mines - 832 102, in the state of 
Jharkhand and includes a duly authorized representative of the Corporation or any other 
person empowered in this behalf by the Corporation to discharge all or any of it's functions. 

 
b)   The `Accepting Authority' shall mean the authority mentioned in Schedule - F. 
 
c)   The `Contract' shall mean the notice inviting the tender, the tender, and acceptance thereof 

and the formal agreement, if any, executed between the Corporation and the Contractor 
together with the documents referred to therein including these conditions, Designs, 
Drawings, Schedule of Quantities with rates and amounts and Schedule of Rates.  All these 
documents taken together shall be deemed to form one Contract and shall be 
complementary to one another. 

 
d)   The `Contractor' shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal representatives of such individual or persons 
composing such firm or unincorporated company, or successors of such firm or company 
as the case may be and permitted assigns or such individual or firm or company. 

 
e)   The `Contract Sum' shall mean: 
 

i)   In the case of Lump Sum Contracts the sum for which the tender is accepted. 
 
ii)  In the case of percentage Rate Contracts the estimated value of the works as mentioned 
in the tender adjusted by the Contractor's percentage. 
 
iii) In the case of Item Rate Contracts the cost of the works arrived at after multiplying of 
the quantities shown in Schedule of Quantities by the item rates quoted by the Tenderer or 
as finally accepted for the various items. 

f)   A `Day' shall mean a day of 24 hours from midnight to midnight irrespective of the number 
of hours worked in that day. 

 
g)   `Engineer-in-charge' shall mean the Engineering Officer appointed by the Corporation or 

his duly authorized representative who shall direct, supervise and be in-charge of the works 
for purpose of this Contract. 
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h)   `Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees) and 
civil commotion (in so far as both these are uninsurable), war (whether declared or not), 
invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, 
damage from aircraft, acts of god such as earth quake, lightning and unprecedented floods 
and other causes over which the Contractor has no control and accepted as such by the 
Accepting authority. 

 
i)   `Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of the cost 

of materials and labour at the site where the work is to be executed, plus the percentage 
mentioned in Schedule - F to cover all overheads and profit. 

 
j)   Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed to 

the tender papers issued by the Corporation or the standard Schedule of Rates prescribed 
by the Corporation and the amendments thereto issued from time to time. 

 
k)   The `Site' shall mean the lands and/or other places on, under, in or through which the work 

is to be executed under the Contract including any other lands or places which may be 
allotted by the Corporation or used for the purposes of the Contract. 

 
l)   `Temporary Works' shall mean all temporary works of every kind required in or about the 

execution, completion, maintenance of the works. 
 
m)   `Urgent Works' shall mean any urgent measures, which, in the opinion of Engineer-in-

Charge, become necessary during the progress of the works, obviate any risk of accident or 
failure of which become necessary for security. 

 
n)   A `Week' shall mean seven days without regard to the number of hours worked any day in 

that week. 
 
o)   The `Works' shall mean the works to be executed in accordance with the Contract or part(s) 

thereof as the case may be and shall include all extra or additional, altered or substituted 
works or temporary and urgent works as required for performance of the Contract. 

 
B)     SCOPE AND PERFORMANCE 
 
4.     Contract Documents: 
       The Contractor shall be furnished, free of charge, two certified true copies of the Contract 

documents except standard specification, the Schedule of Rate and of all further drawings, 
which may be issued during the progress of the works.  He shall keep one copy of the 
Documents on the site in good order and the same shall at all reasonable times be available 
for inspection and use by the Engineer-in-Charge, his representative or other Inspecting 
Officer. 

 
4.1 None of these documents shall be used by the Contractor for any purpose other than that of 

this Contract. 
  
4.2    The Contractor shall take necessary steps to ensure that all persons employed on any work in 

connection with Contract have noticed that the Indian official secret act 1923(XIX of 1923) 
applied to them and shall continue so to apply even after the execution of such works under 
the Contract. 
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5.     Works to be carried out: 
       The work to be carried out under the Contract shall except as otherwise provided in these 

conditions, include all labour, materials, tools, equipment and transport which may be 
required in preparation of and for and in the full and entire execution and completion of the 
works.  The descriptions given in the Schedule of Quantities shall, unless otherwise stated, be 
held to include waste on materials, carriage and cartage carrying in return of empties, 
hoisting, setting, fitting and fixing in position and all other labourers necessary in and for the 
full and entire execution and completion as aforesaid in accordance with good practice and 
recognized principles. 

 
6.     Inspection of site: 
       The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself 

before submitting his tender as to the nature of the ground and sub-soils (so far as is 
practicable), the form and nature of the site, the quantities and nature of work and materials 
necessary for the completion of the works and the means of access to the site, the 
accommodation he may require, availability of labour, water, electric power.  In general he 
shall himself obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect his tender.  No extra charges consequent on any 
misunderstanding or otherwise shall be allowed. 

 
7.     Sufficiency of Tender: 
       Description of item in the Schedule of quantities is brief and therefore, shall be read in 

conjunction with the relevant drawings and specifications and the Contractor's rate shall be 
deemed to be for such complete work unless otherwise specified by the Contractor while 
tendering.  No claim, whatsoever, shall be entertained by the Corporation on account of 
insufficiency of any rate as quoted in the Schedule of Quantities and rates.  The Contractor 
shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender of the works and of the rates and prices quoted in the Schedule of 
Quantities, in which rates and prices shall, except as otherwise provided, cover all his 
obligations under the Contract and all matters and things necessary for the proper completion, 
maintenance of works and shall also cover the cost of necessary protection, including labour, 
materials and equipment to ensure safety and protection against all risks, accidents 
compensation for injury to life and damage to property if any caused by the Contractor's 
operations connected with the work.  The rates shall be firm and shall not be subject to change 
due to variation during the entire period of execution of the work in cost of materials, labour 
conditions or any other conditions whatsoever.  The rates quoted by the Tenderer shall be 
inclusive of all taxes, duties and other statutory levies. 

 
8.     Discrepancies and Adjustment of Errors: 
       The several documents forming the Contract are to be taken as mutually explanatory of one 

another, detailed drawing being followed preference to small-scale drawings and the figured 
dimensions in preference to drawing measured scale and the special conditions in preference 
to General Conditions. 

 
8.1    If there are varying or conflicting provisions made in any one document forming part of the 

Contract, the Accepting Authority shall be the deciding authority with regard to the intention 
of the document. 

 
8.2    Any error in description, quantity or rate in Schedule of Quantities or any omission there from 

shall not vitiate the Contract or release the Contractor from the execution of the whole or any 
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part of the works comprised there in according to drawings and specifications or from any of 
his obligations under the Contract. 

 
8.3    If on check there are found to be difference between the rates given by the Contractor in 

words and figures or in the amount worked out by him in the Schedule of Quantities and 
general summary the same shall be adjusted in accordance with the following rules: 

 
a)   In the event of a discrepancy between description in words and figures quoted by a 

Tenderer, the description in words shall prevail. 
 
b)   In the event of error occurring in the amount column of Schedule of Quantities as a result 

of wrong extension of the Unit rate and quantity, the Unit rate shall be regarded, as firm 
and extension shall be amended on the basis of the rate. 

 
c)   All errors in totaling in the amount column and carrying forwarded totals shall be 

corrected. 
 
d)   The totals of various sections of Schedule of Quantity appended and amended shall be 

carried over to the general summary and the tendered such amended accordingly.  The 
tendered sum so altered shall, for the purpose of the tenders be substituted for sum 
originally tendered and considered for acceptance instead of the original sum quoted by the 
Tenderer.  Any rounding off of totals in various sections of Schedule of quantities or in 
general summary by the Tenderer shall be ignored. 

 
e)   In case of lump sum Contracts (based on bills of quantities/ quantity not shown as 

provisional), should any error in quantities or any omissions of items be discovered, the 
cumulative effects of which varies Rs. 20,000/- whichever is less, then the errors shall be 
rectified and the rectifications dealt with as for deviations/variations under conditions 10 
and 11 hereof, and the value thereof shall be added or deducted from the Contract sum, as 
the case may be, provided that there shall be no rectification of any errors, omissions or 
wrong estimates in the prices inserted by the Contractor in the Bills of quantities. 

 
9.    Security Deposit: 
       Total amount of Security deposit shall be limited to 10% of the awarded value of work.  Fifty 

percent of this amount shall have to be deposited as initial security deposit at the time of 
execution of agreement including the amount deposited as Earnest Money.   

 
      (a)   Acceptable mode of payment of Initial Security Deposit/ Earnest Money: 
  

i)  For deposit upto Rs. 5,000/-:  Cash/Demand Draft payable at SBI, 
Jaduguda/Hartopa. 

 
ii)  For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh:  DAC/TDR/FDR etc. from 

any Nationalized bank of schedule Banks duly pledged in favour of UCIL.  But in 
case of Earnest Money of amount more than Rs. 50,000/-, the Tenderer should 
submit Bank Guarantee issued by SBI, Jamshedpur/Hartopa or PNB, Jamshedpur or 
as mentioned in Para 9(a)(iii). 

 
iii)  For deposit beyond Rs. 1.00 Lakhs:  Bank Guarantee issued by SBI, Jaduguda/ Hartopa or 

Punjab National Bank, Jamshedpur.  Bank Guarantee obtained from any Indian nationalized 
bank of schedule banks to be jointly, severally bound with the Contractor to the purchaser 
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for the amount same above.  The terms of the said guarantee shall be such as shall be 
approved by the purchaser and the obtaining of such guarantee and the cost of guarantee to 
be so entered shall be at the expenses, in all respects, of the Contractor.  The said guarantee 
shall be valid till the expiry of the defect liability period and issue of the final certificate by 
the Engineer, and with a claim period of Six months beyond it's required validity.   

 
   In addition to the above, further amount to the extent of the 5% of awarded value of the 

work will be deducted from the Running Account bills by way of percentage deductions.  
Such percentage deduction shall be @ 10% of the running account bills till the full amount 
of security deposit is realized/retained by the Corporation. 

 
(b)   All compensation or other sums of money payable by the Contractor under the terms of 

this contact or any other contact or any other account whatsoever may be deducted from or 
paid by sale of a sufficient part of his security deposit or from the interest arising there 
from or from any sums which may be due or become due to the Contractor by the 
Corporation or any account whatsoever and in the event of his security deposit be reduced 
by reason of any such deduction or sale as aforesaid, the Contractor shall within fourteen 
days of receipt of notice of demand from the Engineer-in-charge make good the deficit. 

 
(c)   Refund of Security Deposit:   
     Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge 

certifying in writing that the work has been completed as per condition 31 hereof etc. 
 
(d)   On expiry of the Defects liability period (referred to in condition 33 hereof) or after 

payment of the Final bill payable whichever is later, the Engineer-in-charge shall on 
request from the Contractor refund to him the remaining portion of the security deposit 
provided the Engineer-in-charge is satisfied that there is no demand outstanding against the 
Contractor. 

10.    Deviation/Variation Extent & Pricing:   
       The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions 

to, or substitution for the original specification, drawings design and instructions that may 
appear to him to be necessary or advisable during the progress of the work and (ii) to omit a 
part of the works in case of non availability of a portion of the site or for any other reasons 
and the Contractor shall be bound to carry out the works in accordance with any instructions 
given to him in writing signed by the Engineer-in-charge and such alterations, omissions 
additions or substitutions shall form part of the Contract as if originally provided therein and 
any altered, additional or substituted work which the Contractor may be directed to do in the 
manner above specified as part of the works, shall be carried out by the Contractor on the 
same conditions in all respects including price on which agreed to do the main work except as 
hereinafter provided.  No work which radically changes the original nature of the Contract 
shall be ordered by the Engineer-in-charge as a deviation and in the event of any deviation 
being ordered which in the opinion of the Contractor changes the original nature of the 
Contract, he shall nevertheless carry it out and the disagreement as to the nature of the work 
and the rate to be paid therefore shall be resolved in accordance with condition 52. 

 
10.1  The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the Contract sum being ordered, be extended as follows if requested by 
the Contractor. 

 
a)   In the proportion which the additional cost of the altered additional or substituted 

work, bears to the original Contract sum plus 
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b)   25% of the time calculated in (a) above or such further additional time as may be 

considered reasonable by the Engineer-in-charge. 
 
10.b.1  Rate for such additional altered or substituted work shall be determined by the Engineer-in-

charge as follows: - 
 

 i)   If the rate for additional, altered or substituted items of works is specified in the 
Schedule of Quantities, the Contractor shall carry out the additional, altered or 
substituted item at the same rate.  In the case of composite tenders, where two or 
more Schedules of Quantities may form part of the Contract, the applicable rate shall 
be taken from the Schedule of Quantities of that particular part in which the deviation 
is involved, failing that, at the lowest applicable rate for the same item of work in the 
other Schedule of Quantities. 

 
 ii)   If rate for any altered, additional or substituted item of work is not specified in the 

Schedule of Quantities, the rate for that item shall be derived from the rate for the 
nearest similar item specified therein.  In case of composite Tenders, where two or 
more Schedule of Quantities form part of the Contract, the rate shall be derived from 
the nearest similar item in the Bills of Quantities of the particular part of works in 
which the deviation is involved, failing that, from the lowest of the nearest similar 
item in other Schedule of Quantities. 

 
 iii)   If the rate for any additional, altered or substituted item of work can not be 

determined in the manner specified in sub-paras (i) and (ii) above, then such item of 
the work shall be carried out at the rate entered in the C.P.W.D. Schedule of Rates 
(current) then plus/minus the percentage by which the tendered amount of the work 
actually awarded is higher or lower than the estimated amount of the works actually 
awarded.  (Applicable to measurement Contract is based on item rates or lump sum 
Contracts based on Bills of Quantities or percentage rate Contracts). 

 
iv)   If the rate for any altered, additional or substituted item of work can not be 

determined in the manner specified in sub-Para (i) to (iii) above, the Contractor shall 
within 14 days of the date of receipt of the order to carry out the said work, inform 
the Engineer-in-charge of the rate which he proposed to claim for such item of work, 
supported by analysis of the rate claimed, and the Engineer-in-charge shall within 
three months thereafter, after giving due consideration to the rate claimed by the 
Contractor determine the rate on the basis of market rate(s).  In the event of the 
Contractor failing to inform the Engineer-in-charge within the stipulated period of 
time, the rate, which he proposes to claim, the rate for such item shall be determined 
by the Engineer-in-charge on the basis of market rate(s).  for this purpose the 
purchase voucher etc. shall be produced by the Contractor to the Engineer-in-charge. 

 
11.    Suspension of works: 
       The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend the 

process of the works or any part thereof for such time and in such manner, as the Engineer-in-
charge may consider necessary for and of the following reasons. 

 
   i)  On account of any default on part of the Contractor or 
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   ii)  For proper execution of the works or part thereof for reasons other than the default of 
the Contractor; or  

 
   iii)  For safety of the works or part thereof. 

 
12.    TIME AND EXTENSION FOR DELAY: 
       The time allowed for execution of the works as specified in the Schedule - 'F' or the extended 

time, in accordance with these conditions shall be of the essence of the Contract.  The 
execution of the work shall commence from the date of 15th day after the date on which the 
Engineer-in-charge issues written orders to commence the work or from the date of handing 
over the site whichever is later. If the Contractor commits default in commencing the 
execution of the work as aforesaid, Corporation shall without prejudice to any other right or 
remedy be at liberty to forfeit the Earnest Money/Security Deposit absolutely. 

 
13.1   As soon as possible, after the Contract is concluded, the Engineer-in-charge and the 

Contractor shall agree upon a Time and Progress Chart.  The Chart shall be prepared in direct 
relation to the time stated in the Contract Documents for completion of items of the work.  It 
shall indicate the force of the dates of commencement and completion of various trades or 
sections of the work and may be amended as necessary by agreement between the Engineer-
in-charge and the Contractor within the limitation of time imposed in the Contract documents, 
and further to ensure good progress during the execution of the work, the Contractor shall 
minimum in all cases in which the time allowed for any work exceed one month (save for 
special jobs) complete 1/8th of the whole of the work before 1/4th of the whole time allowed 
in the Contract has elapsed 3/8th before 3/4th of such time has elapsed. 

 
13.2   If the works will be delayed by 

(a)   Force major, or 
(b)   Abnormally bad weather, or 
(c)   Serious loss or damage by fire, or 
 
(d)   Civil commotion, local combination of workmen, strike or engaged by Corporation in 

executing work not forming part of the Contract, or 
 
(e)   Delay on the part of other Contractor or tradesman engaged by Corporation in 

executing work on to forming part of the Contract, or 
 
(f)   Non-availability of stores which are the responsibility of Corporation to supply, or 
 
(g)   Non-availability or break-down of Tools and Plant to be supplied or supplied by 

Corporation or 
 
(h)   Any other cause, which, in the absolute discretion of the Corporation, is beyond the 

Contractor's control. 
 

      Then upon the happening of any such event causing delays, the Contract shall 
immediately give notice thereof in writing to the Engineer-in-charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the Engineer-in-
charge to proceed with the work. 
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13.3   Request for extension of time to be eligible for consideration shall be made by the Contractor 
in writing within fourteen days of the happening of the event causing delays. The Contractor 
may also, if practicable indicate, in such request, the period for which extension is desired. 

 
13.4   In any such case, the Corporation may give a fair and reasonable extension of time for 

completion of the work.  Such extension shall be communicated to the Contractor by the 
Engineer-in-charge in writing within 3 months of the date of receipt of such requests by the 
Engineer-in-charge. 

 
14.    The Contractor shall arrange at his own expenses all tools, plant and equipment (hereinafter 

refer to as T & P) required for execution of the work. 
 
14.1   If the Contractor required any item of T & P on hire from the Corporation, the Corporation 

will, if such item is available and the same can be spared, hire it to the Contractor at a rate to 
be fixed by the Engineer-in-charge. 

 
14.2   The period of hire will be reckoned from the commencement of the day of issue up[to the end 

of the day of return (including all recognized holidays) irrespective of the actual hour of issue 
and return.  The Contractor will be exempt from levy of any charges for the number of days 
he is called upon in writing by the Engineer-in-charge to suspend execution of the work, 
provided Corporation's T & P in question has, in fact, remained idle with the Contractor 
because of the suspension, provided the Contractor, in case the period of suspension, exceeds 
11 days returns Corporation's T & P to the place from where the same was issued. 

14.3   The Contractor shall be responsible for care and custody of Corporation's T & P (including 
employment of chowkider's) during the period Corporation's T & P remain with him and any 
damage (fair wear and tear excepted) to any of the equipment shall be made good at the 
Contractor's expense to the satisfaction of the Engineer-in-charge, unless, such damage is 
caused because of negligence of crew provided by the Corporation. 

14.4   The Corporation give no guarantee in respect of output of his T & P hired to the Contractor 
and no reduction in rates or any compensation shall be allowed on the ground that outturn or 
performance of Corporation's T & P was not to the Contractor's expectations. 

 
14.5   Corporation's T & P hired to the Contractor shall be returned at the place of issue (unless 

otherwise directed) by the Contractor to the Engineer-in-charge on completion of the work or 
section of the work or earlier on termination of the hire by the Corporation as hereinafter 
provided on a written notice by the Engineer-in-charge.  The Corporation shall be entitled to 
terminate the hire on two days notice without assigning any reason whatsoever on account of 
termination of hire of Corporation's T & P by the Corporation.  In such an event however, a 
reasonable extension of time shall be given by the Engineer-in-charge. 

 
14.6   A Log Book for recording hours during which every item of Corporation's T & P issued to the 

Contractor has worked each day, shall be maintained by the member of the crew-in-charge 
thereof or any representative of the Engineer-in-charge appointed in that behalf and shall be 
daily attested by the Contractor or his authorized agent.  In case the Contractor contest 
correctness of any entry and/or fails to sign the Log Book, the decision of the Engineer-in-
charge shall be final and binding on him.  Hire charges shall be calculated in accordance with 
the Log Book recorded time or as per term-hiring as the case be. 
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15.0   MATERIALS: 
15(a)  The Contractor shall, at his own expense, provide all materials required for the works other 

than those, which are to be supplied by the Corporation. 
 
15(a) 1. All materials to be provided by the Contractor shall be, in conformity with the specification 

laid down in the relevant Indian Standard and the Contractor shall, if required by the 
Engineer-in-charge, furnish proof, to the satisfaction of the Engineer-in-charge, that the 
material so comply with the specifications. 

 
15(a) 2 The Contractor shall at his own expense and without delay supply to the Engineer-in-charge 

samples of materials proposed to be used in the works.  The Engineer-in-charge shall, within 
seven days of supply of samples or within such further period as he may require, intimate to 
the Contractor in writing, whether samples are approved by him or not.  If samples are not 
approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge, for his 
approval, fresh samples complying with the specifications laid down in the Contract. 

 
15(a)3. The Engineer-in-charge shall have powers to require removal of all of the materials brought at 

site by the Contractor which are not in accordance with the Contract specifications or do not 
conform in character or quality to samples approved by him.  In case of default on the part of 
the Contractor in removing rejected materials, the Engineer-in-Charge shall have full powers 
to procure other proper materials to be substituted for rejected materials and in the event of 
the Contractor refusing to comply, he may cause the same to be supplied by other.  All costs, 
which may accrue upon such removal and/or substitution, shall be borne by the Contractor. 

 
15(a) 4. The Contractor shall indemnify the Corporation servant or employee of the Corporation 

against any action, claim or proceeding relating to infringement or use of any patent or design 
or any other charges which may be payable in respect of or any article or materials or part 
thereof included in the Contract.  In the event of any claim being made or action being made 
or action being brought against the Corporation in respect of any such matters as aforesaid, 
the Contractor shall furnish indemnity immediately, provided that such indemnity shall not 
apply when such infringement has taken place in complying with the specific 
directions/issued by the Corporation.  But the Contractor shall pay any royalties or other 
charges payable in respect of any such use, the amount so being reimbursed to the Contractor 
only if the use was the result of any drawing and/or specification issued after submission of 
the Tender. 

 
15(a)5. All charges on account of Octroi, Terminal or Sales Tax and other duties or materials obtained 

for the works from any source (excluding materials supplied by the Corporation) shall be 
borne by the Contractor. 

 
15(a)6. The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied by 

the Contractor other than those for which satisfactory proof has already been furnished, at the 
cost of the Contractor and the Contractor shall provide at his expense all facilities, which the 
Engineer-in-charge may require for the purpose. 

 
15(b) Materials to be supplied by the Corporation: 
         Materials to be supplied by the Corporation are shown in Schedule - B which also stipulates 

quantum, place of issue and rate(s) to be charged in respect thereof. 
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15(b)1. If after acceptance of the tender, the Contractor desires the Corporation to supply any other 
materials, such materials may be supplied by the Corporation, if available, at rates to be fixed 
by the Engineer-in-Charge and all on payment before the materials are issued to the 
Contractor. 

 
15(b)2. For the materials listed in Schedule-B, which the Corporation has agreed to supply the 

Contractor, he shall give reasonable notice in writing about his requirements to the Engineer-
in-charge in accordance with the agreed phases of programme.  Such materials shall be 
supplied for the purpose of the Contract of aforesaid Schedule, shall be set off or deducted, as 
and when materials are consumed in item of work for which payment is being made to the 
Contractor, or from any sums then due or which may after become due to the Contractor 
from/under the Contract.  At the time of submission of bills the Contractor shall properly 
account for the materials issued to him to the satisfaction of the Engineer-in-charge and 
certify that balance of materials supplied is available at site.   

 
15(b)3. The Contractor shall bear the cost of loading, transporting to site, unloading, storing under 

cover as required, assembling and joining the several parts together as necessary, 
incorporating of fixing materials in the works including all preparatory work of whatever   
description as may be required. 

 
15(b)4. All materials issued to the Contractor by the Corporation for fixing in the works (including 

preparatory work), and being surplus on completion or on foreclosure of the work be returned 
by the Contractor at his expense, at wear and tear and/or waste.  If the Contractor is required 
to deliver such materials at a place other than the place of issue, he shall do so and the 
transportation charges from the site to such place, less the transportation charges which would 
have been incurred by the Contractor had such materials been delivered at the place of issue, 
shall be borne by the Corporation. 

 
15(b)5. Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-

charge at rates not exceeding those at which these were originally issued to him after taking 
into consideration any determination or damage which may have been caused to the said 
materials whilst in the custody of the Contractor. 

 
15(b)6. If on completion of works the Contractor fails to return surplus materials out of these supplied 

by the Corporation, then in addition to any other liability which the Contractor would incur, 
the Engineer-in-charge may, by a written notice to the Contractor require him pay within a 
fortnight of receipt of the notice, for such unreturned surplus materials at double the issue 
rates. 

 
15(b)7. Delay in obtaining materials by the Corporation: 
         Owing to difficulty in obtaining certain controlled and other materials in the market, the 

Corporation has undertaken to supply them as specified in Schedule - B, there may be delay 
in obtaining these materials by the Corporation and the Contractor is therefore, required to 
keep himself in touch with the day to day position regarding the supply of materials from the 
Engineer-in-charge and to so adjust the progress of the work that their labour may not remain 
idle nor may there by any other claim due to or arising from delay in obtaining the materials.  
It should be clearly understood that no claim whatsoever shall be entertained by the 
Corporation on account of delay in supplying materials. 
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15(c)   GENERAL 
         Materials required for the works, whether brought by the Contractor or supplied by the 

Corporation, shall be stored by the Contractor only at places approved by the Engineer-in-
charge.  Storage and safe custody of materials shall be the responsibility of the Contractor. 

 
15(c)1. Corporation   official concerned with the Contract shall be at liberty any time to inspect and 

examine any materials intended to the use in or on the works, either on the site or at factory or 
workshop or other place(s), where such materials are assembled, fabricated, manufactured or 
any place(s) where these are lying or from which these are being obtained and the Contractor 
shall give such facilities as may be required for such inspection and examination. 

 
15(c)2. Materials supplied by the Corporation and brought to the site by the Contractor shall not be 

removed off the site without the prior written approval of the Engineer-in-Charge.  But 
whenever the works are finally completed, the Contractor shall at his own expense forthwith 
return to the all-surplus materials originally supplied to him as per stipulation in the 
Contracts. 

 
16.       L A B O U R 
         The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress and of quality to ensure workmanship of the degree specified in the Contract and to 
the satisfaction of the Engineer-in-Charge.  The Contractor shall not employ in connection 
with the works any person who has not completed his eighteen years of age. 

 
16.1    The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by E.I.C., a 

distribution return of the number and description by trades of the work, people employed on 
the works.  The Contractor shall also submit on the 4th and 19th of every month to the 
Engineer-in-Charge a true statement showing in respect of the second half of the preceding 
month and the first half of the current month    (i) the accident that occurred during the said 
fortnight showing the circumstances under which they happened and the extent of damages 
and injury caused by them and (ii) the number of female workers who have been allowed 
Maternity Benefit as provided in the Maternity Benefit Act 1961 or Rules made there under 
and the amount paid to them. 

 
16.2    The Contractor shall pay to labour employed by him wages not less than fair wages as defined 

in the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under. 
 
16.3    The Contractor shall in respect of labour employed by him comply with or cause to be 

complied with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there 
under in regard to all matters provided therein. 

 
16.4    The Contractor shall comply with the provision of the payment of Wages Act, 1936, Minimum 

Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 1923, 
Industrial Dispute Act, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952 or any 
modifications thereof or any other Law relating thereto and rules made there under from time 
to time. 

 
16.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to the 

Employees State Insurance scheme in respect of all labour employed by him for the execution 
of the Contract, in accordance with provision of `The Employees State Insurance Act, 1948' 
as amended from time to time and as applicable in this case.  In case the Contractor fails to 
submit full details of his account of labour employed and the contribution payable, the 
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Engineer- in-Charge shall recover from the running bills of Contractor an amount of 
Contribution as assessed by him.  The amount so recovered shall be adjusted against the 
actual contribution payable under Employees State Insurance scheme. 

 
16.5    The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined 

under the Contract Labour (Regulation) Act, 1970 and rules made there under have the power 
to deduct the money, due to the Contractor, any sum required estimated to be required for 
making good the loss suffered by a worker or workers by reason of no fulfillment of the 
conditions of the Contract for the benefit of workers, nonpayment of wages or of deduction 
made from his or their wages which are not justified by the terms of the Contract or non-
observance of the said act. 

 
16.6    The Contractor shall indemnify the Corporation against any payment to be made under and for 

observance of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there 
under without prejudice to his right to claim indemnity from his Sub-Contractors. 

 
16.7    In the event of the Contractor committing a default or breach of any of the provisions of 

aforesaid Act and rules made amended/amended from time to time, or furnishing any 
information or submitting or filling any Form/Register/Slip under the provisions of the Law 
which is materially incorrect, then on the report of the Inspecting Officer, the Contractor shall 
without prejudice pay to the Corporation a sum not exceeding liabilities for such defaults 
including liquidated damages etc. for every default, breach or furnishing, making, submitting, 
filling materially incorrect statement, as may be fixed by the Labour Department and the 
Contractor should indemnify the Corporation against all such liabilities. 

 
16.7.1 Model Rules for Labour Welfare: 
         The Contractor shall at his own expense comply with or cause to be complied with Model 

Rules for Labour Welfare as provided under the Rules framed by the appropriate government 
from time to time for the protection of health and for making sanitary arrangements for 
workers employed directly or indirectly on the works.  In case the Contractor fails to make 
arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and recover the 
cost thereof from the Contractor. 

 
Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions 
relating to report on accidents and to grant Maternity Benefits to female workers shall make 
the Contractor liable to pay to the Corporation as liquidated damages an amount not 
exceeding Rs. 50.00 for each default on materially incorrect statement or reports from the 
Engineer-in-charge in such matters, based on reports from the Inspecting officers shall be 
final and binding and deductions for recovery of such liquidated damages may be made from 
the any amount payable to the Contractor. 

 
17.    The Contractor shall not be permitted to enter on (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-in-charge in writing.  The 
portion of the site to be occupied by the Contractor shall be defined and/or marked on the site 
plan, failing which these shall be indicated by the Engineer-in-charge at site and the 
Contractor shall on no account be allowed to extend his operations beyond these areas. 

 
       In respect of any land allotted to the Contractor for purpose of or in connection with the 

Contract, the Contractor shall be a licensee subject to the following and such other terms and 
the licenser may impose conditions as: 
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i)    That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and 
occupation, in respect of each and every separate area of land allotted to him 

 
ii)   That such use or occupation shall not confer any right of tenancy of the land to the 

Contractor 
 
iii)  That the Contractor shall be liable to vacate the land on demand by the Engineer-in-

charge. 
iv)   That the Contractor shall have no right to any construction over this land without the 

written permission of the Engineer-in-charge.  In case he is allowed to construct any 
structure he shall have to demolish and clear the same before handing over the 
completed work unless agreed to the Corporation. 

 
17.1   The Contractor shall provide, if necessary or if required on the site all temporary access there 

to and shall alter, adopt and maintain same as required from time to time and shall take up and 
clear them away as and when no longer required and as and when ordered by the Engineer-in-
charge and make good all damage done to the site. 
 

18.    SETTING OF THE WORKS: 
       The Engineer-in-Charge shall supply dimensioned drawings, levels and other information 

necessary to enable the Contractor to set out the work.  The Contractor shall provide all 
labour and setting out appliances required and set out the work and be responsible for the 
accuracy of the same.  He shall amend at his own cost and to the satisfaction of the Engineer-
in-charge any error found at any stage which may arise through inaccurate setting out unless 
such error is based on incorrect data furnished in writing by the Engineer-in-charge, in which 
case cost of rectification shall be borne by the Corporation.  The Contractor shall protect and 
preserve all benchmarks used in setting out the works till end of the Defect Liability Period 
unless the Engineer-in-Charge directs their earlier removal. 

 
19.    SIDE DRAINAGE: 
       All water, which may accumulate on the site during the progress of works or in trenches and 

excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and 
at the Contractor expenses. 

 
20.    NUISANCE: 
       The Contractor shall not at any time do, cause or permit any nuisance on the site or do 

anything which shall cause unnecessary disturbance, inconvenience to owners, tenants or 
occupiers of other properties near the site and to the public generally. 

 
21.    MATERIALS OBTAINED FROM EXCAVATION: 
       Materials of any kind obtained from excavation on the site shall remain the property of the 

Corporation and shall be disposed of as the Engineer-in-charge may direct. 
 
22.    TREASURE TROVE, FOSSILS ETC.: 
       All fossils, coins, articles of value or antiquity and structures and other remains or things of 

geological or archaeological interest discovered on the site shall be the absolute property of 
the Corporation and the Contractor shall take reasonable precautions to prevent his workmen 
or any other person from removing or damaging any such articles or thing and shall 
immediately open discovery thereof and before removal, acquaint the Engineer-in-charge and 
obtain his directions as to the disposal of the same at the expense of the Corporation. 
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23.    PROTECTION OF TREES: 
       Tree designated by the Engineer-in-charge shall be protected from damage during the course 

of the works and earth level within 1.0 Mtr. of each such tree shall not be changed.  Where 
necessary, such trees shall be protected by providing temporary fencing. 

 
24.    WATCHING AND LIGHTING: 
       The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watching when and where necessary or required by the Engineer-in-charge for the protection 
of the works or for the safety and convenience of those employed on the works or the public. 

 
25.    CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF: 
       The Contractor shall engage and keep at site, qualified technical staff/engineer with necessary 

supporting supervisory staff of sufficient experience of all types of works covered by this 
Contract and they should have all necessary authority to receive materials from the 
Corporation, issue valid receipt for the same, engage labour etc. and proceed with the work as 
required for speedy execution of the work. 

 
26.  INSPECTIONS AND APPROVAL: 

All works embracing more than one process shall be subject to examination and approval at 
each stage thereof and the Contractor shall given due notice to the Engineer-in-Charge or his 
authorised representative when each stage is ready.  In default of such notice the Engineer-in-
Charge shall be entitled to appraise the quality and extent thereof. 

 
26.1   No work shall be covered up or put out of view without the approval of the Engineer-in-

charge or his authorized representative and the Contractor shall afford full opportunity for 
examination and measurement of any work which is about to be covered up or put out of view 
and for examination foundations before permanent work is placed thereon.  The Contractor 
shall give the notice to the Engineer-in-Charge or his authorized representative whenever any 
such work or foundation is ready for examination and the Engineer-in-charge or his 
representative shall without unreasonable delay, unless he considers it unnecessary and 
advises the Contractor accordingly, attend for the purpose of examining and measuring such 
work or of examining such foundation.  In the event of the failure of the Contractor, such 
work shall be uncovered at the Contractor's expense for examination by the Engineer-in-
Charge. 

 
26.2   Corporation officers concerned with the Contract shall have powers at any time to inspect and 

examine any part of the works and the Contractor shall give such facilities as may be required 
for such inspection and examination. 

 
27.    DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 
       The duties of the Representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials to be used or workmanship employed in 
connection with the works.  He shall have no authority to order any work involving any extra 
payment by the Corporation nor to make any variation in the works. 

 
27.1   The Engineer-in-charge may from time to time in writing delegate to his Representative any 

of the powers and authorities vested in the Engineer-in-charge and shall furnish to the 
Contractors a copy of all such written delegation of powers and authorities.  Any written 
instruction or written approval given by the Representative of the Engineer-in-Charge to the 
Contractor within the terms of such delegation shall bind the Contractor and the Corporation 
as though it had been given by the Engineer-in-charge. 
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27.2   Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials 

shall not prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or 
materials and to order pulling down, removal or breaking up thereof. 

 
27.3   If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-

in-Charge, he shall be entitled to refer matter to the Engineer-in-Charge who shall thereupon 
confirm, reverse vary such decision. 

 
28.    REMOVAL OF WORKMEN: 
       The Contractor shall employ in and about the execution of the works such persons as are 

skilled and experienced in their several trades and Engineer-in-Charge shall be at liberty to 
object to and require the Contractor or to remove from the works any person employed by the 
Contractor in or about the execution of the works who in the opinion of the Engineer-in-
Charge misconducts himself or is incompetent or negligent in the proper performance of his 
duties and such person shall not be again employed upon the works without permission of the 
Engineer-in-charge. 

 
29.    UNCOVERING AND MAKING GOOD: 
       The Contractor shall uncover any part of the works and/or make opening in or through the 

same as the Engineer-in-charge may from time to time direct for his verification and shall re-
instate and make good such part to the satisfaction of the Engineer-in-charge.  If any such part 
has been covered up or put out of view after being approved by the Engineer-in-Charge and 
subsequently found on uncovering to be executed in accordance with the Contract, the 
expenses of uncovering and/or making opening or through reinstating and making good the 
same shall be borne by the Contractor. 

 
30.    WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 
       Subject to any provisions to the contrary contained in the Contract none of the permanent 

works shall be carried out during night or on Sundays or on authorized holidays without the 
permission in writing of the Engineer-in-Charge except when the work is unavoidable or 
absolutely necessary for the safety of life, property or works in which case the Contractor 
shall immediately advise the Engineer-in-charge accordingly. 

 
31.1  COMPLETION CERTIFICATE: 
       As soon as the work is complete, the Contractor shall give notice of such completion to the 

Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-charge shall 
inspect the work and shall furnish the Contractor with a certificate of completion indicating 
(a) the date of completion, (b) defects to be rectified by the Contractor and/or (c) items for 
which payment shall be made at reduced rates.  When separate periods of completion have 
been specified for items or groups of item the Engineer-in-Charge shall issue separate 
completion certificates for such items or group of items.  No certificate of completion shall be 
issued, nor shall the work be considered to be complete till the Contractor shall have removed 
from the premises on which the work has been executed all scaffolding, sheds and surplus 
materials, except such as are required for rectification of defects, rubbish and all huts and 
sanitary arrangements required for his workmen on the site in connection with the execution 
of the work, as shall have been erected by the Contractor, the workmen and cleaned all dirt 
from all parts of building(s), in upon or about which the work has been executed or of which 
the work has been executed or of which he may have had possession for the purpose of the 
execution thereof and cleaned floors, gutters and drains, eased doors and sashes oiled locks 
and fastenings labeled keys clearly and handed them over to the Engineer-in-Charge or his 
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representative and made the whole premises fit for immediate occupation or use to the 
satisfaction of the Engineer-in-charge.  If the Contractor shall fail to comply with any of the 
requirements of this conditions as aforesaid, on or before the date of completion of the works, 
the Engineer-in-charge may at the expense of the Contractor fulfill such requirements and 
dispose of the scaffoldings, surplus materials, and rubbish etc. as he thinks fit and the 
Contractor shall have no claim in respect of any such scaffolding or surplus materials except 
for any sum actually realized by the sale thereof less the cost of fulfilling the requirements 
and any other amount that may be due from the Contractor, if the expense of fulfilling such 
requirements is more than the amount realized on such disposal as aforesaid the Contractor 
shall forthwith on demand pay such excess. 

 
31.2   If at any time before completion of the work, items or groups of items for which separate 

periods of completion have been specified, have been completed the Engineer-in-charge with 
the consent of the Contractor takes possession of any part of the same (any such parts being 
hereinafter in this conditions referred to as the relevant part) then not withstanding anything 
expressed or implied elsewhere in this Contract. 

 
31.2 (a)   Within ten days of the date of completion of such items or group of items or of possession 

of the relevant part the Engineer-in-charge shall issue completion certificate for the 
relevant part as in conditions 31(1) as above provided the Contractor fulfils his obligations 
under that condition for the relevant part. 

 
 (b)   The Defects Liability Period in respect of such items and the relevant part shall be deemed 

to have commenced from the certified date of completion of such items or the relevant part 
as the case may be. 

 
    (c)   The Contractor may reduce the value insured to extent of full value of the completed items 

or relevant part as estimated by the Engineer-in-charge for this purpose.  This estimate 
shall be applicable for this purpose only and for no other. 

 
 (d)   For the purpose of ascertaining compensation for delay in completion of the work relevant 

part will be deemed to form a separate item or group, with date of completion as given in 
the Contract or as extended under the relevant condition and actual date of completion as 
certified by the Engineer-in-charge under this condition. 

 
    
32.  Provided always that the total amount of compensation for delays to be under this condition 

shall not exceed the under noted percentage of the Contract value of the item or group of 
items of work for which a separate period of completion is given 

32.1  
(a) Completion Period (as originally stipulated) not exceeding 6 

months  
@ 10 percent 

(b) Completion Period (as originally stipulated) exceeding 6 
months and not exceeding 2 years  

@ 7.5 percent 

(c) Completion period (as originally stipulated) exceeding 2 
years  

@ 5 percent 

 
32.2   The amount of compensation may be adjusted or set off against any sum payable to the 

Contractor under this or any other Contract with the Corporation. 
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33.    DEFECTS LIABILITY PERIOD 
       The Contractor shall be responsible to make good and remedy at his own expense within such 

period as may be stipulated by the Engineer-in-charge, any defect which may develop or may 
be noticed before the expiry of the period mentioned in Schedule - F hereto from the certified 
date of completion and intimation of which has been sent to the Contractor within seven days 
of the expiry of the said period by a letter sent by hand delivery or by registered post. 

 
34.    From commencement to completion of the works, the Contractor shall take full responsibility 

for the care thereof and for taking precautions to prevent loss or damage and to minimize loss 
or damage to the greatest extent possible and shall be liable for any damage or loss that may 
occur to the works or any part thereof and all Government T & P from any cause whatsoever 
(save and except the Excepted Risks) and shall at his own cost repair and make good the same 
so that at completion of the work, Corporation’s T & P shall be in good order and condition 
and in conformity in every respect with the requirements of the Contract and instruction of the 
Engineer-in-charge. 

 
  34.1   Provided always that the Contractor shall not be entitled to payment unless the Contractor 

shall insure the works (from commencement to completion), the Corporation's T & P hired by 
the Contractor and all materials at site to their full value (as to Corporation's T & P according 
to the value indicated in Schedule-C), against the risk or damage from whatever cause arising 
other than the Excepted Risks.  The said insurance shall be in joint name of the Corporation 
and the Contractor, The Contractor shall deposit with the Engineer-in-charge the said policy 
or policies. All money payable by the insurers under such policy or policies shall be recovered 
by the Corporation and shall be paid to the Contractor in installments by the Engineer-in-
charge for the purpose of re-building or replacement or repairs of the works and/or goods 
destroyed or damaged as the case may be.  Provided however if the amount payable by the 
insurers in respect of any claim under such a policy is not in excess of the amount mentioned 
in Schedule - F the same may be recovered by the Contractor directly from the insurers and 
shall be utilized by him for the purpose of re-building or replacement or repairs of the works 
and/or goods destroyed or damaged as the case may be. 

 
  34.2   If the Contractor has blanket insurance policy for all his works and the policy covers all the 

items to be insured under this condition, the said policy shall be assigned by the Contractor in 
favour of the Corporation, provided however, if any amount is payable under the policy by 
the insurers in respect of works other than the work under this Contract, the same may be 
recovered by the Contractor directly from the insurers. 

34.3   Where the Corporation building or a part thereof is rented by the Contractor he shall insure 
the entire building if the building or any part thereof is used by him for the purpose of storing 
or using materials of combustible nature, as to which the decision of the Engineer-in-Charge 
shall be final and binding. 

 
34.4   The Contractor shall indemnify and keep indemnified the Corporation against all losses and 

claims for injuries or damage to any person or any property whatsoever which may arise out 
of or in consequence of the construction and maintenance of works and against all Claims, 
demands, proceedings, damages, cost of charge and expenses whatsoever in respect of or in 
relation thereto provided always that nothing herein contained shall be deemed to render the 
Contractor liable for or in respect of or to indemnify the Corporation against any 
compensation or damage caused by the Excepted Risks. 
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34.5   The Contractor shall at all times Indemnify the Corporation against all claims, damages, or 
compensation under the provisions of payment of wages Act - 1936, Minimum Wages Act - 
1948, Employer's Liability act - 1938, The workmen's Compensation Act - 1923, Industrial 
Disputes Act - 1947, and Maternity Benefit Act – 1961, E.P.F and M.P. Act, 1952 or any 
modifications thereof or any other law relating thereto and rules made there under from time 
to time or as consequence of any accident or injury to any workmen or other persons in or 
about the works, whether in the employment of the Contractor or not, (save and except where 
such accident or injury has resulted from any act of the Corporation, it's agents or servants) 
and against all cost, charges and expenses of any suit action or proceedings arising out of such 
accident or injury and against all sum or sums which may with the consent of the Contractor 
be paid to compromise or compound any such claim,  without limiting his obligations and 
liabilities as above provided.  The Contractor shall insure against all claims, damages or 
compensation payable under the Workmen's Compensation Act - 1923 or any modification 
thereof or any other Law relating thereto. 

 
34.6   The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the 

Engineer-in-charge has agreed to there  
 
34.7   The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out 

all the insurance policies referred to above and has paid the necessary premiums for keeping 
the policies alive till expiry of the Defect Liability Period, if any. 

 
34.8   The Contractor shall ensure that similar insurance policies are taken out by his Sub-

Contractors (if any) and shall be responsible for any claims or losses to the Corporation 
resulting from their failure to obtain adequate insurance protection in connection thereof.  The 
Contractor shall produce or cause to be produced by his Sub-Contractors (if any) as the case 
may be, the relevant policy or policies and premium receipts as and when required by the 
Engineer-in-charge. 

 
34.9   If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force the 

insurance referred to above or any other insurance which he/they may be required to effect 
under the terms of the Contract, then and in any such case the Corporation may, without being 
bound to, effect and keep in force any such insurance and pay such premium or premiums as 
may be necessary for that purpose and from time to time deduct the amount so paid by the 
Corporation from any money due or which may become due to the Contractor or recover the 
same as debt due from the Contractor. 

 
41.    CANCELLATION OF CONTRACT IN FULL OR IN PART: 
      If the Contractor: 
 

a)   At any time makes default in proceeding with the works with due diligence and 
continued to do so after a notice in writing of 7 days from the Engineer-in-charge or 

 
b)   Commits default the works or items of work with individual dates of completion, and 

does not complete them within the period specified in notice given in writing in that 
behalf by the Engineer-in-charge. 

 
c)   Fail to complete the works or items of work with individual dates of completion, and 

does not complete them within the period specified in notice given in writing in that 
behalf by the Engineer-in-charge. 
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d)   Shall offer or give or agree to give to any person in Corporation's service or to any 
other person on his behalf consideration, any gift or of any kinds as an inducements 
or reward for doing or forbearing to or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other Contract for the 
Corporation. 

 
e)   Shall enter into a Contract with the Corporation in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and terms of payment thereof have previously 
been disclosed in writing to the Accepting Engineer-in-charge. 

 
f)   Shall obtain a Contract with the Corporation as a reward offering tendering or by 

other non - bonafied methods of competitive tendering or  
 
g)   Being an individual, or if a firm any partner thereof, shall at any time be adjusted 

insolvent or have a receivers order for administration of his estate, made against him 
or shall take any proceeding, liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency 
Act for the time being in force or make any conveyance or assignment of his effects 
or composition or arrangement for the benefit of his creditors or purpose so to do, or 
if any application be made under any Insolvency Act for the time being in force for 
sequestration of his estate or if a trust deed be executed by him for benefit of his 
creditor, shall be given to the Contractor for value of the work executed by him up to 
the time of cancellation, the value of Contractor's materials taken over and 
incorporated in the work, and use of tackle and machinery belonging the Contractor 
work or 

 
h) Being a Corporation, shall pass a resolution or the Court shall make an order for the 

liquidation of its affairs, or a Receiver or Manager on behalf of the debenture holders 
shall be appointed or a circumstance shall arise which entitle the court or debenture 
holders to appoint a Receiver or Manager 

or 
 
i)   Shall suffer an execution being levied on his goods and allow to be contained for a 

period of 21 days or  
 
j)   Assigns, transfers, sublets (engagement of labour on a piece basis or of labour with 

materials not to be incorporated in the work, shall not be deemed to be subletting) or 
attempts to transfer or sublet the entire works or any portion thereof, without the prior 
written approval of the Accepting Authority. 

 
     The Accepting Authority may, without prejudice to any other right to remedy, which 

shall have accrued or shall accrue thereafter, the Corporation by written notice cancel 
the Contract as a whole or only such items of work on default from the Contract. 

 
41.1   The Accepting authority shall on such cancellation have power to  
 

(a)   Take possession of the site and any materials, constructional plant, implements, stores 
etc. thereon, and/or 

 
(b)   Carryout the incomplete work by any means at the risk and cost of the Contractor. 
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41.2   On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine what 
amount, if any, is recoverable from the Contractor for completion of the works or part of the 
works or in case the works or part of the works is not to be completed, the loss or damage 
suffered by the Corporation.  In determining the amount, credit shall be given to the 
Contractor for the value of the work executed by the Contractor upto the time of cancellation, 
the value of Contractor's materials taken over and incorporated in the work, and use of tackle 
and machinery belonging to the Contractor. 

 
41.3   Any excess expenditure incurred or to be incurred by the Corporation in completing the works 

or part of the works or the excess loss or damages suffered or may be suffered by the 
Corporation as aforesaid after allowing such credit shall be recovered from any moneys due to 
the Contractor on any account, and if such moneys are not sufficient the Contractor shall be 
called upon in writing to pay same within 30 days. 

 
If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-charge shall have the right to sell any or all of the Contractor's unused materials, 
constructional plant, Implements, temporary building etc. and apply the proceeds of sale 
thereof, towards the satisfaction of any sums due from the Contractor under the Contract and 
if thereafter there be any balance outstanding from the Contractor, it shall be recovered in 
accordance with the provisions of the Contract. 

 
41.4   Any sums in excess of the amounts due to the Corporation and unsold materials, 

constructional plant etc. shall returned to the Contractor, provided always that if cost or 
anticipated cost of completion by the Corporation of the works is less than the amount which 
the Contractor would have been paid had he completed the works or part of the works, such 
benefit shall not accrue to the Contractor. 

 
42.    LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF: 
If the Contractor or his workmen or employees shall injure or destroy any part of the building 
in which they may be working or any building, road, fence etc. contiguous to the premises on 
which the work or any part of it is being executed or if any damage shall happen to the work 
while in that progress, the Contractor shall upon receipt of a notice in writing in that behalf 
make the same good at his own expense.  If it shall appear to the Engineer-in-charge or his 
representative at any time during construction or re-construction or prior to the expiration of 
the Defects Liability Period, that any works has been executed with unsound, imperfect or 
unskillful workmanship or that any materials are of a inferior quality to that Contract for, or 
otherwise not in accordance with the Contract, or that any defect, shrinkage or other fault 
have appeared in the work arising out of defective or improper materials or workmanship, the 
Contractor shall, upon receipt of a notice in writing in that behalf from the Engineer-in-
Charge, forthwith rectify or remove and reconstruct the work so specified in whole or in part, 
as the case may require or as the case may be and/or remove the materials or articles at his 
own expense not withstanding that the same may have been to do so within the period to be 
specified by the Engineer-in-charge, may rectify or remove and re-execute the work and or 
remove and replace with other materials or articles complained of, as the case may be, by 
other means at the risk and expense of the Contractor. 
In case of repairs and maintenance works, splashes and droppings from white washing, 
painting, etc. shall be removed and surface cleaned simultaneously with completion of these 
items of work in individual rooms, quarters or premises etc. where the work is done, without 
waiting for completion of all other items of work in the Contract.  In case the Contractor fails 
to comply with the requirements of this condition, the Engineer-in-charge shall have the right 
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to get the work done by other means at the cost of the Contractor.  Before taking such action, 
however, the Engineer-in-charge shall give three days notice in writing to Contractor. 
 

43.    URGENT WORKS: 
       If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final 

and binding) becomes necessary and the Contractor unable or unwilling at once to carry it out, 
the Engineer-in-Charge may by his own or other work people carry it out as he may consider 
necessary.  If the urgent work were such as the Contractor is liable under the Contract to carry 
out at his expense, all expenses incurred on it by the Corporation shall be recoverable from 
the Contractor and be adjusted or set off against any sum payable to him. 

 
44.    CHANGE IN CONSTITUTION: 
       Where the Contractor is a partnership firm, prior approval in writing of the accepting 

authority shall be obtained before any change is made to the constitution of the firm. Where 
the Contractor is an individual or a Hindu Undivided Family-business concern, such approval 
as aforesaid shall likewise be obtained before the Contractor enters into any partnership 
agreement where under the partnership, firm would have the right to carry out the work 
hereby undertaken by the Contractor.  If prior approval as aforesaid is not obtained, the 
Contract shall be deemed to have been assigned in contravention of condition 41(j) hereof and 
the same action may be taken and the same consequences shall ensure as provided for in the 
said condition 41. 

 
45.    TRAINING OF APPRENTICES 
       The Contractor shall during the currency of the Contract, when called upon by the Engineer-

in-charge engage and also ensure engagement by Sub-Contractors and others employed by the 
Contractor in connection with the works, such number of apprentices in the categories as 
directed by E.I.C. and for such periods as may be required by the Engineer-in-charge.  The 
Contractor shall train them as required under the Apprentices Act, 1961 and shall be 
responsible for all obligations, the employer under the Act including the liability to make 
payment of apprentices as required under the act. 

 
46. VALUATIONS AND PAYMENT: 
       
       RECORDS AND MEASUREMENT: 

The Engineer-in-charge, shall except as otherwise stated ascertain and determine the value of 
the works done in accordance with the measurement recorded and the Contract rates for each 
such items of work. 

 
46.1 All items having a financial value shall be entered in Measurement Book, Level Book etc. 

prescribed   by the Corporation so that a complete record is obtained of all work performed 
under the Contract. 

 
46.2   Measurements shall be taken jointly by the Engineer-in-charge or his authorized 

representative and by the Contractor or his authorized representative. 
 
46.3   Before taking measurements of any work, the Engineer-in-charge or the persons deputed by 

him for the purpose shall give a reasonable notice to the Contractor.  If the Contractors fails to 
attend or send an authorized representative for measurement after such a notice or fails to 
countersign or to record the objection within a week from the date of measurement, then in 
any such event, measurements taken by the Engineer-in-charge or by person deputed by him 
shall be taken to be correct measurements of the work. 
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46.4   The Contractor shall, without extra charge, provide assistance with every appliance, labour 

and other things necessary for measurement. 
 
46.5   Measurement shall be signed and dated by both parties each day on the site on completion of 

measurement.  If the Contractor objects to any of the measurements recorded on behalf of the 
Corporation, a note to that effect shall be made in the Measurement Book against the item 
objected to and such note shall be signed and dated by both parties engaged in taking 
measurements. 

 
46.6   Where mode of measurement is not otherwise specified, the measurement shall be taken at 

site as per the latest I.S. Code of practice at the time of tendering. 
 
47.    METHOD OF MEASUREMENTS: 

Except where any general or detailed description of the work in quantities expressly shows to 
the contrary, Schedule of Quantities shall be deemed to have been prepared and 
measurements shall be taken in accordance with the procedure set forth in the Schedule of 
Rates/Specifications not withstanding any provision in the relevant standard Method of 
Measurement or any general or local custom.  In the case of items, which are not covered by 
the Schedule of Rates/Specifications, measurements shall be taken in accordance with the 
relevant Standard Method of Measurement issued by the Indian Standard Institution. 

 
48.    PAYMENT ON ACCOUNT: 
       Interim bills shall be submitted by the Contractors at intervals mentioned in Schedule - F on 

or before the date fixed by the Engineer-in-charge for the work executed.  The Engineer-in-
charge shall then arrange to have the bill verified by taking or causing to be taken, where 
necessary, the requisite measurements of the work. 

 
48.1   Payment on account for amount admissible shall be made on the Engineer-in-charge 

certifying the sum to which the Contractor is considered entitled by way of interim payment 
for all work executed after deducting there from the accounts already paid, the security 
deposit and such other amounts as may be deductible or recoverable in terms of the Contract. 

 
48.2   Any interim certificate given relating to work done or materials supplied may be modified or 

corrected by any subsequent interim certificate or by the final certificate.  No certificate of the 
Engineer-in-charge supporting an interim payment shall of itself be conclusive evidence that 
any work or materials to which it relates is/are in accordance with the Contract. 

 
48.3 Pending consideration of extension of date of completion, interim payments shall continue to 

be made as herein provided. 
 
 49.    TIME LIMIT FOR PAYMENT OF FINAL BILL 
       The Contractor shall submit the Final Bill within three months of physical completion of the 

works.  The Contractor shall make no further claims after submission of the bill (final) and 
these shall be deemed to have been waived and extinguished.  Payment of those items of the 
bill in respect of which there is no dispute and of items in dispute, for quantities and at rates 
as approved by Engineer-in-charge, shall be made within the period specified hereunder, the 
period being reckoned from the date of receipt of the bill by the Engineer-in-charge. 

 
a)  Contract amount not exceeding Rs. 5 Lakhs.....  Four months 
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b) Contract amount exceeding Rs. 5 Lakhs .........  Six months 
 
50.    After payment of the amount of the final bill payable as aforesaid has been made, the 

Contractor may, if he so desires, reconsider his position in respect of the disputed portion of 
the final bill and if he fails to do so within 90 days his disputed claim shall be deals with as 
provided in the Contract, provided however, no reimbursement or refund shall be made if the 
increase/decrease is not more than + 10% of the said price, and if so the reimbursement or 
refund shall be made only on the excess over + 10% provided that any increase will not be 
payable if such increase has become operative after the Contract extended date of completion 
of the works or items of work in question. 

 
51.    OVER PAYMENTS AND UNDER PAYMENTS 

Whenever any claim for the payment of a sum of money to the Corporation arises out of or 
under this Contract against the Contractor, the same may be deducted by the Corporation 
from any sum then due or which at any time thereafter may become due to the Contractor 
under this Contract and failing that, under any other Contract with the Corporation (which 
may be available with the Corporation) or from his security deposits or he shall pay the claim 
on demand. 

 
51.1   The Corporation reserves the right to carry out post payment audit and technical examination 

of the final bill including all supporting vouchers, abstracts, etc.  The Corporation further 
reserves the right to enforce recovery of any over payment when detected, notwithstanding 
the fact that amount of the final bill may be included by one of the parties as an item of 
dispute before an arbitrator appointed under condition 52 of this Contract and notwithstanding 
the fact that the amount of the final bill figures the arbitration award. 

 
51.2   If as a result of such audit and technical examination any over payment discovered in respect 

of any work done by the Contractor or alleged to have been done by him under the Contract, 
it shall be recovered by the Corporation from the Contractor by any or all of the methods 
prescribed above or if any under payment is discovered, the amount shall be duly paid to the 
Contractor by the Corporation. 

 
51.3   Provided that the aforesaid right of the Corporation to adjust over payment against amounts 

due to the Contractor under any other Contract with the Corporation shall not extend beyond 
the period of two years from the date of payment of the final bill or in case the final bill is a 
Minus bill, from the date the amount payable by the Contractor under the minus final bill is 
communicated to the Contractor. 

 
51.4   Any amount due to the Contractor under this Contract for under payment may be adjusted 

against any amount then due or which may at any time thereafter become due before payment 
is made to the Contractor, from him to the Corporation on any other Contract or amount 
whatsoever. 

 
ARBITRATION AND LAW 

 
52.1   ARBITRATION: 
       Except where otherwise provided for in the Contract, all questions and disputes relating to the 

meaning of the specifications, designs, drawings and instructions herein before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the Contract, 
designs, drawings, specifications, estimates, instructions, orders or these conditions or 
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otherwise concerning the works, or the execution or failure to execute the same, whether 
arising during the progress  of the work or after the completion or abandonment thereof, shall 
be referred to the sole arbitration of the Chairman & Managing Director of Uranium 
Corporation of India Limited, Jaduguda and if the Chairman and Managing Director is unable 
or unwilling to act to the sole arbitration, of some other person appointed by the Chairman & 
Managing Director, willing to act as such arbitrator.  There will be no objection if the 
arbitrator so appointed is an employee of Uranium Corporation of India Limited, Jaduguda 
and that he had to deal with the matters to which the Contract relates and that in the course of 
his duties as such he had expressed views on all or any of the matters in dispute or difference.  
The arbitrator to whom the matter is originally referred being transferred or vacating his 
office or being unable to act for any reasons, such Chairman & Managing Director as 
aforesaid at the transfer, vacation of the office of inability to act, shall appoint another person 
to act as arbitrator in accordance with the terms of the Contract. Such person shall be entitled 
to proceed with the reference from the stage at which his predecessor left it.  It is also a terms 
of this Contract that no person other than a person appointed by such Chairman & Managing 
Director, as aforesaid should act as arbitrator and if for any reason, that is not possible, the 
matter is not to be referred to arbitration at all.  In all cases where the amount of the claim in 
dispute is Rs. 50,000/-(Rupees Fifty Thousand) and above, the arbitrator shall give reasons 
for the award. 

 
Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any statutory modification 
or re-enactment thereof and the rules made there under and for the time being in force, shall 
apply the arbitration proceeding under this clause.  It is a term of the Contract that the party 
invoking arbitration shall specify the dispute or disputes to be referred to arbitration under the 
clause together with the amount for amounts claimed in respect of each such dispute.   

 
      It is also a term of the Contract that if the Contractor does not make any demand for 

arbitration in respect of any claim(s) in writing within 90 days of receiving the intimation 
from the Corporation that the bill is ready for acceptance of the Contractor, the claim of the 
Contractor will be deemed to have been waived and absolutely barred and the company shall 
be discharged and released of all liabilities under the Contract in respect of these claims. 

 
       The arbitrator(s) may from time to time with consent of the parties enlarge the time, for 

making and publishing the award. 
        

The decision of the Engineer-in-charge regarding the quantum of reduction as well as 
justification thereof in respect of rates for substandard work, which may be decided to be 
accepted, will be final and would not be open to arbitration. The arbitrator shall be deemed to 
have entered on the reference on the date he issues notice to both the parties fixing the date of 
the first hearing. 

 
       The venue of Arbitration shall be such place as may be fixed by the Arbitrator, in his sole 

discretion.  The award of the Arbitrator shall be final, conclusive and binding all the parties to 
this Contract. 

 
52.2   COST OF ARBITRATION 

Upon every or any such reference, the costs of and incidental to the reference and award 
respectively shall be in the discretion of the arbitrator, who may determine the amount 
thereof, or direct the same to be taxed as between solicitor and client, or as between party and 
party and shall direct by whom and to whom and in what manner the same shall be borne and 
paid. 
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52.3   WORK TO CONTINUE 
Work under the Contract shall be continued by the Contractor during the arbitration 
proceedings, unless otherwise directed in writing by the Corporation or the Engineer-in-
charge or unless the matter is such that the works cannot possibly be continued until the 
decision of the arbitrator is obtained and except as those which are otherwise expressly 
provided in the Contract, no payment due or payable by the Corporation shall be withheld on 
account of such arbitration proceeding unless it is the subject matter or one of the subject 
matters of the arbitration. 

 
53.    LAWS GOVERNING THE CONTRACT: 

This Contract shall be governed by the Indian Laws for the time being in force and it shall be 
deemed to have been executed at Jaduguda, District Singhbhum (East), Jharkhand within the 
ordinary Civil Jurisdiction of the Competent courts in the district of Singhbhum (East). 

 
************* 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. SITE INVESTIGATIONS:-   
 
The work envisaged in this contract consists “Hard surfacing (imperviouslayer) of mines water 
pond at Mohuldih mines (1st Phase).” for the UCIL at Mohuldih Mines, Jharkhand as indicated in 
the Schedule of Quantities. The work has to be executed in accordance with construction 
drawings, which will be issued progressively after the placement of the order.  The tenderers are 
advised to visit the site to acquaint themselves as to the nature and location of the work of the 
general and local conditions, particularly those bearing upon transportation, disposal, handling 
and storage of materials, availability of labour, water, electric power and road, as also 
uncertainties of weather or similar physical conditions of the site, the formation and conditions of 
the site, the formation and conditions of the ground, the character, quality of surface and sub-
surface materials to be encountered, including sub-soil water levels, the character of equipments 
and facilities need, preliminary to and during the progress of the work or the cost thereof under 
the contract. 

 
2.  GOVERNMENT LABOUR ACT: 

 
The contractor has to follow strictly the Government Labour Acts, which are and will 
be in force during the period of execution of work. All necessary arrangements for 
Labour ‘s security Insurance will have to be made by the contractor at his own cost. 
 

3. CONTRACTOR LABOUR ACT:  According to provision of contract Labour 
(Regulation & Abolition) Act of 1970 and Contract (Regulation & Abolition) General 
Rules, 1971, contractors engaging 20 or more contract labour on any day are required 
to obtain the license from the Regional Labour Commissioner, Chaibasa In the event 
of the breach of the aforesaid condition, the contractor shall be opened for action as 
deemed fit by the concerned labour authorities of the Central Government E.P.F. & 
M.P.Act’1952 or any other law relating thereto and rules made there. 

 
4. TAX & DUTIES: - Sales Tax / Service Tax /Works Tax as per rules shall be 

recovered at source on gross value of the work executed and balance amount on this 
account shall be deposited by the contractor directly to sales Tax authority. 

5. No escalation shall be payable under this contract. 
 

6. SPECIFICATIONS TO BE FOLLOWED 
 The entire work shall be carried out as per IS & C.P.W.D/MOIST. specifications, 

however directions of Engineer-in-charge shall be final & binding. 
 

7. MODE OF MEASUREMENT 
 Mode of measurement of quantities, lead, lift, deduction of voids etc. shall be as per 

IS/C.P.W.D. specifications unless otherwise stated in the Schedule of quantities 
enclosed with this tender document. 
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08. PLANT AND MACHINERY TO BE ARRANGED BY CONTRACTOR 
 

Contractor shall at his own excess provide equipment and machinery i.e. hot mix 
plant, Tar Boiler, Road Roller (8 to 10 capacity), sprayer, concrete mixer and water 
tankers etc. for this work.  UCIL shall not issue any plant and machinery whereas 
otherwise stated in this tender document. 
 

09. CONTRACTOR’S SUPERINTENDENCE 
 

The contractor shall employ one or more competent and qualified technical person/s 
and supervisor/s whose name/s shall have to be communicated in writing to the 
Engineer-in-charge by the contractor at the site of work during all working hours and 
any orders or instructions which the Engineer-in-charge/Engineer’s representative 
may give to the said representative of the contractor, shall be deemed to have been 
given to the contractor. 

 
 
 
 
 

10. TESTING OF MATERIALS 
 

Contractor shall arrange for the testing of materials as and when required and 
instructed by the Engineer-in-charge or his representative(s). All materials should 
conform to M.O.S.T./I.S. specifications. 

 
11. Rates for altered/substituted/extra items of work may be decided by any one of the 

methods in the chronological order detailed hereunder: 
 

i) Nearest similar item of work available in the bill of quantities of the particular 
contract. 

 
ii) If not covered in Bill of quantities, but covered in CPWD-DSR-2007, rate 

shall be DSR-2007 rate plus/minus percentage of contract value over the 
estimated cost. 

 
iii) If not covered in CPWD-DSR-2007, the rate shall be market rate and labour 

with 10% extra to cover for overhead and profit. 
 
12. Temporary road diversion at work place and also at other places during construction 

as may be necessary shall be made by the contractor. 
 
13. Contractor shall shift the excess quantity of any materials from one place to another 

during execution of the work at their own cost. 
 
14. In case of stoppage of work by local people/Bandh or any other reasons, no idle 

charges will be paid by corporation towards labour, plant and machinery etc. to the 
contractor for this work. 

 
15. Contractor should adjust the local labour to engage for execution of this work 

and to dealt with all Administrative/ local problems at their own cost.  Liason 
with local administration for the work on acquired land of UCIL. 
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16. All item rates are inclusive of all cost of materials, taxes, service tax, royalty, tools, 

tackles, barriers, danger signals, night guards, guards, making and maintaining diversions 
wherever necessary, plant and machinery etc. except bitumen (free issue materials). 

 
17. All the labour rules shall be followed strictly as per Contract Labour (Regulation & 

Abolition) Act. 1970. All registers, forms stipulated under Contract Labour under 
Contract Labour Act should be maintained by the contractor and to be furnished to the 
Corporation before commencement of the work. In case of non-submission of above 
registers/forms to the corporation regularly, contractor will not be allowed to continue 
to do the work. 

 
18. In case payment of labourers engaged for this work, has not been made on stipulated 

payment day, Corporation shall compel the contractor to stop the work and necessary 
action will be taken. 

 

19. Necessary workmen insurance coverage for workmen shall be obtained by the 
contractor for this work at his own cost for the entire period of the contract and shall 
be furnished to the corporation before commencement of the work. 

 

20. Contractor shall have to provide the facilities under the provision of Contract Labour 
(Regulation & Abolition) Act, 1970- Section – 16, 17, 18 and 19, Chapter – V – 
“welfare and Health of Contract Labour”. 

 

21. Quantity of any individual item may vary to any extent and be excluded altogether, 
Contractor will carry out all works up to a total variation of + 10% (TEN) on the 
contract price and all quoted rates shall remain firm within this limit. 

 
22. Any grass/jungle stripping, cutting of bushes and removal of minor natural 

obstructions on the way of excavation will be carried out by the Contractor at no extra 
cost to Corporation and the rate of excavation work will include all this elements. 

 

23. Final Bills will not be entertained unless the contractor submit the royalty clearance 
certificate for the minor minerals consumed against this work from District Mining 
Officer, Jamshedpur. 

 
24. The Contractor shall procure the material well in advance so that  can get approved by 

the Engineer-in-charge before commencement of work. 
 
25. The work will be carried out on different elevation condition making proper 

approaches of materials at their own cost and contractor shall take necessary safety 
precautions during the execution of work and to be followed AERB Safety rules. 

 
 

26. Land required, if any for stacking of materials/other purpose on temporary basis shall be 
arranged by contractor at their own cost.  The corporation shall not entertain any claim 
whatsoever in this regard. 
 

27.  The work will be carried out in running traffic condition and contractor shall take 
necessary safety precautions during the execution of work.  Safety appliances like gum 
boot, helmet, gloves etc. shall be provided by the contractor at their own cost. 



 

Uranium Corporation of India Limited 
(A Government of India Enterprise) 

(CIN : U 12000 JH 1967 GOI 000806)                     
Mohuldih Mines 

Jharkhand -831002 

Re- Tender to 
N.I.T.No.MHD/CIV-90 

 

 

Page 44 of 50 
  

28.  STORES TO BE SUPPLIED 

a. The contractor shall draw the materials issued on chargeable basic as well as free of 
cost from department as stipulated in the contract from time to time depending upon 
the requirement of the same at site of work drawl of materials surplus to the 
requirements is prohibited. If however, after the completion of the works surplus 
materials which are unused and left with the contractor, he should return these surplus 
materials given by the department to the contractor. 
 

b. If shall be the contractor’s responsibility to incorporate in the works including in the 
scope of the contract, all the materials issued to him. Any excess quantity of materials 
issued beyond their theoretical consumption including the permissible excess 
consumption to allow for wastage etc. will be recovered at double of PSL rate for the 
contractor’s bill. 
 

c. Recoveries for the R.A. Bill for cost of materials issued will be made on the basis of 
actual consumption of these materials at site or work. However full recoveries shall be 
effected when the concerned items of work are full completed. 
 

d. The contractor shall construct at his own cost suitable go down at site of work for 
storing adequate quantity of cement in weather proof walls. The cement shall be 
stacked in rows of two bags each and not exceeding 10 Bags in height. A clear 
walking space of at least 500mm shall be left in between the two rows as also from 
the surface of side walls. No materials shall be issued by department for construction 
of contractor’s go down/hutment. 
 

e. Cement shall be issued in bags and 20 ( Twenty bags will be considered as one Metric 
Ton. After the completion of works theoretical cement consumption based on the 
standard formula shall be worked out. Over this theoretical quantities of cement shall 
be allowed a variation up to 5% (five percent) plus for works the work order cost of 
which is not more than Rs 2 Lakhs up to  4% (four percent ) plus for works the work 
order cost of which is more than Rs 2  Lakhs  but up to Rs5 Lakhs and up to 3% 
(Three percent) plus for works the work order of which is above Rs 5 Lakhs. Empty 
cement bags shall be returned to Turamdih store. In case of non return of empty  
cement bags recovery shall be made @Rs 5/- per bag. 
 

f. Steel material will be supplied to the contractor in standard available lengths/coils as 
received from suppliers on weighment basis and not be in lengths and sizes as 
indicated by contractor. No extra claim whatsoever by the contractor on this account 
will be entertained steel bars of sections shall be stacked at site properly preferably 
wooden sleepers to prevent excessive rusting. The 6mm, 8mm and 10mm round may 
be supplied to the contractor in coils which shall have to be uncoiled and straightened 
by him at no extra cost to the Department. 
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g. The steel materials incorporated in the works shall be measured on the basis of outing 
lengths and weight shall be computed by multiplying the same with standard weight 
per unit length as per Indian standard. No claim of nay overweight shall be 
entertained by the client. Only the allowable wastages as indicated in tender shall be 
considered for reconciliation. 
 

h. Wastage of steel, cement etc. shall be kept to the minimum. 
 

i. The theoretical quantity of all steel shall be taken as quantity required as per approved 
bar 
bending schedule of shop drawing duly authorized by the Engineer- in-charge 
including its authorized lap pages, chains, pins etc. An allowance of 5% (five percent) 
may be allowed at/the discretion of the Engineer-in-charge, if he is fully satisfied its 
necessity and his decision will be final. Conclusive and binding on the contractor it 
shall be the responsibility of the contractor to submit details and proper justifications 
for this excess consumption for approval of the  Engineer-in-charge. 

j. All the scrap materials of steel be returned by contractor to Turamdih Store and shall 
be 
accounted for on weighment basis. Any scrap quantity beyond the allowance of 5% 
overtheoretical consumption shall be recovered at double of PSL rate plus 20% 
overheads from the contractor and if the scrap quantity of steel is within the allowable 
limit of 5% over theoretical consumption but accounted for quantity (theoretical 
quantity plus scrap quantity) comes to less than total issues quantity, the short fall 
quantity shall also be recovered at double of PSL rates plus 20% overhead unless the 
same is approved by engineer-in-charge as unaccountable excess 
consumption/wastage. 

 
NOTE: - 
  

1. Conditional tender submitted by the tenderer will be summarily rejected without 
any prejudice. 

 
2. Service Tax should be included in quoted rates. 

 

3. Note  :- Service tax component on free issue of materials will be borned by UCIL. 
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SAFETY OF CONTRACTOR’ S EMPLOYEES 

 
1.0.0 The contractor shall at all times, take all reasonable precautions for the safety of employees, including 

those of sub-contractors in the performance of his contract and shall comply with all applicable 
provisions of both Central as well as the State Safety Laws, in additions, to the safety provision already 
included the safety requirements recommended by the V.T. Centre, Narwapahar/Turamdih for a 
specific contract. 

 

In the event that the contractor fails to comply with these provisions, the Engineer-in-charge may, 
without prejudice to any other legal or contractual rights, issue an order stopping all or any parts of the 
work, thereafter a start order for resumption of work may be issued at the discretion of the contracting 
office.  The contractor shall make no claim for an extension of time or stoppage. 

 

2.0.0 Contractors shall have a full time Safety office/Engineer when the contractor employs 500 or more 
persons or when engaged in specially hazardous work.  In the case of contractors employing fewer than 
500 persons, his safety representative shall be employed in high supervisory capacity and his safety 
duties may be in addition to other technical or administrative duties. 

 
1.0.0 Contractor shall have at least one person fully trained in First - Aid present at the site of work all the 

times. 
 
1.0.0 Contractors must report to the V.T. Centre, Narwapahar/Turamdih through their Engineer-in-charge 

every accident involving 
 
        -  their personnel 
        -  UCIL property or personnel 
        -  Property or personnel of other contractors working on the site 
 
1.0.0 Contractor must report to V.T. Centre, Narwapahar Turamdih through immediately on becoming aware 

of any accident of Type - A (See Appendix - 1) giving the following information 
 

         Name of the informant 
         Nature and location of incident being reported 
         Name of Supervisor/Engineer-in-charge, Location and Telephone No. 
         Where he can be reached 

 

4.1.1 Contractor shall submit their investigation reports, through their Engineer-in-charge, to V.T. Centre 
immediately but not later than three working days after the occurrence of accident in the Form - A (see 
Appendix - 2). 

 
4.2.0 In the case of Type _ B accidents (see Appendix _ 1), Contractor shall submit their investigation 

reports, through their Engineer-in-charge, to V.T. Centre immediately but not later than three working 
days after the occurrence of accident in the Form-A.  

 
4.3.0 Monthly summary of accidents and cases of fire shall be prepared by each contractor in Form - B (See 

Appendix - 3) and be sent to V.T. Centre, Narwapahar/Turamdih by the seventh of next month. 
 
4.3.1 Principal contractor shall report the man days lost and occurrence of accidents under the jurisdiction of 

sub-contractors. 
 
4.3.2 Contractor shall submit a narrative report on safety activities and fire incidents for each month along 

with Form - B.  The review should contain such items as personnel and programme change, major 
project started and major problems. 
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APPENDIX – I 
CLASSIFICATION OF ACCIDENTS 

Type – A 
1. Fatal Injuries 
2. Serious Injuries such as fracture, dislocation, severe burns etc. 
3. Any Injury to give or more persons 

Type – B 
1. Minor Injuries, which result in lacorxation, abrasion, contusion etc. 
2. Disabling injuries but not requiring hospitalization. 

 
APPENDIX – 2 

 

(F O R M – A) 

ACCIDENT INVESTIGATION REPORT 
 

Name of the contractor and Project: :  
 

Nature of the Contract: :  
 

Name of the Engineer-in-charge: :  
 

Name of the Injured Person: :  
 

Age: :  
 

Date & Time of Accident occurred: :  
 

Nature of Job: :  
 

What was the injured person doing on the time of 
Accident 

:  
 
 

Description of Accident ( in detail) :  
 

What was defective or wrong condition that was 
responsible for the accident? 

:  
 
 

What was wrong with the working methods/ 
instruction?  

:  
 
 

What steps should be taken to prevent recurrence of 
such accident? 

:  
 
 

Name of the Witnesses : 1. 
 
2. 

Safety representative’s remarks with Signature & 
date 

:  
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APPENDIX – 3 
 

(F O R M –B) 
 

SUMMARY OF ACCIDENT FOR THE MONTH OF -   _________ 
 
Name of the Project:  :  

Name of the safety representative of the Project : :  

Name of the Contractor : :  

Name of the Sub-Contractor : :  

Total No. of persons working in the Project :  

Male :  

Female :  

Engineers :  

Supervisors :  

Labourers :  

Total No. of Accidents ( including Type-A & Type-B) :  

Disabling injuries :  

Non Disabling injuries :  

Agency No. No. of days lost/charged 

Machine   

Handling materials   

Fall of persons   

Hand Tools   

Fire/ Explosion   

Collapse of excavation/ structure   

Electrical shock/ burn   

Miscellaneous   

 

Remarks: 

Signature of Safety Representative 
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URANIUM CORPORATION OF INDIA LIMITED, MOHULDIH MINES 

DETAILS OF CREDENTIALS / INFORAMATION SHEET ABOUT THE TENDERER / CONTRACTOR 

1. Name of the Firm/Company of the 
tenderer 

:  

2. Registered Office and address of the 
firm with Telephone and Fax No. if any 
for communication 

: _________________________________________ 

_________________________________________ 

_________________________________________ 

3. Name, designation, address of the 
person authorised to deal with this 
tender/work 

: _________________________________________ 

_________________________________________ 

_________________________________________ 

_________________________________________ 

4. Nature of the registration of the 
firm: 

: Limited Co./Private Ltd./Partnership Co./ 
Proprietor ship firm 

5. Registration No. with date and 
Registering Authority 

: 

: 

_________________________________________ 

_________________________________________ 

6. Name of Owner/Partners Occupation Address 

    

    

    

    

7. Details of the past experience of the firm for similar works of N.I.T. 
Name & 

Address of the 
client 

Name of the work & 
Contract Work Order No. 

Value in Rs. Completion time 

Scheduled Actual Completed 
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8. Financial Particulars: 
a. Working capital – limit in cash/credit for, bill 

purchase/discount – forms etc. from the bank 
: Branch: _____________________________ 

Value of Rs. _________________________ 

b. Value of work/turnover done during preceding three years: 
Financial year Value of work Income Tax deposited 

   

   

   

c. Audited balance sheet and profit and loss 
account for the last 3 years 

:  

9. Furnish copy of Income Tax Return for the last 3 
years 

:  

10. Income Tax PAN/GIR No./TIN NO. :  

11. Any other relevant Regn. No. if any :  

12. Ownership of machineries equipments with tenderer : Details to be filled in enclosed format 

 

 

 

Signature of Authorized Representative of Tenderer with their seal 

 
 
 

 

 

 

 

 
 


