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URANIUM CORPORATION OF INDIA LIMITED 
(A Government of India Enterprise) 

(CIN : U 12000 JH 1967 GOI 000806) 
JADUGUDA MINES 

P.O. JADUGUDA MINES - 832102 
Dist. Singhbhum (E), Jharkhand 

 
N.I.T. No. UCIL /BTN /MM /01 

 
ITEM RATE TENDER 

 

F O R 
 
 

Underground Mine Development Work at Bhatin Mines from 185 ml to 250 m level 
 

NIT No. UCIL /BTN /MM /01 
 
 

1.  To be deposited in duplicate in the tender box at the office of GM (Pers) IRs, Jaduguda by  
3:00 pm on 19th January 2015. 

 
2. Technical Part of Tenders shall be opened in presence of Contractors who may like to present 

at 3:30 pm. on 19th January 2015 at the office of GM (Pers) IRs, Jaduguda 
 

Details of Demand Draft: 

Draft No………………………………………………………………………. Date……………………………… 

Amount…………………………….. 

Name of Branch………………………………………………………………………… 

Submitted by (Name and Address with seal of Contractor)……………………….. 
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Uranium Corporation Of India Limited 
(A Govt. of India Enterprise) 

(CIN : U 12000 JH 1967 GOI 000806) 
Jaduguda Mines, P.O. Jaduguda Mines, Dist. Singhbhum (E), Jharkhand - 832102 

(Phone 0657 2730122 /222 /353, Fax: 0657 2730322) 
 
No. UCIL /BTN /MM /NIT/01       November29, 2014 

NOTICE INVITING TENDER 
(N.I.T No.  UCIL /BTN /MM /01) 

Sealed Item rate open tenders in two parts (Part-I Techno-Commercial Part & Part-II Price Part) in 
triplicate (one original plus two photo copy sets each self contained in all respects) in prescribed 
format are invited from contractors who have executed more than 1300 m (cumulative) linear 
development in underground metal mines in last three (03) financial years (2013-14, 2012-13 & 2011-
12) with an average annual turnover of Rs. 1.5 Crores for last three (03) financial years (2013-14, 
2012-13 & 2011-12)  . 

Name of the work Underground Mine Development Work at Bhatin 
Mines from 185ml  to 240 m level 

Cost of tender documents Rs 2000 
Estimated value of work Rs 110081064 
Completion Time 36 months (Thirty-six months) 
EMD to be deposited with tender Rs 11 lakhs 
Last date and time for submission of 
tenders (Both parts) 

Up to 3:00 pm on 19th January 2015 

Date of opening of tenders (Technical 
Part) 

At 3:30 pm on 19th January 2015 

 
This N.I.T and Tender document has to be downloaded from UCIL website www.ucil.gov.in. The 
downloaded Tender Document shall be filled and the cost of tender document shall be paid by the 
contractors in form of demand draft drawn on S.B.I, Jaduguda, (IFSC code-SBIN0000227) in favour of 
Uranium Corporation of India Limited, Jaduguda. The same draft shall be submitted along with the 
Tender. Fax or e-mail tenders will not be entertained. The submitted Tender Document must be 
accompanied with credentials / information sheets along with Completion Certificates/ Work Orders / 
Experience certificate from client of similar work. Without submission of requisite documents mentioned 
in the N.I.T., the Tender will not be considered / accepted without prejudice.  
Sealed Tenders (Techno-commercial as well as Price Part) will be received at the office of G.M. (Pers.) 
IRs, Jaduguda up to 3.00 pm and Part- I (Techno - Commercial Part) will be opened at 3.30 pm on 
19.01.2015 at the office of G.M.(Pers.) IRs, Jaduguda by the representatives(s) of Chairman & 
Managing Director in presence of contractors who may like to be present. The successful contractor 
shall have complied with provision of contract Labour (Regulation & Abolition) Act. 1970 and rule 
appended there under if applicable to him. The Price Part shall be opened only of the qualified 
Contractors. Tenders received without E.M.D. will be summarily rejected. Contractors are advised to 
quote the rate as per the N.I.T. The Corporation reserves the right to accept or reject or cancel any or all 
Tenders either in full or part thereof or to split up the work, if necessary, without assigning any reasons 
whatsoever. Commencement of the work is subject to the approval of the project by competent 
authority. 
All notice Boards. 

                                                                                      For CHAIRMAN & MANAGING DIRECTOR 
URANIUM CORPORATION OF INDIA LIMITED 
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CREDENTIALS 

 
 
The credentials shall be as follows: 
 
Sl. 
No 

Particulars Enclosures/Comments 

1 

The contractors should have executed more than 
1300 m (cumulative) linear development in 
underground metal mines in last three (03) financial 
years (2013-14, 2012-13 & 2011-12) 
 

 

2 

The contractors shall have an average annual 
turnover of Rs. 1.5 Crores for last three (03) financial 
years (2013-14, 2012-13 & 2011-12). 
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PRICE PART 

N.I.T. No - UCIL /BTN /MM /01 

Special Instructions to the Contractors 
 
The tender should be submitted in a sealed Cover Envelope (super scribed with NIT No, Name of the 

work, date and time of opening, name & address of the Contractor). 

The cover envelope should have two more envelopes, Envelope-I & Envelope-II containing the 

following details. 

Envelope-I:   It should contain the Earnest Money Deposit /Bank Guarantee/ Cost of 

Tender in original along with two sets of photocopies. 

Envelope-II:  It should contain two more envelopes, viz. Price Part-II Envelope & 

Technical Part-I Envelope. 

Price Part Envelope:  It should contain the Price Offer in original and two sets of photocopies 

of the same Price Offer. 

Technical Part Envelope: It should contain the Technical Part (without price offered) along with 

the credentials etc. and two sets of photocopy of these documents. 

The credentials should carry a declaration of fulfilling the credentials as specified in the tender 

notice and also contain a summary supporting this declaration. 

 

All the envelopes should be super scribed with: NIT No, Name of the Contractor, and Date of Opening 

of Tender as advertised /notified. 

 

All the pages of the tender document including the Price Part should be duly signed along with the 

seal of the contractors without which tenders are likely to be rejected. 

 

 

                Signature of the Contractor with Seal 
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TABLE FOR FILLING UP THE RATE 
N.I.T No. UCIL/BTN/MM/01 

 

Schedule of Quantity for: UNDERGROUND MINE DEVELOPMENT WORK AT BHATIN MINES 
Un-Priced Schedule 

Sl. 
No 

Description of Item 
              

Quantity Unit Rate Amount 
 Rs P Rs P 

 
 

1 

Excavation of 7-degree Access Decline (as 
per Drg No-1) at Bhatin Mines in hard /soft / 
weathered rock formations. Refer Clause No. 
1.10 of Special conditions of tender. 

520 RM TO BE LEFT BLANK 

(Rupees                                                                                                                                                Only) 

 
Sl. 
No Description of Item Quantity Unit Rate Amount 

 Rs P Rs P 
 

2 
Excavation of Drifts /X-Cuts in 1:200 gradient   
(as per Drg No-2) at Bhatin Mines in hard /soft 
/weathered rock formations. Refer Clause No. 
1.10 of Special conditions of tender. 

230 RM TO BE LEFT BLANK 

(Rupees                                                                                                                                                Only) 
 

 
Sl. 
No Description of Item Quantity Unit Rate Amount 

 Rs P Rs P 
 
 

3 

Excavation of Raises /Manholes in Raises in 
underground (for raise lengths: 0 m - 30 m) at 
Bhatin Mines in hard /soft /weathered rock 
formations. Refer Clause No. 1.10 of Special 
conditions of tender. 

460 RM TO BE LEFT BLANK 

(Rupees                                                                                                                                           Only) 
                

 
Sl. 
No Description of Item Quantity Unit Rate Amount 

Rs P Rs P 
 
 
4 

Excavation of Raises /Manholes in Raises in 
underground (for raise lengths: >30 m - 60 m) at 
Bhatin Mines in hard /soft /weathered rock 
formations. Refer Clause No. 1.10 of Special 
conditions of tender.  

410 RM TO BE LEFT BLANK 

(Rupees                                                                                                                                             Only) 
 

 
Sl. 
No Description of Item Quantity Unit Rate Amount 

Rs P Rs P 

5 

Excavation of Raises /Manholes in Raises in 
underground (for raise lengths: >60 m) at Bhatin 
Mines in hard /soft /weathered rock formations. Refer 
Clause No. 1.10 of Special conditions of tender 

50 RM TO BE LEFT BLANK 

(Rupees                                                                                                                                                 Only) 
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Sl. 
No Description of Item Quantity Unit Rate Amount 

Rs P Rs P 
 
6 

Stripping of Raises /Manholes in 
Raises in underground (for raise 
lengths: 0 m - 30 m) at Bhatin Mines 
in hard /soft /weathered rock 
formations. Refer Clause No. 1.10 of 
Special conditions of tender 

500 CuM TO BE LEFT BLANK 

(Rupees                                                                                                                                                 Only) 
 

 
Sl. 
No Description of Item Quantity Unit Rate Amount 

Rs P Rs P 
 
 

7 

Stripping of Raises /Manholes in Raises 
in underground (for raise lengths: >30 m 
- 60 m) at Bhatin Mines in hard /soft 
/weathered rock formations. Refer Clause 
No. 1.10 of Special conditions of tender 

450 Cu M TO BE LEFT BLANK 

(Rupees                                                                                                                                                  Only) 
 

 
Sl. 
No Description of Item Quantity Unit Rate Amount 

Rs P Rs P 

 
8 
 

Stripping of Raises /Manholes in 
Raises in underground (for raise 
lengths: >60 m) at Bhatin Mines in hard 
/soft /weathered rock formations. Refer 
Clause No. 1.10 of Special conditions of 
tender 

200 Cu M TO BE LEFT BLANK 

(Rupees                                                                                                                                                 Only) 
 

 
Sl. 
No Description of Item Quantity Unit Rate Amount 

Rs P Rs P 

 
9 
 

Excavation of Manholes in Decline 
/Drifts /X-Cuts /Ramps at Bhatin Mines 
in hard /soft /weathered rock formations. 
Refer Clause No. 1.10 of Special 
conditions of tender. 

65 Cu M TO BE LEFT BLANK 

(Rupees                                                                                                                                                 Only) 
 

 
Sl. 
No Description of Item Quantity Unit Rate Amount 

Rs P Rs P 
 

10 
 
 

Stripping in hard /soft /weathered rock 
formations. Refer Clause No. 1.10 of Special 
conditions of tender. 

1400 Cu M TO BE LEFT BLANK 

(Rupees                                                                                                                                              Only) 
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Sl. 
No Description of Item Quantity Unit Rate Amount 

Rs P Rs P 
 
 

11 
 

Equipping (fixing of rail, ladder way, joist, 
touch wire etc) and commissioning of winzes 
for hoisting of man and materials from 8th A 
level to 2nd level. (excluding cost of excavation, 
RCC work,  structural & reinforcement steel)  
including fabrication, transportation, erection, 
tacking of reinforcement steel rods to the steel 
arches at all places and complete in all 
respects, including all material, labour, tools, 
tackles, plant, equipment, accessories as 
required and directed by the Engineer-in-
charge 

505 R M TO BE LEFT BLANK 

(Rupees                                                                                                                                                  Only) 
 

 
Sl. 
No Description of Item Quantity Unit Rate Amount 

Rs P Rs P 

 
12 

 

Fabrication, Erection and Commissioning of 
Steel Chutes at different locations in 
underground for embedding them in RCC or 
otherwise as per drawing. (excluding cost of 
excavation, RCC work,  structural & 
reinforcement steel)  including fabrication, 
transportation, erection, tacking of 
reinforcement steel rods to the steel arches at 
all places and complete in all respects, 
including all material, labour, tools, tackles, 
plant, equipment, accessories as required and 
directed by the Engineer-in-charge. 

14 MT TO BE LEFT BLANK 

(Rupees                                                                                                                                               Only) 
 

 
Sl. 
No Description of Item Quantity Unit Rate Amount 

Rs P Rs P 

 
 

13 
 
 

Fabrication, Erection and Commissioning of 
plate inserts, pipe inserts, fencings, guards 
and other miscellaneous steel items  at 
different locations in underground for embedding 
them in RCC or otherwise as per drawing. 
(excluding cost of excavation, RCC work,  
structural & reinforcement steel)  including 
fabrication, transportation, erection, tacking of 
reinforcement steel rods to the steel arches at all 
places and complete in all respects, including all 
material, labour, tools, tackles, plant, equipment, 
accessories as required and directed by the 
Engineer-in-charge. 

40 MT TO BE LEFT BLANK 

(Rupees                                                                                                                                               Only) 
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Sl. 
No Description of Item Quantity Unit Rate Amount 

    Rs P Rs P 
 
 

14 
 

Providing and laying reinforced cement 
concrete (RCC). ) Refer Clause No. 2.11 of 
Special conditions of tender. 

150 CuM TO BE LEFT BLANK 

(Rupees                                                                                                                                               Only) 
 

 
Sl. 
No Description of Item Quantity Unit Rate Amount 

  Rs P Rs P 
 

15 
 

Providing and laying plain cement concrete 
(PCC). Refer Clause No. 2.11 of Special 
conditions of tender. 

100 Cu 
M TO BE LEFT BLANK 

(Rupees                                                                                                                                                 Only) 
 

 
Sl. 
No Description of Item Quantity Unit Rate Amount 

  Rs P Rs P 

16 

Brick work in Cement Mortar. 1:4 (1Cement: 
4 coarse sand) in underground including cost of 
all materials, curing, labour & incidental 
charges, loading and transportation from 
surface to underground etc. but excluding cost 
of cement, sand and brick as per direction of 
Engineer-in-charge . 

900 Cu M TO BE LEFT BLANK 

(Rupees                                                                                                                                                Only) 
 

 

Sl. 
No Description of Item 

Quantit
y Unit Rate Amount 

  Rs P Rs P 

17 

Preparation & Maintenance of underground 
road by cutting, levelling, loading of aggregates 
(12mm, 20mm and 40mm down size) and 
transporting from surface to underground and 
spreading the aggregates and / or loose muck 
including cost of all labour and tools for the 
above but excluding cost of aggregates / loose 
muck as per the drawing and direction of 
engineer in charge. 

830 R.M. TO BE LEFT BLANK 

(Rupees                                                                                                                                                 Only) 
 

 
Sl. 
No Description of Item Quantity Unit Rate Amount 

  Rs P Rs P 

18 Construction of side R.C.C Refer Clause No. 
2.11 of Special conditions of tender. 450 R.M. TO BE LEFT BLANK 

(Rupees                                                                                                                                                  Only) 
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Sl. 
No Description of Item Quantity Unit Rate Amount 

  Rs P Rs P 

19 
 

Installation of rock bolts of 20mm dia 
grouting 1.6 Mtr. Refer Clause No. 2.2.3.4 of 
Special conditions of tender. 

155 Nos TO BE LEFT BLANK 

(Rupees                                                                                                                                                       Only) 
 

 
Sl. 
No Description of Item Quantity Unit Rate Amount 

  Rs P Rs P 

20 
Installation of rock bolts of 20mm dia 
grouting 3.0 Mtr. Refer Clause No. 2.2.3.4 of 
Special conditions of tender. 

1550 Nos TO BE LEFT BLANK 

(Rupees                                                                                                                                             Only) 
 

 
Sl. 
No Description of Item Quantity Unit Rate Amount 

  Rs P Rs P 

21 
 

Fixing of wire mesh /chain link Refer 
Clause No. 2.2.3.5 of Special conditions of 
tender. 

800 Sq. M TO BE LEFT BLANK 

(Rupees                                                                                                                                              Only) 
 

 
Sl. 
No Description of Item Quantity Unit Rate Amount 

  Rs P Rs P 

22 

White washing of roof, floor and sides, after 
water spraying to remove the dust particles 
settled on the rock surface, with aqueous 
solution of lime, blue and fevicol with the 
help of compressed air using spraying 
nozzle including cost of all material, labour, 
tools and tackles and carriage from surface 
to underground and vice versa, but excluding 
cost of lime, blue and fevicol, complete as 
per directions of Engineer-in-charge. 

313.83 Sq. M TO BE LEFT BLANK 

(Rupees                                                                                                                                                Only) 
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Sl. 
No Description of Item Quantity Unit Rate Amount 

  Rs P Rs P 

23 

Painting of metallic, rock or plaster surfaces after 
preparing the surface by removing dust, junk etc, 
applying the primer, including cost of all material, 
labour, tools and tackles and carriage from surface 
to underground and vice versa, but excluding cost 
of paint and emulsion, complete as per directions of 
Engineer-in-charge. 

100 Sq. 
M TO BE LEFT BLANK 

(Rupees                                                                                                                                           Only) 
 

 
Sl. 
No Description of Item Quantity Unit Rate Amount 

  Rs P Rs P 

 
24 

Writing 3” to 6” size letters 3” to 6” size letters over 
metallic, rock or plaster surfaces after preparing the 
surface by removing dust, junk etc, applying the 
primer, including cost of all material, labour, tools and 
tackles and carriage from surface to underground and 
vice versa, but excluding cost of paint and emulsion, 
complete as per directions of Engineer-in-charge 

200 Sq. 
M TO BE LEFT BLANK 

(Rupees                                                                                                                                                     Only) 
      

Grand Total =   

( Rupees                                                                                                                                                 only ) 
 

Total quoted amount Rs. __________________________________________________ 

( Rupees _____________________________________________________________ only ) 

Overall rebate, if any: __________(in figures) ______________________________(in words) 

Note:  

1. All the rates quoted against items shall be written in figures and words without which tenders 
are likely to be rejected. If any discrepancy is observed then rate in words will be taken in to account. 

2. Overall rebate, if any, should be mentioned in above column only and written elsewhere shall not 
be considered. 

3. The contractor must duly sign all the pages of tender document along with the seal of his agency. 

4. The description of the items given in the Price schedule is only a brief description of the work and 
in case of any ambiguity, contradiction, omission, doubt; one has to refer to the general and special 
conditions of the tender. 

5. Validity of offer should be for a minimum period of six months from the date of opening of the offer. 

6. The price offer should include all the prevailing taxes including Work Contract Tax, Service Tax 
etc.  
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SPECIAL CONDITIONS OF TENDER 
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1.0  SCOPE OF WORK 

Bhatin Mine accessed from surface through adits (Adit-4 at ground level is the main mine entry 

providing access to 2nd level) and having two main large-section winzes (about 4 m X 2.5 m cross-
section), viz. W400 winze & W240 winze (Inclination 44 ½ - degree & 47-degree respectively) with 

man winding facility for approaching lower levels shall be deepened and developed for switching over 

from conventional to trackless mining. Presently, W240 winze hoisting up ore of 5th level (85 m below 
ground level) to 2nd level (ground level) from a depth of 100m (below ground) , which shall be 

deepened upto a depth of 250ml for hoisting up of ore of  8th  (225m below ground) and above levels. . 

Similarly, W400 Winze hoisting up ore of 6th (155 m below ground level) & 7th level (185 m below 
ground level) to 2nd level from a depth of 200 ml shall also be deepened upto 250ml for hoisting up of 

ore of 8th and above levels. The separate hoisting stations for both these winzes shall be located at a 

depth of about 20 metre below 8th level. The existing ore pass system shall be extended upto a depth 

of 245ml (20 m below of 2nd level) separately for each winze to facilitate the hoisting system. 

Deepening of winzes shall be done by raising from lower levels and widening the same to 4.0 m x 2.5 

m cross-section. To facilitate the development of winzes, a decline (70) of 5 m x 3.5 m cross section is 

planned from 7th Level to 25 m below of 8th level. The length of the decline is about 520 m. Once the 

decline reach at 250 ml (i.e. 25 m below of 8th level), raise shall start from there at connect it to the 

winzes and widening of the same shall thereafter. The waste rock generated during development shall 

be dumped in grizzly (grizzly opening 0.3m x 0.3m) at underground and the same has to be hoisted at 

2nd level by means of skip. Since the skip capacity is 1 ton and it can accommodate a boulder size of 

0.3m x 0.3m it is required to reduce the boulder size to feed it into the grizzly for which a rock breaker 

is required to deploy at the grizzly. The waste rock shall be removed from 2nd level to the bunker at 

distance of about 370 m at same horizon by locomotives with small tubs combination. The scope of 

work shall cover carrying out the development of decline including some ancillary activities as per the 

technical specifications and other terms and conditions of the tender document. The Decline /Ramps 

/Drifts /X-Cuts will have Manholes, Drains, Cross-drains, Switch-bays, Sumps, Loading bays etc. 

Pipelines, Cables, Lights, Ventilation Fans, and Ducts have to be extended near to the faces when 

they are advancing to provide good ventilation, illumination, working condition and prevent 

accumulation of water at the faces.  The actual scope of work may be altered to suit the ground 

conditions at the time of excavation. 

1.1 70 Decline:  
 

The portion of the Decline in hard rock will be as per Drawing No-1.  
 



  

Page 13 of 65 
 

 

1.2 Drifts /X-Cuts 
 
The Drifts /X-Cuts as per Drawing No-2 will be driven at 1 in 200 gradients. 

 
1.3 Ramp  

 
The ramps as per will be driven at 8-degree upwards. 

 
1.4 Raises 
 
Raises are to be developed manually as per Drawing No-1. The cross-section of the raises will be 2.0 
m X 2.0 m. Suitable ladders will have to be fitted for the persons to climb up and down safely. 
Platforms will have to be erected at appropriate locations for persons to work comfortably at the face. 
The tickler pipes should be extended as per requirement for providing face ventilation.  
 
1.5 Manholes 
 
Manholes as per the statute will have to be excavated along Decline, Drifts, X-Cuts Ramps, and 
Raises etc in any one side as per the direction of the Engineer-in-Charge. 
 
1.6 Switch Bays 
 
Switch Bays will have to be developed along the Decline /Drifts /X-Cuts /Ramps for housing the 
electrical switchgears, lighting transformers etc. The distance between any two consecutive Switch-
bays shall be fixed by the Engineer-in-charge as per site requirement. 

 
1.7 Loading Bays 
 
Loading Bays as per Drawing No-3 will have to be developed for transferring the muck loaded by 
LHDs in to the Mine Trucks. The distance between any two consecutive Loading-bays shall be fixed 
by the Engineer-in-charge as per site requirement. 

 
1.8 Sumps /Pump Chambers /Sub-Stations etc. 
 
The drawings for these excavations will be provided before execution of the work. 

 
1.9 Disposal of Waste Rock 
 
Disposal of waste rock at surface grizzly or other designated place as directed by engineer in charge 
as per site requirement. 

 
 

1.10 Any Excavation at Bhatin Mines in hard /soft /weathered rock formations  including all 
materials (except explosive, detonators, rock bolts, crib sets, chock mats, chain link, pipes, hoses, 
fittings, clamps, ventilation ducts, power and other cables, light fittings, bulbs, tube lights), all 
equipment (except Drilling Jumbo, LHD, Mine Trucks, electric pumps, pneumatic face pumps, 
ventilation fans, switch gears, circuit breakers, Gate end Boxes, Lighting transformers, cap lamps, 
charging rakes, and spares, consumables, fuel and lubricants for these equipment), all labour, plant, 
tools,  tackles, all activities whatsoever like face preparation, drilling, blasting, ventilation, supporting, 
platform making, ladder  fixing, mucking, dewatering, housekeeping, transportation of all materials 
from surface to underground and vice versa and all incidental miscellaneous works like  fitting /laying 
/installation / charging /connection /disconnection / maintenance /repair of 1”, 2”, 4”, 6”. 8” pipes, 
fittings, valves, fans, ventilation ducts and cables, (signalling /lighting /power), switch gears, joint 
boxes, lighting transformers /lights and light fittings as per the direction of the Engineer-in-charge. 
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2.0 TECHNICAL SPECIFICATIONS 

 
It will be the responsibility of the contractor to work as per the technical specifications given in the 
following paragraphs. 

 
2.1 Introduction 
2.1.1 Location 

 
Bhatin Mines is located 5 km west of Jaduguda Mines & 7 km East of Narwaphar Mines and 5 km 
away from Rakha Mines Railway station in the Singhbhum East district of Jharkhand State. 
2.1.2 Geology 
 
The predominant rock type at the working area is chlorite and biotite schist with muscovite.                 
The foliation dip of the rock is about 35-degree NE. 

 
2.2 Work Procedure 

 

2.2.1 Face Preparation 
 

2.2.1.1 Level  & Flat Dip Faces 
 

Before taking up the drilling operation at any face, either to drill face holes, rock bolt holes or any other 
holes a Mining Mate accompanied by Timbering Personnel will have to make a thorough examination 
of the place. They will examine the ventilation condition and arrange for the proper face ventilation to 
clear any residual fumes. Then they will spray water to suppress the suspended dust particles in the 
air as well as to wash the dust particles deposited on the roof and side walls. They will have to dress 
down any loose rock etc that might be present on the roof or sidewalls with the help of suitable 
crowbars, pipe-bars etc and if required, erect temporary supports for the persons to work safely at the 
face. 
 

After completing the above stated work, sockets, if any, present at the face including those of the 
bottom holes, cut holes and side holes have to be thoroughly examined. Misfires, if any, should be 
treated as per procedure. All the sockets are to be washed thoroughly with the help of pressurised 
water, and cleaned with the help of scraper rods and blown with water with the help of a suitable 
blowpipe. All such sockets should be plugged with wooden socket plugs of appropriate sizes so that 
the drill men know the exact position of different sockets. 

 
2.2.1.2 Raise Faces 

 
Before climbing up to the raise face, the tickler pipes for the compressed air and water should be 
opened for sufficient time. This will help clear and suppress the blasting fumes and the dust particles. 
The blasted rock pieces including loosely held rock fragments will get washed down to the raise 
bottom. 
 
Then the bottom of the rope ladder that is hanging from the eyebolts fixed to the raise floor has to be 
pulled up with a jerk with the help of a metal rod hook tied in its opposite end to a polypropylene rope. 
This will help thro down the accumulated loose rock sitting on the raise floor as well as on the rope 
ladder itself. 
 
Then the timber man carrying in his hand short length crowbars, polypropylene rope etc. should climb 
up to the raise face with utmost care and put the crowbars into the clamp holes near the face. He 
should dress down loose rock fragments that pose imminent threat to the platform making team before 
rising lifting up the rail clamps and planks. 
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Then the team should proceed to lift the rail clamps and planks by tying them to the polypropylene 
rope to make the platform. This should be followed by dressing down all the loose rock held tightly to 
the face, roof, floor and the sides that may pose danger to the drilling personnel. The polypropylene 
rope should be kept tied to the rail clamp or to the platform itself to help the drilling personnel climb up 
to the raise face with their drilling machine etc. 

 
2.2.1.3 Face Marking 
 
Whenever any blind face is to be drilled, the following markings should be given prominently, 
legibly and clearly so that the drilling crew can drill the holes without any confusion. Suitable brushes 
and good quality white or yellow paints should be used for the purpose and should be readily available 
thereby right from the time of face preparation till the end of drilling operation. 

 
 The centre line should be marked on the roof and extended up to the face. 
 The grade lines should be marked on the sidewalls and extended up to the face. 
 The centre line, the grade line, the sidelines, the top & the bottom lines should be marked on 
the face. 
 
 Then, the drilling pattern should be marked on the face. 
 All the points where rock bolt holes are to be drilled should be painted marked with small 
squares with a dot at the centre as is under practice at different units of UCIL. 
 
 The position of the clamp holes for fixing eye-bolts and rail clamps should be marked at the 
raise faces after taking measurements from the face. 

 
 In some cases where the control of the extent and the direction of the excavation is very 
important, the direction line of the holes should be marked on the face. 
 
The Mining Mate who is responsible for giving the above markings should have in his possession a 2.0 
/ 3.0 m self withdrawing measuring tape, light but thin nylon threads of more than 20 m length, chalk 
stone, spirit level etc. 
 
2.2.1.4 Drilling 
 
Drilling of the face holes, rock-bolt and other holes is to be done using drilling jumbo /jack hammer 
drills. For drilling by jackhammer drills suitable platform may have to be erected for the persons to 
stand there and support the air leg. Water to be used for drilling by Drilling Jumbo will be only clear 
water free from suspended particles. Water to be used for drilling by Jackhammer drills will be recycled 
and decanted mine water. 
 
Whenever a raise face is being drilled, it should be ensured that all the clamp holes, centre holes and 
the survey peg holes are drilled before withdrawing from the face. 
 
Whenever a survey hole is marked at any place, it should be drilled within a reasonable time as it will 
help prevent any unwarranted deviation of the face. 
 
All the drilling operations are to be carried out as per the guideline issued by the controlling officer 
concerned. It has to be ensured that the drilling pattern and the direction of the holes are proper. 
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2.2.1.5 Blasting /Fume Clearance /Water Spraying /Loose Dressing 
 

The blasting will be done by Emulsion explosive of 40-mm /32-mm /25-mm diameter using aluminium 
delay electric detonators. Explosive and detonators will be delivered at about 10:00 am at the site 
once in a day. The powder factor of blasting will be mutually decided by the contractor and UCIL. 

 
Blasting operation has to be carried out during the ‘blasting time’ fixed by the Mines Manager. 
 
After each round of blasting and before persons are allowed to re-enter the area, sufficient time has to 
be allowed for the fume clearance to render the face free from noxious gases by circulating sufficient 
quantity of ventilating air. Before start of the work at the face, water has to be sprayed thoroughly to 
suppress dust by using recycled mine water. Then loose rock in the face has to be barred down and 
temporary supports erected by competent persons appointed for the purpose and under proper 
supervision. 

 
2.2.2 Clearing & Hauling up of Muck 

 
The blasted muck will be loaded and hauled up to the waste disposal site at surface grizzly or any 
other designated place as directed by Engineer In-Charge. 

 
2.2.3 Supporting 
 

All the working places are to be supported adequately for the safety of persons and equipment and 
should be in conformity to the ‘Systematic Support Rule (SSR)’. 
 

2.2.3.1 Temporary Support 
 
Chock mats /Crib sets /Steel Chock mats /Timber shall be erected in the workings to provide 
necessary temporary support for the persons to work safely. 

 
2.2.3.2 Permanent Support 

 
2.2.3.3 Steel & RCC Arching 

 
In the weak rock strata the decline /ramp /drift will be supported by 30-cm thick RCC arching of roof, 
floor and sides (in skin to skin contact with the rock) with /without 150 – 250 mm steel joist arches 
embedded in it along the sides and the roof. 
 
2.2.3.4 Rock Bolting 
 
The workings will be supported by full column grouted type rock bolts with bearing plates at the ends 
wherever required as per the approved systematic supporting rule. The bolting will be by 20-mm 
diameter Tor steel bars. The Cement: Sand: Water ratio in the grout mixture will be 1:1:1/2. The 
cement & sand should be screened to remove any course particles before the preparation of the 
mixture. Only fresh cement is to be used for the purpose. The grout mixture is to be injected in to the 
hole with the help of compressed air using a grouting gun. 
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2.2.3.5 Chain Link Support 
 
Where in the opinion of the Engineer-in-charge, either due to the poor strata condition or otherwise, 
‘Chain Link Support’ needs to be provided for securing the roofs and sides of any particular workings, 
Galvanised Chain Link (50-mm mesh X 3.0 mm diameter X 2.0 m width) has to be erected by 
anchoring it to rock bolts with bearing plates. 

 
2.2.4 House Keeping 

 
2.2.4.1 Drainage 
 
Side RCC drains, for trapping and coursing down the seepage water, of minimum 20 cm side-wall / 
floor thickness, 300-mm X 300 mm finished internal cross-section, have to be excavated & constructed 
along the Decline /Ramps /X-Cuts /Drift etc in any one side as per the direction of the Engineer-in-
charge with Cross-drains at suitable intervals. Heavy-duty steel grating covers will have to be laid over 
the Cross-drains for heavy vehicles to pass over them. 

 
2.2.4.2 Haulage Road Preparation 

 
The haulage road has to be prepared and maintained by cutting, levelling transporting and spreading 
of aggregate (12mm, 20mm and 40mm down size) with proper cambers and ceiling clearance. 

 
2.2.4.3 De-watering 

 
Water accumulated at faces will have to be pumped out to the nearest sump using pneumatic face 
pumps. The water from the sump will have to be pumped out to surface by suitable electric pumps. 
Care must be taken to ensure that at no point of time the roadways and other workings are inundated 
due to accumulation of small quantity of water here and there. 

 
2.5 Laying of Pipe Lines, Ducts, Cables & Lights 
 

Pipelines, ducts, cables and lights will have to be laid /fitted systematically.  It must be ensured that 
the roadways and working places are well illuminated for the safety of the persons working there as 
well as for the smooth and efficient carrying out of all operations.  

 
2.6 Ventilation 
 

The faces will have to be adequately ventilated using auxiliary electric fans and rigid /semi-rigid 
/flexible ducts of adequate diameter. Depending upon the situation push-pull system of ventilation may 
have to be adopted to achieve the desirable standard of ventilation. 

 
2.7 Manholes 
 

Manholes as per the statute will have to be excavated along Decline, Drifts, X-Cuts Ramps,               
and Raises etc in any one side as per the direction of the Engineer-in-Charge. The distance between 
any two consecutive manholes; the width and height of each such manhole will have to be in 
conformity with the statute. The minimum depth of any manhole will not be less than 1.8 m. 
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2.8 Survey 
 

All survey points must be maintained without tampering them. Before every round of blasting, the 
centre and grade lines are to be extended by the contractor from the survey reference points (fixed by 
UCIL surveyor) in order to maintain the direction, gradient and size of the faces. 

 
2.9 Over Excavation 

 
The excavated ‘dimensions’ and the excavated ‘cross-sectional area’ of any working should not be 
less than the ‘designed dimensions’ and ‘designed cross-sections’ as per its drawing. These 
excavated dimensions and cross-sectional area of any working should not exceed the designed 
dimensions and cross-sectional area in normal working conditions. 

 
Payment for excavations will be based on the designed cross-sectional area only. 

 
Payment for any PCC /RCC work will be based on the designed cross-sectional area that will not 
exceed the designed cross-sectional area in normal working conditions. The excavated cross-
sectional area of any working will be determined by systematic joint measurements of its cross-
sectional dimensions at every 2.0-m interval. 

 
If in the opinion of the Engineer-in-charge, given in writing, any rock strata is found to be unstable and 
excavation can not be controlled within the above stated limit, additional payment will be made for the 
extra excavation at mutually agreed rate. 

 

2.10 Supervision 
 

2.10.1 General 
 

2.10.1.1 Mining Mate 
 

The Mining Mate appointed to supervise a particular working area in any particular shift will be in 
direct control of all the persons deployed in that working area in that particular Shift. He must posses a 
valid Mate’s Certificate of Competency (Met-UR). Before he starts working as a Mate, he has to be 
duly authorised in writing by the Mines Manager to work as a Mine Mate. He will have to discharge 
all the statutory responsibilities as per the Mines Act and at the end of his shift has to fill up the Mining 
Mate’s Diary prescribed under this Act. No person shall be allowed to work in any working area, 
which is not under the control of Mining Mate. 

 
2.10.2 Mechanical Work 

 
Work related to installation, commissioning, testing, operation, maintenance, lifting, loading etc. of any 
equipment or mechanical installation will have to be carried out under the supervision of duly qualified 
and experienced mechanical engineers and mechanics.  
 
2.10.3 Electrical Installations 

 
Any work whatsoever involving any electrical installation shall be carried out under the direct 
supervision of shift electricians who will have to be available in all the three shifts. All such electricians 
will have to report to a qualified electrical supervisor holding the general charge of all the three shifts. 
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Whenever the electrical supervisor proceeds in leave, he will have to authorise another persons 
having similar qualifications to perform his duties during the period of his absence. 
 

2.10.4  Civil Engineering Work 
 

The civil engineer or experienced supervisor of contractor will have to be present during the concreting 
operation for supervision and monitoring. All planning, preparations and executions of civil work should 
be under his direct control. 
 
2.11  RCC /PCC Work 
 
Concrete shall not be placed until all surfaces with which it will come into contact are scaled off and 
washed free of dirt, loose rock, oil, hardened mortar or other objectionable coating.  Immediately 
before pouring, contractor shall examine the space behind forms and shall remove any sloughed wall 
rock. 
 
The contractor shall collect sample cube-casts for each round of concreting and make arrangement 
for sending the same to the test laboratory of UCIL located at Narwapahar Mines for testing. 
 
Reinforced cement concrete (RCC) work 1:1.5:3 (1 Cement: 1.5 coarse sand : 3 graded stone 
aggregate using, 20mm and 12.5 mm down screened and washed) and placing  it in underground 
wall, roof, floor etc. in skin to skin contact with rock including any loading and transportation from 
surface to underground, rod binding /tacking, machine mixing, placing and mechanically vibrating, 
including cost of platform making, shuttering, and reinforcement etc. (excluding the cost of aggregates, 
sand, cement and deformed bars for reinforcement) complete in all respects as per specification and 
direction (thickness and shape as per drawing) at any level and placing it anywhere by Concrete 
Placer especially for roof lining at any level in underground. 
 
Plain cement concrete (PCC) work 1:1.5:3 (1 Cement: 1.5 coarse sand : 3 graded stone aggregate 
using, 20mm and 12.5 mm down screened and washed) it in underground wall, roof, floor etc. in skin 
to skin contact with rock including any loading and transportation from surface to underground, 
machine mixing, placing and mechanically vibrating, including cost of platform making, shuttering etc. 
(excluding the cost of aggregates, sand, cement and deformed bars for reinforcement) complete in all 
respects as per specification and direction (thickness and shape as per drawing) at any level and 
placing it anywhere by Concrete Placer especially for roof lining. 
 
Weep Pipe and Holes 
 
In saturated formations, the contractor shall install weep pipes to prevent mixing of water with newly 
placed concrete. 
 
Record of pours 
 
The contractor shall maintain a record of all pours showing dates, quantities, location, weather and 
temperature conditions, a tabulation of the code number of all cylinder /cube-cast and result of all 
slump tests.  A copy of the record will be made available to UCIL. 
. 
Forms 
  
Design and construction of the forms must be such that their shape and alignment shall be maintained 
throughout their use and the lining emplaced shall be free from bulges, surface honey combs 
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and other defects and mortar leakages is minimum. Forms whose shapes or alignment get disturbed 
due to repeated use will have to be repaired /replaced by the contractor with new ones. 
 
All work shall, unless specified otherwise, conform to the latest revision of relevant Indian Standard 
Specifications and codes of practice. 
 
Contact with Rock 
 
Unless stated or otherwise permitted in writing by the Engineer-in-charge, the PCC /RCC work will 
have skin to skin contact with the rock strata. 

 
2.12  Fabrication, erection and commissioning of steel structure 
 
Fabrication of Steel Arches and Erection in Decline/ Fabrication, Erection and Commissioning of Steel 
Chutes/ Fabrication, Erection and Commissioning of plate inserts, pipe inserts, fencings, guards and 
other miscellaneous items  at different locations in underground for embedding them in RCC or 
otherwise as per drawing (excluding cost of excavation, RCC work and steel) including 
fabrication, transportation, erection, tacking of reinforcement steel rods to the steel plates, 
pipes etc. at all places and complete in all respects, including all labour, tools, tackles, plant, 
equipment, accessories as required and directed by the Engineer-in-charge.  
 
2.13  Procedure for Receiving Free Issue Materials. 
 
All the materials which are to be supplied free of cost to the contractor will be provided at Bhatin work 
site once in a day on working days only, during the scheduled hours fixed by UCIL. 
 
The requirement of all material should be submitted at least 6 months in advance for the procurement 
of the same. 
 
The contractor will have to maintain a register of receipt and consumption of materials issued free of 
cost to him. He has to submit monthly comprehensive statements of all the materials issued to him 
and should get it certified by the engineer-in-charge. 
 
2.14 Written Intimation of Leave in Certain Cases. 
 
The contractor will have to submit written information to the Mines Manger whenever any Foremen / 
Electrical Supervisor /Mate /Blaster /Competent Person proceeds in leave /returns back to duty after 
availing of the leave. 

 
2.15  Site Organisational Structure 
 
The name and designation of the officer-in-charge appointed by the contractor to do all technical 
/statutory co-ordinations at the site or elsewhere and to whom all references shall be made is to be 
declared by the contractor in writing before the issue of the letter of intent.  
 
Before the commencement of any site work as well as wherever there is any change, the contractor 
has to submit in writing to the Engineer-in Charge, the organisational structure of the site manpower 
deployed by him.  
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3 LIST OF FREE SUPPLY FROM UCIL 

 
3.1. Emulsion Explosive of 80% strength and electric detonators as per mutually agreed 
powder factor.  

 
3.2. Drill Jumbo, Diesel LHD, Mine Trucks, without any operator and also Electric Pumps, 
Pneumatic Face Pumps, Ventilation Fans. UCIL will also provide the spares, consumables, lubricants 
and fuel for operating and maintaining all these equipment. The number and type of such equipment to 
be deployed will be decided mutually considering the productivity, availability & safety aspects based 
on the current practice at UCIL. The issue of fuel and consumables will be as per UCIL norm. 
 
3.3. Compressed air at pressure 6 Kg/cm2 and electrical power at 415 V +/-10 %, shall be available in 
underground as per present establish network. Contractor has to extend compressor air pipe and 
power cable as required from the existing available point to a point approved by engineer-incharge. 
 
3.4. Cement, bricks, aggregates, sand, reinforcement and structural steel required for permanent 
structures related to mine development work up to the designed quantity including permissible 
wastages, but including any kind of shuttering and supporting material required for RCC work.  
 
3.5. Switch gears, Circuit Breakers, Gate End Boxes, Change over switches, Lighting Transformers 
(440 V /110 V), liquid level controllers, power and other Cables (excluding welding cables), light 
fittings, bulbs, and tube lights, cable clamps. 
 
3.6. The contractor employees who are required to go underground will be issued cap lamps from 
the cap lamp room just before they proceed underground. It has to be returned back by the person 
concerned to the cap lamp room as soon as he returns back from underground. 
 
3.7. Pipes, hoses, fittings, clamps only for permanent installations or for face work. Ventilation 
Ducts. Pneumatic Cylinders, 3-way valves for chutes. 
 
3.8. Rock Bolts, Rail Clamps, Rope Ladders, Steel Ladders with Clits, Eye Bolts, D-Clamps, Crib 
sets, Chock mats, Chain link etc for supporting work only. Heavy-duty steel grating covers for covering 
the cross-drains. 
 
3.9. Paints, emulsions & Primers for painting the permanent steel structures, pipelines and for 
general painting and writing over walls or other surfaces. 

 
3.10. Drinking water from a nearest fixed point. 

 
3.11. All safety items like safety shoes /safety gum boots, safety helmets, safety belts, ear muffs, ear 
seals, safety goggles, gas cutting goggles, welding masks, ear muffs, hand gloves, polypropylene 
ropes, and all other safety gadgets. 
 
Any material not specified here as ‘Free Supply from UCIL’ will be in the scope of the contractor. 
 

4  RESPONSIBILITY OF UCIL 
 
4.1 Emulsion Explosive of 80% strength and electric detonators will be provided once in a day at 
mutually agreed time on working days only. 

 
4.2 UCIL shall provide the base survey station for different excavations and carry out check survey 
at intervals to find out errors and deviations of different workings. All the measurements for clearing of 
bills will be carried out jointly with UCIL surveyor. 
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4.3 UCIL will provide broad technical specifications for different drawings based on which the 
contractor will prepare the detailed drawing that is to be approved subsequently by the Engineer-in-
charge prior to its execution. 

 

5 RESPONSIBILITY OF CONTRACTOR    

5.1 The contractor shall periodically paint /whitewash /distemper to maintain proper house keeping 
and aesthetics of all his infrastructure, equipment and facilities (in conformity with all legal and 
statutory requirements). 
 

5.2 The contractor is liable to hand over a clear site after the completion of the job at its own cost 
and risk.  
 

5.3 The contractor will deploy his own supervisors, Foreman, Mining Mate, Blaster, Workmen etc 
for the smooth carrying out of all the activities specified in the contract. 
 
5.4 The daily maintenance and repair of all the equipment provided by UCIL like Jack hammer, 
oiling, greasing, tyre changing, tightening of bolts, washing, changing of hoses, and statutory checks 
of vehicles etc. will be the responsibility of the contractor. 
 
5.5  Running maintenance of the vehicles, equipments etc are the responsibility of the contractor. 
 
5.5.1 All Tools & tackles, hand shovels, iron pans, pickaxe, hammer handsaw, chisel etc. Tools, 
Tackles, Lifting equipment, Slings, D-shackles, clamps, safety Belts, have to be provided and 
maintained by the contractor in safe and working order. 

 
5.5.2 Maintenance and consumables for pneumatic loaders and Drilling Machine (Jack Hammer), 
grinding of TC rods is the responsibility of the contractor. 

 
5.6 Drawings: The detailed drawings for any purpose will have to be prepared by the contractor 
based on the tentative drawings provided by UCIL and they have to be submitted to the Engineer-in-
charge before starting the work for approval. 
 
5.7 The mining challans, if any, of all minor minerals, if any, used during the concreting has to be 
submitted by the contractor before the final bill. 
 

6.0 Safety, Environment and Laws of the Land. 
 
6.1 The contractor shall ensure that all work /activities are carried out without any prejudice to any 
law of the country, which is in force or may come into force in future. The contractor should fulfil all the 
statutory conditions timely as may be applicable to the area where it is operating. 

 
6.1.1 The contractor should take care to maintain a healthy environmental condition and also 
maintain good house keeping of the area under its control. 

 

6.1.2 The contractor will create, maintain, man of First Aid Room & Station as per the Mines Rule, 
1955. 

 

6.1.3 The contractor shall deploy the entire range of manpower including Mine Foremen, Mining 
Mates, Blasters, Surveyors, Mechanical /Civil /Electrical Engineers & Supervisors, Electricians, 
Mechanics, Competent persons and any other persons whose deployment may be required for the 
completion of the work at no additional cost. 

 

7.0 Procedure for Engaging Persons as per this Tender. 
 

7.1.1 All persons before their actual engagement in any work will have to be medically examined 
and in case found to be medically fit will be considered for engagement. Cost of medical examination 
shall be borne by contractor. 
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7.1.2 The names and other particulars of all the persons employed as per this tender will have to be 
entered in the B-Register of the mine before they are deployed in any job. For entering their names in 
to the B-Registers, the following documents will be required. 

 

(i) Proof of Medical Fitness in the prescribed format. 
(ii) Proof of Date of Birth. 
(iii) Identification Proof. 
(iv) Any other document required for the execution of the work. 

 

7.1.3     All the persons who are required to be imparted vocational training under the Mines 
Vocational Rules, 1966 will have to be imparted vocational training at the Group VTC, Jaduguda 
before engaging them in the actual operations. 

 
7.1.4 The contractor will also submit to the Bhatin Mines Gate In-Charge a list of persons 
engaged by him. He has to update this list as and when any person is employed newly or is 
terminated from the work as far as practicable contractor shall engage persons from the surrounding 
villages. 

 
7.1.5 The engagement of all the persons will be provisional and subject to police verification of the 
credentials of the person. 

    
7.2 Security, Law & Order. 
 

7.2.1 The safety and security of all the materials stored at the site, all installations and of the persons 
employed by the contractor will be the responsibility of the contractor. 

 

7.2.2 The contractor will manage and handle all the security and local problems affecting the 
execution of its work. 

 

7.2.3 While recruiting any person to work in any position under this contract, the local people 
should be taken into confidence. Selection of such persons from places outside the local area 
should be done only when persons from local area who are capable of executing the desired work are 
not available. 
 

7.3 General 
 

7.3.1 Accommodation of the entire employees, supervisors, engineers and trainees etc deployed by 
the contractor will be the responsibility of the contractor.  

 
7.3.2 All the work to be executed by the contractor shall be as per the drawing, document, instruction 
provided by UCIL. 

 
7.3.3 All activities, materials, equipment, spares, consumables, labour, tools, tackles, irrespective of 
whether stated or indicated anywhere in the tender document or not, but required for ensuring the 
proper quality of the work or to meet any statutory requirement or for the proper completion of the 
work, will be in the scope of the contractor and he will have to execute it. 

 
The rates for the items that could not be envisaged /predicted at the time of award of the contract, but 
required to be executed for the completion of the work, shall be computed at the mutually agreed rate. 
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7.3.4 All jobs /work of contractor will be examined by our supervisors /engineers and other 
managerial staff for quality, safety other statutory requirement and their progress. 

 
7.3.5 It will be the responsibility of the contractor to ensure that all documents, property of UCIL 
handled by the staff engaged by him are in safe custody at all times. 

 
7.3.6 The contractor shall ensure that all the persons appointed by him always maintain proper 
official decorum; punctuality, privacy and official secrecy as far as their allocated work is concerned. 

 
7.3.7 The contractor shall maintain all equipments, machine parts, except major works in LPDT, ST, 
Drill Jumbo, Pump, Winders, Compressor, and Sub-station. However, the routine and running 
maintenance shall be in the scope of the contractor.  

 
7.3.8 In case of any accident of the workmen engaged by the contractor the compensations 
shall be borne by the contractor as per prevailing laws.  

 
8.0 WORK SCHEDULE 

 
The work will have to be completed within a period of 36 months. There will be mobilisation period 
of 01 (ONE month) from the date of issue of LOI. 

 
Commencement of the work is subject to the approval of the project by competent 
authority. 
 
The mine development work will have to be carried out round the clock on all working days. 
 
9.0 DRWAING 

 

The drawings provided in the tender document are for tendering purpose only. The following drawing 
shall form a part of tender specification and read in conjunction with the same.  
 

Particulars Drawing No 
Decline and Raise (Winze) 1 
Drift /X-Cuts 2 
Loading bays 3 

 
10.0 CONSUMPTION LIMITS 
 
The consumption limit of all items issued free of cost by UCIL will be at the standard rate. 
 
11.0 DEFECT LIABILITY PERIOD 

 
The defect liability period will be for a period of SIX months. 
 
12.0 EXTRA ITEMS 
 
Extra item of work for completion of offer/work: 
 
Any extra item of work or services which are not specially mentioned or have not been foreseen at this 
stage but are required to complete the work in every respect in accordance with the specification, 
required for safe operation and guaranteed performance, shall be part of the scope of the work. The 
extra items of work shall be paid for at the rates to be mutually agreed. The time period of contract 
shall also be extended suitably, if required. 
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Contractor to furnish monthly account of open/extra items of work: 
 
The contractor shall send to the Engineer once in every month an account giving full and detailed 
particulars of all claims for any additional expense to which the contractor may consider himself 
entitled and of all extra or additional work ordered by the Engineer which he has executed during the 
preceding month and no claim for payment for any such work will be considered which has not been 
included in such particulars. Provided always the Engineer shall be entitled to authorize payment to be 
made for any such work not withstanding the contractor's failure to comply with this condition if the 
contractor has at the earliest practicable opportunity notified the Engineer in writing that he intends to 
make a claim for such work. 
 
13.0 ESCALATION 

 
The wage escalation will be paid as per formula mentioned below up to the scheduled completion date 
including duly approved Time Extension, if any, on the items mentioned in the schedule of the items 
and rates. No escalation will be attracted for the period beyond duly approved time extension. 

 
                         W2 - W1  
WE = WC X  ---------------- X VWD 

        W1 
      Where, 
 

WE =  Wage Escalation Value. 
VWD =  Value of work done in Rupee executed during the relevant month. 

W1      =  Wage in rupees per man day payable to lowest rated unskilled 
adult male mazdoor as per notification of ALC (C), Chaibasa on the last date of 
tender submission. 

W2     =  actual wage in rupees per man day payable to lowest rated unskilled adult male 
mazdoor as per notification of ALC (C), Chaibasa during the period under 
consideration. 

WC    =  Wage component of the work done. 
 
The value of WC in this contract will be 45%, this shall remain valid if contract get extended. 
 

14.0 TAXES 
The Contractor shall include all the prevailing taxes, duties etc. that shall be borne by UCIL if 
applicable.  If there is an increase in the Work Contract Tax etc after the reopening of the revised price 
bid, UCIL should bear it. As far as the Sale Tax /VAT is concerned, Form J, VAT-407 if not applicable, 
is to be submitted by the contractor. 
 
15.0 SECURITY DEPOSIT 
The security deposit for this tender with Earnest money deposit will be 10%. The contractor shall 
deposit 5%  in the form of Bank Guarantee and 5% shall be deducted from RA bill at the rate of 10% 
till 5% SD is achieved.  
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FORM OF TENDER 
To 
 
The Chairman & Managing Director  
M/s. Uranium Corporation of India Ltd. 
P.O. Jaduguda Mines 
Dist. East Singhbhum 
Jharkhand - 832102. 
 
Dear Sir, 
 
With reference to the tender invited by you for................................................................. I/We have 
examined Special Conditions and General conditions, Articles of Agreement, Tender Notice, 
Specifications and Schedule of Quantities for the above work.  I/We hereby offer to execute the whole 
of the said works in conformity with the said Special conditions, Article of Agreement, General 
Conditions, Tender Notice, Specifications and Schedule of Quantities for the Sum of 
Rs............................at the respective rates mentioned in the Schedule of Quantities. 
 
I/We undertake to complete and deliver the whole lot comprised in the contract within 
.......................................calendar months from the date of commencement of work. 
 
I/We have deposited as Earnest Money a sum of Rs .......................  with .......................... which 
amount is not bear any interest and I/We do hereby agree that this sum shall be forfeited by me/us if 
the event of the Uranium Corporation of India Limited accepting my/our tender. I/We fail to execute the 
contract when called upon to do so. 
 
i/We hereby agree that unless and until a formal agreement is prepared and executed in accordance 
with the Articles of Agreement, this tender together with your written letter of acceptance thereof, shall 
constitute a binding contract between us. 
 
I/We understand that you are not bound to accept the lowest or any tender you may receive. 
 
                                              Yours faithfully, 
 
 `                                              Signature :................................ 
                                              Address :.................................. 
                                                                     .......................... 
Name of partners of the Firms : 
 
1. ............................... 
2. ............................... 
3. ............................... 
4. ............................... 
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BANK GUARANTEE 
 
DETAILS OF CREDENTIALS / INFORMATIONS SHEET ABOUT THE CONTRACTOR 
 

(To be filled-in by the contractor/contractor) 
 
1. Name of the Firm/Company of the contractor 
 
 
2. Name & address of the Chief Executive / Chairman & Managing Director of the  firm with 

Telephone No. if any 
 
 
 
3. Registered Office and address of the firm with Telephone No. and Fax No. if   
 any 
 
 
4. Address for Correspondence/all communications with the firm 
 
 
5. Name, designation, address of the person authorised to deal with this   
 tender/work 
 
 
6. Nature of the registration of the firm Limited Co. / Private Limited / Partnership Co. 

/Proprietorship  Firm 
 
7. Registration No. with date and Registering Authority 
 
 
 
8. Address of the office/work site of the Contractor, nearest to the place of the work  being 
tendered. 
 
 
 
9. Particulars about the professional persons employed by the firm 
 
 
 
10. Details of the work experience of the firm 
 
 
12. Financial Particulars: 
 
(a) Authorised Capital : 
(b) Paid up Capital : 
(c) Working Capital limit in cash/credit for bills :  Branch:__________ 
 
 Purchase/discount-forms etc. from the bank Value of 
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 Rs.__________________ 
(d) Loans and advance taken : 
(e) Loan and advance outstanding : 
(f) Value of work/turnover done during preceding three years: 
 
 
 
(g) Audited balance sheet and profit & loss : 
 account for the last 3 years 
 
 Furnish copy of Income Tax Return for the last :  
 three years 
 
 Income Tax PAN/GIR No : 
 Excise Duty Regd. No  : 
 Contract Labour Regulation & Abolition Act : 
 Regd. No. 
 
 Any other relevant Regn. No. if any  : 
 
 Details of ownership of various construction : 
 equipments furnished as enclosed 
 
 In case of any litigation with client within last : 
 five years, please furnish the details. 
 
 
 

Name and signature of Authorised Representative of Contractor 
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BANK GUARANTEE FORM FOR EARNEST MONEY 
 
 
This deed of Guarantee made this___________ day __________ of Two thousand__________  by 
_________________________(Bank hereinafter referred to as the Guarantor) in favour of M/s. 
Uranium Corporation of India Limited (A Government of India Enterprise) PO. Jaduguda Mines, Dist. 
East Singhbhum, Jharkhand-832 102 (hereinafter called “UCIL”) which expression shall unless 
repugnant to the context or managing thereof be deemed to include its successors and assigns. 
 
Whereas M/s. ____________________________________ (hereinafter referred to as Contractor) is 
required to pay to UCIL a sum of Rs._______________ in the form of Bank Draft as Earnest Money in 
respect of their proposal No._________ dated ___________ against NIT No. 
_____________________ dated ________ for the works as per terms and condition specified in NIT. 
 
And whereas the contractor has requested UCIL to exempt them from payment of Earnest Money in 
Bank Draft and in lieu of the Contractor depositing Earnest Money in Bank Draft, UCIL has agreed to 
accept a Bank Guarantee for equivalent amount. 
 
And whereas the Contractor has approached the Guarantor and at their request and in consideration 
of the agreement arrived at between the Contractor and the Guarantor, The Guarantor gives the 
guarantee as hereinafter mentioned in favour of UCIL. 
 
NOW THIS DEED OF GUARANTEE WITNESSES AS FOLLOWS: 
 
1. In consideration of UCIL having agreed to the said Contractor furnishing a Bank Guarantee in 
lieu of Earnest Money in Bank Draft for a sum of Rs.__________________ the Guarantor do hereby 
consent irrevocably to undertake and promise to pay a sum of Rs.___________________ to UCIL 
without demur and merly on demand from them, in case the contractor make any default or commits 
any breach in the performance, observance or discharge of the terms and conditions contained in the 
said Tender. 
 
2. The Guarantor further agrees that UCIL shall be the sole judge as to whether the said 
Contractor has committed any breach of default in the performance, observance or discharge of the 
terms and conditions of the said Tender and the decision of UCIL shall be final and binding on the 
guarantor irrespective of the fact whether the Contractor admits of denies the default or questions the 
correctness of any demand made by UCIL in any court or Tribunal or Arbitration proceedings or before 
any Authority.  
 
3. It shall not be necessary for UCIL to proceed against the said Contractor before proceeding 
against the Guarantor and the guarantee herein contained shall be enforceable against the guarantor 
notwithstanding any security which UCIL may have obtain against the guarantor notwithstanding any 
security which UCIL may have obtained from the Contractor, shall at the time when proceedings are 
taken against the guarantor, remain outstanding or unrealised. 
 
4. The guarantee herein contained shall remain in full force and effect and the Guarantor shall be 
liable under the same irrespective any  concession or time being granted by UCIL to the contractor 
and the guarantee shall remain in full force and effect irrespective of any other change in terms, 
conditions, stipulations or any variations in the terms of the tender and irrespective of whether notice 
of such change or variation is given to the guarantor or not and the claim to receive such notice of any 
change and/or variation of the terms and conditions of the said tender is hereby specifically waived by 
the guarantor. 
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5. The guarantor hereby agree that it shall not be released from this guarantee by any 
forbearance, exercise or non-exercise of any of the powers of heights under the Tender by UCIL 
against the Contractor or by any other matter or thing whatsoever which under the law relating to the 
sureties would but for this provision have effect of so releasing the Guarantor irrespective of whether 
notice of such forbearance, exercise or non-exercise of any of the powers or rights under the Tender is 
given to the Guarantor or not. 
 
6. The Guarantee herein contained shall not be determined or prejudiced by the liquidation or 
winding up or insolvency or any change in the constitution of the Contractor but shall in all respects 
and for all purposes be binding and operative until all payments or all moneys due or this may 
hereafter become due to UCIL are paid in respect of any liability or obligation of the Contractor under the 
tender subject, however, that UCIL shall have no right under this guarantee after expiry of the validity of this 
guarantee unless this guarantee is extended by mutual agreement. 
 
7. The guarantor hereby undertake not to revoke this guarantee during the period it is in force 
except with the previous consent of UCIL in writing. 
 
8. Any claim or dispute arising under this guarantee shall be enforced settled in the courts of law 
at Jamshedpur, Jharkhand State. 
 

9. The guarantor hereby declares that it has power to execute this guarantee under its 
Memorandum and Articles of Association and the Executants has full powers to do so on its behalf 
under the power of Attorney dated ___________ granted to him by the proper authorities of Guarantor. 
 
10. IN WITNESS whereof the ___________________________ (Bank) has hereunto set and 
subscribed its hands the day, month and year first above written. 
 
 
11. Notwithstanding anything contained herein above our liability under the guarantee is restricted 
to Rs. _________________ and ______________ will remain valid till ______________(date) unless 
an action to enforce a claim under the guarantee is filed against us within ________________.  Such 
claim shall lapse and we shall be discharged from all liabilities under the guarantee. 
 
 
 
 
Signature of the person duly authorised to 
 sign on behalf of the Guarantor (Bank) 
 
WITNESS: 
 
Name and Address                                   Signature 
 
______________________________________ 
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BANK GUARANTEE FORM FOR SECURITY DEPOSIT 
 
 
Name of the Bank : 
 
Address of the Bank : 
 
Guarantee No  : 
 
Date   : 
 
Date of Expiry  : 
 
Claim period  : 06 (six) months from the date of expiry. 
 
Limit of Liability : 
 
Whereas Uranium Corporation of India Limited (hereinafter referred to as the CORPORATION) having 
its registered office at Jaduguda Mines P.O. and Dist.  East Singhbhum, Jharkhand-832 102 which 
expression shall, unless repugnant to the context, includes its legal representatives, successors and 
assigns, have entered into an Agreement (hereinafter referred to as the Agreement) with 
M/s._________________________________ (hereinafter referred to as the CONTRACTOR)having 
its registered office at  ___________________________ 
____________________________________ which expression shall, unless repugnant to the contest, 
include its legal representatives, successors or assigns, for 
_____________________________________ (Name of work) letter of intent / Work Order No. 
___________ dated _________ described in the Agreement based on the Terms and conditions 
contained in the Agreement and whereas by the said Agreement CORPORATION has agreed to pay 
the CONTRACTOR in terms of the said Agreement. 
 
And whereas, in accordance with the terms of the Agreement, the CONTRACTOR has to furnish Bank 
Guarantee for ______________________________ (Name of work) for due performance fulfilment 
and observance of the terms and conditions of the Agreement and further covenanted with the 
CORPORATION to make good any deficiencies so as to fulfill in all respects the purposes for which 
the Agreement is entered into and in accordance with their operating and other conditions specified 
and to meet all the requirements specified in regard thereto in the Agreement for the period / periods 
stipulated in the Agreement. 
 
Now, by this guarantee we, the CONTRACTOR (as principal) and ____________ of Rs. 
________________ (Rupees _____________________________ only) for payment of which the 
CONTRACTOR and surety bound themselves, the successors, legal representatives and assigns 
jointly and severally these presents. 
Now the conditions of this Guarantee is such that if the CONTRACTOR (as principal) shall duly, 
faithfully and punctually perform and observe all the terms, provisions and stipulations of Agreement 
including covenants, considering  Bank Guarantee stipulated therein on the part of the CONTRACTOR 
(as principal) to be performed and observed according to the true purpose, intent and meaning thereof 
or if on default of CONTRACTOR the CONTRACTOR shall satisfy and discharge the damages 
sustained by the CORPORATION thereby, upto the amount of this Bank Guarantee herein, then the 
obligation herein shall be null and void, but otherwise shall be in full force and effect for a period of 
__________ months i.e. upto __________ From __________.  But no alterations in the terms of the 
said Agreement made between CORPORATION AND CONTRACTOR or the extent or the nature of 
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the materials supplied, completed and maintained thereunder and no allowance of time by the 
CONTRACTOR or CORPORATION under the Agreement nor any forbearance in respect of any 
matter of thing concerning the said Agreement on the part of CORPORATION shall in any way release 
the CONTRACTOR from any liability under the Guarantee herein. 
We do hereby undertake to pay the amount due and payable under this Bank Guarantee without any 
demur, merly on demand from CORPORATION stating that the amount claimed is due by way or the 
loss or damage caused to or suffered or would be caused to or suffered by CORPORATION by reason 
of any breach by the said CONTRACTOR (as principal) of the terms and conditions obtained in the 
said Agreement or by reason of the said CONTRACTOR’s (as principal) failure to comply with any of 
the conditions with regard to the Agreement set out in this Bank Guarantee.  Any such demand made 
on the CONTRACTOR under this guarantee. 
 
However, our liability under this Guarantee shall be restricted to an amount not exceeding 
Rs.____________ (Rupees ___________________________ only).  We further covenant that the 
Guarantee herein contained shall remain in full force and effect and that it shall continue to be 
enforceable till the dues of the CORPORATION under for by virtue of the said Agreement have been 
fully paid and CORPORTION’s claim satisfied or discharged or till CORPORATION certifies that the 
terms and conditions of the said Agreement have been fully and properly carried out by said 
CONTRACTOR (as principal) and discharges the guarantee. 
We, the surety, further covenant with CORPORATION that CORPORATION shall have fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the said Agreement from time to time, to postpone for any time or from time to 
time, any of the powers exercised  by CORPORATION AGAINST the said CONTRACTOR (as 
principal) and no forbear or enforce any of the terms and conditions relating to said Agreement and we 
shall not be relieved from our liability by reason of any such variations, or extension being granted to 
said CONTRACTOR or for any forbearance, act of omission on the part of CORPORATION, or any 
indulgence by CORPORATION to the said CONTRACTOR (as principal) or by any such matter or 
thing whatsoever which under the law relating to sureties would but for this provision, have effect of so 
relieving. 
This Guarantee herein contained is not revocable by notice during its currency and will remain in full 
force until all the undertaking covenants, terms and conditions of Agreement are performed and 
fulfilled or until it is discharged by notice in writing by CORPORATION. 
This Guarantee will remain in force upto ____________ months from ________ i.e. upto 
______________ and will stand automatically cancelled on expiry of the said period unless extended 
by mutual Agreement.  Unless a demand or claim to enforce the claim under this Guarantee is made 
in writing against the surety within 6 (Six) months from the sate of expiry of this Guarantee.  All the 
rights of the CORPORATION hereunder against the surety shall be relieved and discharged from the 
all the liabilities hereunder. 
IN WITNESS WHEREOF, the CONTRACTOR (as principal) and surety have executed this Guarantee 
and have affixed their seals on this date ___________.  Now withstanding any thing contained herein 
before our liability under the present Guarantee is restricted to Rs __________ (Rupees 
________________ 
___________________________________ only) and shall remain in force for a period of 
_____________ months i.e. upto _____________ from ___________.  Unless a suit or action is 
instituted to enforce the claim under the Guarantee within 6 (Six) months from the said date all your 
rights under the Guarantee shall be forfeited and we shall be relieved and discharged from all liabilities 
thereunder. 
 
 
 
            PRINCIPAL                                                        SURETY 
          For and behalf of (Name of Firm)                                For and behalf of (Name of Bank) 
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ARTICLES OF AGREEMENT 
 
ARTICLES OF AGREEMENT made at ................................ this ........................day 
of................................between ..................................... (hereinafter referred  to as the Corporation 
which expression shall include its successors and assigns) of the one part and 
Messrs................................(hereinafter referred to as Contractor which expression shall include the 
successors and assigns) of the other part of WHEREAS the Corporation is desirous that certain works 
should be constructed viz.............................................and has accepted a Tender by the Contractor for 
the construction, completion and maintenance of such works. 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1. In this Agreement words and expression shall have the same meanings as are respectively 
assigned to them in the General Conditions and Special Conditions of Contract hereinafter referred to. 
 
2. The following documents shall be deemed to form and be read and constructed as part of this 
Agreement, viz : 
 
(a) Tender Notice No.........................Dated ................ 
(b) The Drawings 
(c) The Tender 
(d) The General Conditions of Contract 
(e) The Specifications 
(f) The Special Conditions 
(g) The Schedule of Quantities 
(h) Design Data and Technical Specifications (if any) 
(i) General Information and Guidance for Contractors  
(j) Any other document specifically mentioned herein as forming a part of the Agreement. 
 
3. In consideration of the payments to be made by the Corporation to the Contractor as 
hereinafter mentioned, the Contractor here by covenants with Corporation to construct, complete and 
maintain the works in conformity in all respects with the provisions of the contract. 
 
4. The Corporation hereby covenants to pay to the Contractor in consideration of the construction, 
completion and maintenance of the works the contract price at the times and in the manner, 
prescribed by the Contract. 
5. The several parts of this contract have been read to us and fully understood by us. AS 
WITNESS OUR and this...................day of ................... 
 
Signed by the said .............................       ........................................................................... 
                                                                          URANIUM CORPORATION OF INDIA LTD 
 
In the presence of  ...................................................................................... 
 
Signed by the said ............................      ....................................................................... 
                                                                         Contractor 
In the presence of ......................................................................................... 
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 GENERAL CONDITIONS OF TENDER 
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INTERPRETATION AND DEFINITIOAN 
 
Singular and Plural 
 
1 Where the context so requires, words importing the singular only also include the plural and 
vice versa. 
 
Headings and marginal notes to Conditions 
 

2 Headings and marginal notes to these General Conditions shall not be deemed to form part 
thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 
 
Definition 
 
3 (a) Office at Jaduguda Mines, Post Office and Town Jaduguda Mines - 832102, in the State of 
Jharkhand and includes a duly authorised representative of the Corporation or any other person 
empowered in this behalf by the Corporation to discharge all or any of its functions. 
 
(b) The ‘Accepting Authority’ shall mean the authority mentioned in Schedule “F”. 
 
(c) The ‘Contract’ shall mean the notice inviting the tender, the tender and acceptance thereof and the 
formal agreement, if any, executed between the Corporation and the Contractor together with the 
documents referred to therein including these Conditions with appendices and any Special Conditions, 
the Specifications, Designs, Drawings, Schedule of Quantities with rates and amounts and Schedule 
of Rates.  All these documents taken together shall be deemed to form one Contract and shall be 
complementary to one another. 
 
(d) The ‘Contractor’ shall mean the individual or firm or company whether incorporated or not, 
undertaking the works and shall include legal representatives of such individual or persons composing 
such firm or company as the case may be and permitted assigns of such individual or firm or 
company. 
 
(e)  The ‘Contract Sum’ shall mean : 
(i) in the case of Lump sum contracts the sum for which the tender is accepted; 
(ii) in the case of Percentage Rate Contracts the estimated value of the works as  mentioned in 
the tender adjusted by the Contractor’s percentage; 
(iii) in the case of Item Rate Contract the cost of the work arrived at after multiplying   of the 
quantities shown in Schedule of Quantities by the Item Rates quoted by the Contractor as finally 
accepted for the various items. 
 
f. A ‘Day’ shall mean a day of 24 hours from midnight to midnight irrespective of the number of hours 
worked in that day. “Engineer –in-charge” shall mean the engineering officer appointed by the 
undertaking or his duly authorised representative who shall direct, supervise and be in charge of the 
works for purpose of this contract. 
 
g. ‘Excepted risks’ are risks due to riots (otherwise than among Contractor’s Employees) and civil 
commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, act of 
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foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, damage from aircraft, acts of 
Gods, such as earthquake, lightning and unprecedented floods and other causes over which the 
Contractor has no control and accepted as such by the Accepting Authority. 
 

h. ‘Market Rate’ shall be the rate as decided by the Engineer-in-charge on the basis of the cost of 
materials and labour at the site where the work is to be executed, plus the percentage mentioned to 
cover all over-heads and profit. 
 

i. Schedule (S) is referred to in these conditions shall mean the relevant Schedule(s) annexed to 
the tender papers issued by the corporation or the standard schedule of rates prescribed by the 
Corporation and the amendment there to issued from time to time.  
 

j. The ‘Site’ shall mean the lands and /or other places on, under in or through which the work is to 
be executed under the Contract including any other lands of places which may be allotted by the 
Corporation’s or used for the purposes of the contract. 
 

k. ‘Temporary Works’ shall mean all temporary works of every kind required in or about the 
execution, completion maintenance of the works. 
 

l. ‘Urgent Works’ shall mean any urgent measures which, in the opinion of the Engineer-in-
charge, become necessary during the progress of the works to obviate any risk of accident or failure of 
which become necessary for security. 
 

m. A ‘Week’ shall mean seven days without regard to the number of hours worked any day in that 
week. 
 

n. The ‘Works’ shall mean the works to be executed in accordance with the Contract or part(s) 
there of as the case may be and shall include all extra or additional, altered or substituted works or 
temporary and urgent works as required for performance of the contract. 
 
4.0 SCOPE AND PERFORMANCE 
4.1 Contact documents 

 

The Contractor shall be furnished, free of charge, two certified true copy of the Contract Documents 
except Standard Specification and the Schedule of Rate and of all further drawings which may be 
issued during the progress of the works.  He shall keep one copy of these Documents on the site in 
good order and the same shall at all reasonable times be available for inspection and use by the 
Engineer-in-charge, his representative or by other Inspecting Officer. 
 

4.2 None of these documents shall be used by the Contractor for any purpose other than that of 
his contract. 
4.3 The contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with the contract have noticed that the Indian Official secret act 1923 (XIX of 1923) applied 
to them and shall continue so to apply even after the execution of such works under the contract. 
 

5.0 Work to be carried out 
The work to be carried out under the contract shall except as otherwise provide in thses conditions, 
include all labour, materials, tools, equipments and transport which may be required in preparation of 
and for and in full and entire execution and completion of works. The descriptions given in the 
schedule of quantities shall, unless otherwise stated, be held to include waste on materials, carriage 
and cartage, carrying in return of empties, hoisting, setting, fitting and fixing positions and all other 
labour necessary in and for the full and entire execution and completion as aforesaid in accordance 
with good practice and recognised principles. 
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6.0 Inspection of Site 
 

The contractor shall inspect and examine the site and its surrounding and shall satisfy himself before 
submitting his tender as to the nature of the ground, the form and nature of the site, the quantities and 
nature of the work and material necessary for the completion of the work and material necessary for 
the completion of the works and the means of access to the site, the accommodation he may require, 
availability of labour, water, electric power and in general shall himself obtain all necessary information 
as to risks, contingencies and other circumstances which influence or affect his tender. No extra 
charges consequent on any misunderstanding or otherwise shall be allowed. 

 
7. Sufficiency of Tender 

 
 Description of item in the schedule of Quantities is brief and therefore, shall be read in conjunction 
with the relevant drawings and specifications and the Contractor’s rate shall be deemed to be for such 
complete work unless otherwise specified by the Contractor while tendering. No claim whatsoever 
shall be entertained by the Corporation on account of insufficiency of any rate as quoted in the 
Schedule of Quantities and Rates. The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency   of his tender of the works and of the rates and prices 
quoted in the Schedule of Quantities, which rates and prices shall, except as otherwise provided, 
cover all his obligations under the contract and all matters and things necessary for the proper 
completion, maintenance of the works and shall also cover the cost of necessary protection, including 
labour, materials and equipment to ensure safety and protection against all risks, accidents 
compensation for injury to life and damage to property if any caused by the Contractor’s operations 
connected with the work. The rates shall be firm and shall not be subject to change due to variations 
during the entire period of execution of the work in cost of materials, labour conditions or any other 
conditions whatsoever. The rates quoted by the contractor shall be inclusive of all taxes, duties and 
other statutory levies. 
 

8. Discrepancies and Adjustment of Errors 
 

8.1 The Several documents forming the Contract are to be taken as mutually explanatory of one 
another, detailed drawings being followed in performance to small scale drawings and figured 
dimensions in preference to scale and Special Conditions in preference to General Conditions. 
 
8.2 If there are varying or conflicting provisions made in any one document forming part of the 
Contract, the Accepting Authority shall be the deciding authority with regard to the intention of the 
document. 

 
8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission there from 
shall not vitiate the Contract or release the Contractor from the Execution of the whole or any part of 
the works comprised therein according to drawings and specifications or from any of his obligations 
under Contract.   
 
8.4 If on check there are found to be differences between the rates given by the Contractor in 
words and figures or in the amount worked out by him in the Schedule of Quantities and General 
Summary, the same shall be adjusted in accordance with the following rules :- 
a) In the event of a discrepancy between description in words and figures quoted by a contractor, 
the description in words shall prevail. 
b) In the event of an error occurring in the amount column of schedule of Quantities as a result of 
wrong extension of the unit rate and quantity the unit rate shall be regarded as firm and extension shall 
be amended on the basis of the rate. 
c) All errors in totalling in the amount column and carrying forward totals shall be corrected. 
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d) The totals of various sections of schedule of Quantities emended shall carry over to the 
General summary and the tendered sum amended accordingly. The tendered sum so altered shall, for 
the purpose of the tender, be substituted for sum originally tendered and considered for acceptance 
instead of the original sum quoted by the contractor. Any rounding off of totals in various sections of 
Schedule of Quantities or in General summary by the contractor, shall be ignored. 

 
e) The totals of various sections of schedule of Quantities emended shall carried over to the 
General summary and the tendered sum amended accordingly. The tendered sum so altered shall, for 
the purpose of the tender, be substituted for sum originally tendered and considered for acceptance 
instead of the original sum quoted by the contractor. Any rounding off of totals in various sections of 
Schedule of Quantities or in General summary by the contractor, shall be ignored. 
f) In case of Lump Sum contracts based on Bills of Quantities (quantities not shown as 
provisional) should any error in quantities or any omissions of  items  be discovered, the cumulative 
effect o which varies Rs. 20,000/-, whichever is less, than the errors shall be rectified and the 
rectification dealt with as for deviations/ variations under conditions 10 and 11 hereof, and the value 
thereof shall be added or deducted from the Contract Sum, as the case may be; provided that there 
shall be no rectification of any errors, omissions, or wrong estimates in the prices insert by the 
contractor in the bill of  Quantities.  
 
9.  Security deposit 

 
9.1      The Contractor shall permit the Corporation at the time or making any payment to him for work 
done under the Contract to deduct such sums as will along with the amount of the Earnest Money 
already deposited amount to 10% on the gross amount of bill till the sums and deducted amount to the 
figure shown in of Schedule-F. 

(a) All compensation or other sums of money payable by the contractor under the terms of this 
Contract or any other contract or any other account whatsoever maybe deducted from or paid by the 
sale of sufficient part of his security deposit or from the interest arising there from or from any sums 
which may be due or   become due to the Contractor by the Corporation on any account whatsoever 
and in the event of his security deposit being reduced by reason of any such deduction or sale as 
aforesaid the Contractor shall within fourteen days of receipt of notice of demand from the Engineer-in-
charge make good the deficit. 
(b)  Refund of Security Deposit:  
 
 One half of the Security Deposit refundable to the  Contractor worked out on the basis of the value of 
work completed shall be refunded to the Contractor on the Engineer-in-charge certifying in writing that 
the work has been Completed as per Condition 31 hereof etc. On expiry of the Defects liability period 
(referred to in Condition 33 hereof) or on Payment of the amount of the final Bill payable in accordance 
with Condition 49, whichever is later, the Engineer-in-charge shall, on demand from the Contractor 
refund to him the remaining portion of the Security Deposit provided the Engineer-in-charge is satisfied 
that there is no demand outstanding against the Contractor. 

 
10.      Deviation/Variation Extent & Pricing. 
 
The engineer-in-charge shall have power (i) to make alteration in, omissions from, addition to, or 
substitutions for the original specifications, drawings, designs and instructions that may appear to him 
to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works in 
case of non-availability of a portion of the site or for any other reasons, and the Contractor shall be 
bound to carry out the works in accordance with any instructions given to him in writing signed by the 
Engineer-in-charge and such alterations, omissions, additions or substitution shall form part o the 
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contract as if originally provided therein and any altered, additional or substituted work which the 
contractor may be directed to do in the manner above specified as part of the works, shall be carried 
out by the contractor on the same conditions in all respects including price on which agreed to do the 
main works, shall be carried out by the contractor on the same conditions in all respects including  
price on which agreed to do the main work except as hereinafter provided. No work which radically 
changes the original nature of the Contractor changes the original nature of the Contract, he shall 
nevertheless carry it out and the disagreement as to the nature of the work and the rate to be paid 
therefore shall be resolved in accordance with Condition 52. 

 
10.1 The time or completion of the works shall, in the event of any deviations resulting in additional 
cost over the Contract sum being ordered, be extended as follows as requested by the Contractor. 
(a) In the proportion which the additional cost of the altered, additional or substituted work, bears 
to the original Contract Sum; pls. 
(b) 25% o the time calculated in (a) above or such further additional time as may be considered 
reasonable by the Engineer-in-charge. 
 
 Rates or such additional altered or substituted work shall be determined by the Engineer-in-charge as 
follows:- 
(i) If the rate for additional, altered or substituted item of work is specified in the Schedule of 
Quantities, the Contractor shall carry out the additional, altered or substituted item at the same rate. In 
the case of composite tenders; where two or more Schedules of Quantities may form part of the 
contract, the applicable rate shall be taken from the Schedule of Quantities of that particular part in 
which the deviation is involved, ailing that at the lowest applicable rate or the same item of work in the 
other Schedules of Quantities. 
(ii) If the rate for any altered, additional or substituted item or work is not specified in the Schedule 
of Quantities, the rate for that item shall be derived from the rate or the nearest similar item specified 
therein. In case of composite tenders where two or more schedule of quantities form part of the 
contract, the rate shall be derived of quantities from part of the contract, the rate shall be derived from 
the nearest similar item in other Schedule of Quantities. 
(iii) If the rate for any additional, altered or substituted item of work cannot be determined in the 
manner specified in sub-pares (i) and (ii) above, then such item of work shall be carried out at the rate 
entered in the C.P.W.D. Schedule of Rates current rate then, plus/minus the percentage by which the 
tendered amount of the work actually awarded is higher or lower than the estimated amount of the 
works actually awarded. (Applicable to Measurement Contracts based on item rates or Lump-sum 
contracts based on Bills of quantities or percentage Rate Contracts). 
(iv) If the rate for any altered, additional or substituted item o work cannot be determined in the 
manner specified in sub-Para (i) to (iii) above, the Contractor shall, within 14 days o the date of receipt 
o the order to carry out the said work, inform the Engineer-in-charge of the rate which he proposed to 
claim or such item of work, supported by analysis of the rate claimed, and the Engineer-in-charge 
shall, within three months thereafter, after giving due consideration to the rate claimed by the 
contractor, determine the rate on the basis of market rate (s). In the event of the contractor failing to 
inform the Engineer-in-charge within the stipulated period of time, the rate which hi proposed to claim, 
the rate for such item shall be determined by the Engineer-in-charge on the basis of market rates (s). 
For this purpose the purchase voucher etc. will be produced by the contractor to the Engineer-in-
charge. 
11.      Suspension of Works 

 
11.1 The Contractor shall on receipt of the order in writing off the Engineer-in-charge suspend the 
progress of the works or any part thereof for such time and in such manner as the Engineer-in-charge 
may consider necessary or any of the following reasons :- 
(i) on account of any default on part o the Contractor; or 
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(ii) for proper execution of the works or part thereof for reasons other than the default of the 
contractor; or 
(iii) for safety of the work or part thereof 

 
 
 

12.         Time and Extension for Delay 
 

12.1 The time allowed for execution of the works as specified in the Schedule ‘F’ or the extended 
time, in accordance with these Conditions shall be of the essence o the Contract. The execution of the 
works shall commence from the date of 15th day after the date on which the Engineer-in-charge issues 
written orders to commence the work or from the date of handing over the site whichever is later. If the 
Contractor commits default in commencing the execution o the work as aforesaid, Corporation shall 
without prejudice to any other right or remedy be at liberty forefeet the Earnest Money/Security 
Deposit absolutely. 
 
13.0 Time and Progress Chart 
 
13.1 As soon as possible after the contract is concluded the Engineer-in-charge and the contractor 
shall agree upon a Time and Progress Chart contractor, The chart shall be prepared in direct relation 
to the time stated in the contract documents for completion of item of the work. It shall indicate the 
forecast of the dates of commencement and completion of various trades or section of the work and 
may be amended as necessary by agreement between the Engineer-in-charge and the Contractor 
within the limitation of time imposed in the Contract documents, and further ensure good progress 
during the execution of the work, the contractor shall in all cases in which the time allowed for any 
work exceeds one month (save for special jobs complete 1/8th of the whole of the work before 1/4th of 
the whole time allowed in the contact has elapsed : 3/8th of work before one half of such time has 
clasped and 3/4th before 3/4th of such time has elapsed. 
 
13.2  If the works be delayed by force major, or abnormally bad weather, or 
(a) serious loss or damage by fire, or 
(b) civil commotion, local combination of workmen, strike or lockout, affecting any of  the trades 
employed on the work, or 
(c) Delay on the part of other Contractors tradesman engaged by corporation in executing work 
not forming part of the Contractor 
(d) Non-availability 
(e) Non-availability or break-down of Tools and plant to be supplied or supply Corporation, or 
(f) Any other cause which in the absolute discretion of the Corporation is bygone the Contractor’s 
control. 

 
 Then upon the happening of any such event causing delay, he contractor shall Immediately give 
notice thereof in writing to the Engineer-in-charge but shall nevertheless use contently his best 
endeavours to prevent or make good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-charge to proceed with the work. 

 
13.3 Request for extension of time, to be eligible for consideration, shall be made by the contractor 
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if 
practicable, indicate in such request the period for which extension is desired. 
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13.4  In any such case the Corporation may give a fair and reasonable extension of time for   
completion of the work. Such extension shall be communicated to the contractor by the Engineer-in-
charge in writing, within 3 months of the date of receipt of such request by the Engineer-in-charge. 
 
14.0 Tools and Plants 

 
 14.1 The Contractor shall arrange at his own expenses all tools, plant and equipment (hereinafter 
referred to as T & P) required for execution of the work. 

 
If the Contractor requires any item of T & P on hire from the Corporation, the      Corporation 

will, if such item is available and the same can be spared, hire it to the contractor at a rate to be fixed 
by the Engineer-in-charge. 
 
14.2 The period of hire will be reckoned from the commencement of the day of issue upto the end of 
the day of return (including all recognized holidays) irrespective of the actual hour of issue and return. 
The Contractor will be exempt from heavy of any changes for the number of days he is called upon in 
writing by the Engineer-in-charge to suspend execution of the work, provided Corporation’s T & P 
question has, in fact, remained idle with the Contractor because of the suspension, provided the 
contractor, in case the period of suspension exceeds 11 days, returns Corporation’s T & P to the place 
from where it was issued. 
 
14.3 The contractor shall be responsible for care and custody of corporation’s T & P (including 
employment of chowkidar’s) during the period Corporation’s T & P remain with him and any damage 
(fair wear and tear excepted) to any of the equipment shall be made good at the contractor’s expense 
to the satisfaction of Engineer-in-charge unless such damage is caused because of negligence of 
crew provided by the corporation. 
 
14.4 The corporation give no guarantee in respect of output of his T & P hired to the Contractor and 
no reduction in rates or any corporation shall be allowed on the ground that out turn of performance of 
Corporation’s T & P was not the contractor’s expectation. 
 
14.5  Corporation’s T & P  hired to the contractor shall be returned at the place of issue  (unless 
otherwise directed) by the contractor to the Engineer-in-charge on completion of the work or section of 
the work or earlier on termination of the hire by the Corporation shall be entitled to terminate the hire 
on two days notice without assigning any reason whatsoever and the  contractor shall have no claim to 
any payment of compensation or otherwise whatsoever on account of termination of hire of 
corporation’s T & P by the Corporation. In such an event, however, a reasonable extension of time 
shall be given by the Engineer-in-charge. 
 
14.6 A Log Book for recording hours during which every item of Corporation’s T & P issued to the 
contractor has worked each day shall be maintained by the member of the crew in-charge thereof or 
any representative of the Engineer-in-charge appointed in that behalf and shall be daily attested by the 
Contractor or his authorised agent.  In case the Contractor contest correctness of any entry and/or 
fails to sign the Log Book, the decision of the Engineer-in-charge shall be final and binding on him.  
Hire charges shall be calculated in accordance with the Log Book recorded time or as per term-hiring 
as the case be. 
 
15.0  MATERIALS 
 
15(a) The contractor shall at his own expense, provide all materials required for the works other than 
those which are to be supplied by the corporation. 
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15(a)1 All materials to be provided by the contractor shall be in conformity with the                      
Specifications laid down in the relevant Indian standard and the Contractor       shall, if   requested by 
the Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in- charge, that the materials 
so comply. 
 
15(a) 2   The contractor shall, at his own expense and without delay, supply to the Engineer-in-charge 
samples of materials proposed to be used in the works. The Engineer-in-charge shall within seven 
days of supply of samples or within such further period as he may require and intimate to the 
Contractor in writing, inform the Contractor whether samples are approved   by him or not, If sample 
are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge for his 
approval fresh samples complying with the specifications   laid down in the Contract. 
 

 
15(a)3 The Engineer-in-charge shall have full powers to require removal of any or all of the materials 
brought to site by the Contractor which are not in accordance with the contract specifications or do not 
conform  in character or quality to samples approved by him. In case of default on the part of the 
Contractor in removing rejected materials the Engineer-in-charge shall be at liberty to have them 
removed by other means. The Engineer-in-charge shall have full powers to procure other proper 
materials to be substituted for rejected materials and in the event of the Contractor refusing to comply; 
he may cause the same to be supplied by other means. All costs, which may attend upon such 
removal and/or substitution, shall be borne by the Contractor. 
 
15(a)4 The Contractor shall indemnify the Corporation servant or employee of the Corporation against 
any action, claim, or preceding relating to infringement or use of any patent or design or any alleged 
patent or design or any alleged patent or design rights and shall pay any royalties or other charges 
which may be payable in respect of any article or material or part thereof included in the Contract. In 
the event of any claim being made or action being brought against Corporation in respect of any such 
matters as aforesaid, the Contractor shall immediately be notified thereof. Provided that such 
indemnify shall not apply when such infringement has taken place in complying with the specific 
directions issued by the Corporation but the contractor shall pay any royalties or other charges 
payable in respect of any such use, the amount so paid being reimbursed to the contractor only if the 
use was the result of any drawing and /or specification issued after submission of the tender. 

 
15(a)5 All charges on account of octroi terminal or sales tax and other duties on materials obtained for 
the works from any source (excluding materials supplied by the Corporation) shall be borne by the 
contractor. 

 
15(a)6 The Engineer-in-charge shall be entitled to have  tests carried out for any materials supplied by 
the Contractor other than these for which satisfactory proof has already been furnished, at the cost of 
the Contractor and be Contractor shall provide at his expense all facilities which the Engineer-in-
charge may require for the purpose. 

  
15 (b) Materials to be supplied by the Corporation: 

 
Materials to be supplied by the Corporation are shown in Schedule-B which also stipulates quantum, 
place of issue and rate(s) to be charged in respect thereof. 
 
15 (b)1 If after acceptance of the tender the Contractor desires the Corporation to supply any other 
materials, such materials may be supplied by the Corporation, if available at rates to be fixed by the 
Engineer-in-charge and on payment before the materials are issued to the contractor. 
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15 (b)2 For the materials listed in Schedule-B which the Corporation has agreed to supply the 
contractor, he shall give a reasonable notice in writing to his requirements to the Engineer-in-charge in 
accordance with the agreed phased programmed. Such materials shall be set off or deducted, as and 
when materials are consumed in items of work for which payment is being made to the Contractor, 
from any sums then due or which payment is being made to the Contractor, from any sums then due 
or which may after become due or which may after become due to the contractor, under the Contract. 
At the time of submission of bills the contractor shall properly account for the materials issued to him 
to the satisfaction of the Engineer-in-charge, certify that balance of materials supplied is available at 
site. 

 
15 (b)3 The contractor shall bear the cost of loading, transporting to site, unloading, storing under 
cover as required, assembling and joining the several parts together as necessary incorporating of 
fixing materials in the works including all preparatory work of whatsoever description as may be 
required. 
 
15 (b)4 All materials issued to the Contractor by the Corporation for incorporation or fixing in the 
works (including preparatory work) shall on completion or on foreclosure of the work be returned by 
the contractor at his expense, at the place of issue, after making due allowance for actual consumption 
reasonable wear and tear and/ or waste. If the contractor is require to deliver such materials at a place 
other than the place of issue, he shall do so and the transportation charges from the site to such place, 
less the transportation charges which would have been incurred by the Contractor had such materials 
been delivered at the place of issue, shall be borne by the Corporation. 
 
15 (b)5 Surplus materials returned by the contractor shall be credited to him by the Engineer-in-
charge at rates not exceeding these at which these were originally issued to him after taking into 
consideration any deterioration or damage which may have been caused to the said materials  list in 
the custody of the Contractor. 
 
15 (b)6 If on completion of works the contractor fails to return surplus materials out of these 
supplied by the corporation then in addition to any other liability which the Contractor would incur the 
Engineer-in-charge may, by a written notice to the Contractor require him to pay within a fortnight of 
receipt of the notice, for such unreturned surplus materials at double the issue rate. 
 
15 (b)7 Delay in Obtaining Materials by the Corporation. 
 
Owing to difficulty in obtaining certain controlled and other materials in the market, the Corporation has 
undertaken to supply them as specified in Schedule-B. There may be delay in obtaining these 
materials by the Corporation and the Contractor is therefore, required to keep himself in touch with the 
day to day position regarding the supply of materials from the Engineer-in-charge and to so adjust the 
progress of the work that their labour may not remain idle in obtaining the materials. It should be 
clearly understood that no claim whatsoever shall be entertained by the corporation on account of 
delay in supplying materials. 
 
15(c)   GENETRAL 

 
Materials required for the works, whether brought by the contractor or supplied by the corporation, 
shall be stored by the contractor only at place approved by the Engineer-in-charge storage and safe 
custody of materials shall be the responsibility of the contractor. 
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15(c) 1 Corporation’s official concerned with the Contract shall be entitled at any time to inspect 
and examine any materials intended to the used in or on the works, either on the site or at factory or 
work shop or other placed)s) where such materials are assembled fabricated manufactured obtained 
land the contractor shall give such facilities as may be required for such inspection and examination. 
 
15(c) 2 Materials supplied by the Corporation and brought to the site by the contractor shall not be 
removed of the site without the prior written approval of the Engineer-in-charge. But whenever the 
works are finally completed, the contractor shall at his own expense forthwith return to the all surplus 
materials originally supplied to him as per stipulation in the contract. 
 
16.0 LABOUR 

 
The contractor shall empty labour in sufficient number to maintain the required rate or progress and of 
quality to ensure workmanship of the degree specified in the contract and to the satisfaction of the 
Engineer-in-charge. The contractor shall not employ in connection with the works any person who has 
not completed his eighteen years of age. 
 
16.1 The contractor shall furnish to the Engineer-in-charge at the intervals as decided by Engineer 
in Charge, a distribution return of the number and description by trades of the work people employed 
on the works. The contractor shall also submission the 4th and 19th of every month to the Engineer-in-
charge a true statement showing in respect of the second half of the preceding, month and the first 
half of the current month (i) the accident that occurred during the said fortnight showing the 
circumstances and or which they happened and the extent of damages and injury  caused by them 
and (ii) the number of female workers who have been allowed maternity Benefit as provided in the 
Maternity benefit Act’1961 or Rules made there under and the amount paid to them. 
 
16.2 The contractor shall pay to labour employed by him wages not less than fair wages as   defined 
in the contract labour (Regulation & Abolition) Act’1970 and Rules made there under. 
 
16.3 The contractor shall in respect of labour employed by him comply with or cause to be complied 
with the contract labour (Regulation & Abolition) Act’1970, and Rules made there under in regard to all 
matters provided therein. 
 
16.4 The Contractor shall comply with the provision of the payment of Wages Act, 1936, Minimum 
Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 1923, Industrial 
Dispute Act, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952 or any modifications thereof or 
any other Law relating thereto and rules made there under from time to time. 

 
16.4(a) The contractor shall be liable to pay his contribution to the Employees State Insurance scheme 
in respect of all labour employed by him for the execution of the contract, in accordance with the 
provision of “ the employees state Insurance Act’1945” as amended from time to time and as 
applicable in this case. In case the contractor fails to submit full details of his account of labour 
employed and the contribution payable, the Engineer-in-charge shall recover from the running bills of 
contractor an amount of contribution as assessed by him. The amount so recovered shall be adjusted 
against the actual contribution payable under Employees State Insurance Scheme. 

 
16.5 The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined 
under the contract labour (Regulation & Abolition) Act’1970 and Rules made there under have to 
power to deduct the moneys due to the contractor any sum required or estimated to be required for 
making good the loss suffered by a worker or workers by reason of non-fulfilment of the conditions of 
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the contract for the benefit of workers, non-payment of wages or of deductions made from his or their 
wages which are not justified by the terms of the contract or no observance of the said Act. 
 
16.6 The contractor shall indemnify the Corporation against any payment to be made under and for 
observance of the Contract Labour (Regulation & Abolition) Act’1970 and Rules made there under 
without prejudice to his right to claim indemnity from his sub-contractors. 
 
16.7 In the event of the contractor committing a default or breach of any of the provisions of 
aforesaid Acts and rules made there under/amended from time to time or furnishing any information or 
submitting or filling any from/Register/Slip under the provisions of the law which is materially incorrect, 
them on the report of Inspecting Officer, the contractor shall without prejudice pay to the corporation a 
sum not exceeding liabilities for such defaults including liquidated damages etc, for every default, 
breach of furnishing, making submitting, filling materially incorrect statement as may be fixed by the 
labour department and the contractor should indemnify the Corporation against all such liabilities. 

 
16.7.1 Model Rules for Labour Welfare 
 
The contractor shall at his own expense comply with or cause to be complied with Model Rules for 
labour welfare as provided under the rules framed by the appropriate Government from time to time for 
the protection of health and for making sanitary arrangements for workers employed directly or 
indirectly on the works. In case the contractor fails to make arrangements as aforesaid the Engineer-
in-charge shall be entitled to do so and recover the cost thereof from the contractor. 
 
 Failure to comply with model rules for labour welfare, Safety code or the provisions relating to 
report on accidents and to grant maternity benefits to female workers shall make the contractor liable 
to pay to the corporation as liquidated damages an amount not exceeding Rs. 50.00 for each default 
or materially incorrect statement. The decision of the Engineer-in-charge in such matters based on 
reports from the Inspecting Officer shall be final and binding and deductions for recovery of such 
liquidated damages may be made from any amount payable to the contractor. 
 
17.0 Permission 

 
The Contractor shall not be permitted to enter an (other than for inspection purpose) or take 
possession of the site until instructed to do so by the Engineer-in-charge in writing. The portion of the 
site to be occupied by the Contractor shall be indicated by the Engineer-in-charge at site and the 
contractor shall on no account be allowed to extent him operations beyond these areas. 
 
 In respect of any land allotted to the contractor for purposes of or in connection with the 
contract, the contractor shall be a license subject to the following and such other terms and conditions 
as may be imposed by the licenser :- 

 

i) that he shall pay a nominal license fee of Re. 1 per year or part of a year for use and   
occupation,   in respect of each and every separate area of land allotted to him; 
 

ii) that such use or occupation shall not confer any right of tenancy of the land to the contractor; 
 

iii) that the contractor shall be liable to vacate the land on demand by the Engineer-in-charge; 
 
iv) that the contractor shall have no right to any construction over this land without the written 
permission of the engineer-in-charge. In case he is allowed to construct any structure he shall have to 
demolish and clear the same before handing over the completed work unless agreed to the contractor. 

 

17.1 The Contractor shall provide, if necessary or if required on the site, all temporary access, there to 
and shall alter, adapt and maintain the same as required from time to time and shall take up and clear 
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them away as and when no longer required and as and when ordered by the engineer-in-charge and 
make good all damage done to the site. 
 
 

18.0 Setting out the works 
 
The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary to 
enable the Contractor to set out the works. The Contractor shall provided all labour and setting out the 
works and responsible for the accuracy of the same. He shall amend at his own cost and to the 
satisfaction of the Engineer-in-charge any error found at any stage which may arise through inaccurate 
setting out unless such error is based on incorrect data furnished in writing by the Engineer-in-charge, 
in which case the cost of rectification shall be borne by the Corporation. The contractor shall protect 
and preserve all bench marks used in setting out the works till end of the Defect Liability period unless 
the Engineer-in-charge directs their earlier removal. 

 
   19.0 Side Drainage. 
 
All water which may accumulate on the site during the progress of the works or in trenches and 
excavation shall be removed from the site to the satisfaction of the Engineer-in-charge and the 
Contractor’s expense. 
 
20.0 Nuisance 

 
The Contractor shall not at any time do, cause or permit any nuisance on the site or do anything which 
shall cause unnecessary disturbance or inconvenience to owner, tenants or the Corporation and shall 
be disposed of as the Engineer-in-charge. 
 
21.0 Materials obtained from Excavation 
 
Materials of any kind obtained from excavation on the site shall remain the property of the Corporation 
and shall be disposed of as the Engineer-in-charge may direct. 

 
 22.0  Treasure Trove, Fossils Etc. 

 
All fossils, coins, articles of value or antiquity and structures and other remains or things of geological 
or archaeological interest discovered on the site shall be the absolute property of the Corporation and 
the Contractor shall take reasonable precautions to prevent his workmen or any other person from 
removing or damaging any such article or thing and shall immediately open discovery thereof and 
before removal acquaint the Engineer-in-charge and obtain his directions as to the disposal of the 
same at the expense of the Corporation. 

 
 23.0  Protection of Trees. 

 
Tree designated by the Engineer-in-charge shall be protected from damage during the course of the 
works and earth level within one meter of each such tree shall not be changed. Where necessary, 
such trees shall be protected by providing temporary fencing. 

 
24.0 Watching and lighting 
 
The Contractor shall provide and maintain at his own expense all lights, guards, fencing and watching 
when and where necessary or required by the Engineer-in-charge for the protection of the works or for 
the safety and convenience of those employed on the public. 
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 25.0 `Contractor’s Supervision – site Supervision Staff 
 
The contractor shall engage and keep at site, qualified technical staff/Engineer with necessary 
supporting supervisory staff of sufficient experience of all types of works covered by this contract and 
they should have all necessary authority to receive materials from the Corporation, issue valid receipt 
for the same, engage labour etc. and proceed with the work as required for speedy execution of the 
work. 
 
26.0  Inspection and Approval 
 
All works embracing more than one process shall be subject to examination and approval at each 
stage thereof and the Contractor shall give due notice to the Engineer-in-charge or his authorized 
representative when each stage is ready. In default of such notice, the Engineer-in-charge shall be 
entitled to appraise the quality and extent thereof. 
 
26.1 No work shall be covered up or put out of view without the approval of the Engineer-in-charge 
or his authorized representative and the Contractor shall afford full opportunity for examination and 
measurement of any work which is about to be covered up or put out of  view and for examination 
foundations before permanent work is place thereon. The contractor shall give the notice to the 
Engineer-in-charge or his authorized representative whenever any such work for foundation is ready 
for examination and the Engineer-in-charge or his representative shall without unreasonable delay, 
unless the considered it unnecessary and advices the contractor accordingly, attend for the purpose of 
examining and measuring such work or of examining such foundations. In the event of the failure of 
the contractor, such work shall be uncovered at the contractor’s expense for examination by the 
Engineer-in-charge. 
 
26.2  Corporation officers concerned with the Contract shall have powers at any time to inspect and 
examine any part of the works and the contractor shall give such facilities as may be required for such 
inspection and examination. 
 
27.0  Duties and Powers of Engineer-in-Charge’s Representative. 
 
The duties of the Representative of the Engineer-in-charge, are to watch and supervise the works and 
to test and examine any materials to be used or workmanship employed in connection with works. He 
shall have no authority to order any work involving any extra payment by the Corporation nor to make 
any variation in the works. 
 
27.1 The Engineer-in-charge may from time to time in writing delegate to his representative any of 
the powers and authorities vested in the Engineer-in-charge and shall furnish to the contractor copy of 
all such written delegation of powers and authorities. Any written instruction or written approval given 
by the Representative of the Engineer-in-charge to the contractor within the terms of such delegation 
shall bind the contractor and the corporation as though it had been given by the Engineer-in-charge. 
 
27.2  Failure of the Representative of the Engineer-in-charge to disapprove any work or materials 
shall not prejudice the power of the Engineer-in-charge thereafter to disapprove such work or 
materials and to order the pulling down, removal or breaking up thereof. 
 
27.3  If the contractor shall be dis-satisfied with any decision of the Representative of the Engineer-
in-charge he shall be entitled to refer matter to the Engineer-in-charge who shall thereupon confirm, 
reverse or very such decision. 
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28.0  Removal of workmen. 
 
The contractor shall employ in and about the execution of the works only such persons as are skilled 
and experienced in their several trades and Engineer-in-charge shall be at liberty to object to and 
require the Contractor to remove from the works any person employed by the contractor, in or about 
the execution of the work who in the opinion of the Engineer-in-charge misconducts himself or 
incompetent or negligent in the proper performance of his duties and such person shall not he again 
employed upon the works without permission of the Engineer-in-charge. 
29.0  Uncovering and Making Good 
 
The Contractor shall uncover any part of the works and / or make opening in or through the same as 
the Engineer-in-charge may from time to time direct for his verification and shall reinstate and make 
good such part to the satisfaction of the Engineer-in-charge. If any such part has been covered up or 
put out view after being approved by the Engineer-in-charge and subsequently found on uncovering to 
be executed n accordance with the contract, the expenses of uncovering and / or making openings in 
or through reinstating and making good the same shall be borne by the corporation. In any other case 
all such expenses shall be borne by the contractor. 
 
30.0  Working during Night or on Sundays and Holidays. 

 
Subject to any provisions to the contrary contained in the contract, one of the permanent works shall 
be carried out during night or on Sundays or on authorized holidays without the permission in writing of 
the Engineer-in-charge except when the work is unavoidable or absolutely necessary for the safety of 
life, property or works in which case the contractor shall immediately advise the Engineer-in-charge 
accordingly. 
 
31.0  Completion Certificate. 
 
31.1 As soon as the work is completed, the contractor shall give notice of such completion the 
Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-charge shall inspect 
the work and shall furnish the contractor with a certificate of completion indicating (a) the date of 
completion, (b) defects to be rectified by the contractor and /or (c) items for which payment shall be 
made at reduced rates. When separate periods of completion have been specified for items or groups 
or items, the Engineer-in-charge shall issue separate completion certificate for such items or groups of 
items. No certificate of completion shall be issued, nor shall have removed from the premises on which 
the work has been executed all scaffolding, sheds and surplus materials except such as are required 
for rectification of defects, rubbish and all huts and sanitary arrangements required for his workmen on 
the site in connection with the execution of the work, as shall have been erected by the contractor or 
the workmen and cleared  all dirt from all parts of building(s) in, upon or about which work has been 
executed or which he may have had possession for the purpose of the execution thereof and cleaned 
floors, gutters and drains, cased doors and sashes, oiled locks and fastenings levelled keys clearly 
and handed them over to the Engineer-in-charge. If the Contractor shall fail to comply with any of the 
requirements of this conditions as aforesaid on or before the date of completion of the works, the 
Engineer-in-charge may at the expense of the contractor fulfill such requirements and dispose of the 
scaffolding, surplus materials except for any sum actually realized by the sale thereof loss the cost of 
fulfilling the requirements and any other amount that may he due from the contractor. If the expense of 
fulfilling such requirements is more than the amount realized on such disposal as aforesaid, the 
contractor shall forthwith on demand pay such excess. 
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31.2  If at any time before completion of the entire work, items of groups of items for which separate 
periods of completion have been specified, have been completed, the Engineer-in-charge with the 
consent of the contractor takes possession of any part or parts of the same (any such part being 
hereinafter in this conditions referred to as the relevant part) then not with standing anything 
expressed or implied elsewhere to this contract :- 
 
31.2(a) Within ten days of the date of completion of such items or groups of items or of possession 
of the relevant part the Engineer-in-charge shall issue completion certificate for the relevant part as in 
Conditions 31(1) above provided the contractor fulfils his obligations under that Condition for the 
relevant part. 
 
31.2(b) The defects liability period in respect of such items and the relevant part shall be deemed 
to have commenced from the certified date of completion of such items or the relevant part as the 
case may be. 
31.2(c) The Contractor may reduce the value insured to extent of full value of the completed items 
or relevant part as estimated by the Engineer-in-charge for this purpose. This estimate shall be 
applicable for this purpose only and for no other. 
 
31.2(d) For the purposes of ascertaining compensation for delay in completion of the work relevant 
part will be deemed to form a separate item or group, with date of completion as given in the Contract 
or as extended under the relevant condition and actual date of completion as certified by the Engineer-
in-charge under this condition. 
 
32.0     Compensation for Delay 
 
If the Contractor fails to maintain the required progress in terms of the condition of this Contract or to 
complete the work and clear the site on or before the contract or extended date/period of completion, 
he shall, without prejudice to any other right or remedy of the Corporation on account of such breach, 
pay as  agreed compensation amount calculated as stipulated below or such smaller amount as the 
contract value of the work for every week that the progress remains below that specified or that the 
work remain incomplete. 

  
This will also apply to items or group of items for which separate period of completion has been 
specified. 
 

For this purpose the terms ‘Contract Value’ shall be the value at contract rates of the works as 
ordered. 
 
(a) Completion period (as originally stipulated) :@ 1 per cent per week. Not exceeding 6 months. 
(b)      Completion period (as originally stipulated) @ ½ per cent per week. Exceeding 6 months and 
not exceeding 2 years. 
(c) Completion period (as originally stipulated) :@ ½ per cent per week. Exceeding 2 years. 

 
32.1 Providing always that the total amount of compensation for delays to be paid under this condition 
shall not exceed the under noted percentage of the Contract Value of the item or group of items of 
work for which a separate period of completion is given. 
 
(a)      Completion period (as originally stipulated)  :  10 per cent. Not exceeding 6 
months 

 
(b)       Completion period (as originally stipulated)            :  7½ per cent. Exceeding 6 months 
and not exceeding 2 years. 
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 (c)         Completion period (as originally stipulated  : 5 per cent.   Exceeding 2 years. 

 
32.2. The amount of compensation may be adjusted or set of against any sum payable to the 
Contractor under this or any other contract with the Corporation. 

  
 33.0 Defects Liability Period 

 
The contractor shall be responsible to made good and remedy at his own expenses within such period 
as may be stipulated by the Engineer-in-charge any defect which may develop or may be noticed 
before the expiry of the period mentioned in Schedule – F hereto from the certified date of completion 
and intimation of which has been sent to the Contractor within seven days of the expiry of the said 
period by a letter sent by hand delivery or by registered post. 

 
34 Responsibility 
 
From commencement to completion of the works, the Contractor shall take full responsibility for the 
care thereof and for taking precaution to prevent loss or damage and to minimize, loss or damage to 
greatest extent  possible and shall be liable for any damage or loss that may happen to the works or 
any part thereof and all government T & P from any cause whatsoever (save and except the Excepted 
Risks) and shall at his own cost repair and make good the same so that at completion, the works and 
all Corporations T & P shall be in good order and conditions and in conformity in every respect with the 
requirements of the Contract and instructions of the Engineer-in-charge.  
 
34.1 Provided always that the Contractor shall not be entitled to payment unless the Contractor shall 
insure the works (from commencement to Completion), the Corporation’s T & P hired by the 
Contractor and all materials at site, to their full value (as to Corporation’s T & P according to the value 
indicated in Schedule – C, against the risk of loss or damage from whatever cause arising other than 
the excepted risks. The said insurance shall be in the joint names of the Corporation and the 
Contractor. The Contractor shall deposit with the Engineer-in-charge the said policy or policies. All 
moneys payable by the insurers under such policy or policies shall be recovered by the Corporation 
and shall be paid to the Contractor in instalments by the Engineer-in-charge for the  purpose of 
rebuilding or replacement or repair of the works and/ or goods destroyed or damaged as the case may 
be. Provided however if the amount payable by the insurers in respect of any claim under such a 
policy is not in excess of the amount mentioned in Schedule –F the same may be recovered by the 
Contractor directly from the insurers and shall be utilised by him for the purpose of re-building or 
replacement or repairs of the work and/or goods destroyed or damaged as the case may be. 
 
34.2   If the Contractor has a blanket insurance policy for all his works and the policy covers all the 
items to be insured under this conditions, the said policy shall be assigned by the Contract in favor of 
the Corporation; provided however if any amount is payable under the policy by the insurer in respect 
of works other than the work under this Contract the same may be recovered by the Contractor directly 
from the insurers. 
 
34.3 Where the Corporation building or a part thereof is rented by the Contract he shall insure the 
entire building if the building or any part thereof is used by him for the purpose of storing or using 
materials of combustible nature, as to which the decision of the Engineer-in-charge shall be final and 
binding. 
 

34.4  The Contractor shall indemnify and keep indemnified the Corporation against all losses and 
claims for injuries or damage to any person or any property whatsoever which may arise out of or in 
consequence of the construction and maintenance of works and against all claims, demands, 
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proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto 
provide always that nothing herein contained shall be deemed to render the Contractor liable for or in 
respect of or to indemnify, the Corporation against any compensation or damage caused by the 
Expected Risks. 
 

34.5  The Contractor shall at all times indemnify the Corporation against all claims, damages, or 
compensation under the provisions of payment of Wages Act’ 1936, Minimum Wages Act’1948, 
Employer’s Liability Act’1938, the Workmen’s Compensation Act’1923, Industrial Disputes Act’1947 
and the Maternity Benefit Act’1961 E.P.F. & M.P.Act’1952 or any modifications thereof or any other 
persons in or about the works, whether in the employment of the Contractor or not, (save and except 
where such accident or injury has resulted from any act of the Corporation, its agents, or servants) and 
against all sum or sums which may with the consent of the Contractor be paid to compromise or 
compound any such claim. Without limiting his obligations and liabilities as above provided, the 
Contractor shall insure against all claims, damages or compensation payable under the Workmen’s 
Compensation Act’1923 or any modification thereof or any other law relating thereof. 

 
34.6  The aforesaid insurance policy/ policies shall provide that they shall not be cancelled till the 
Engineer-in-charge has agreed to their cancellation. 
 
34.7  The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out all 
the insurance policies referred to above and has paid the necessary premiums for keeping the policies 
alive till expiry of the Defect Liability period. 
 

34.8  The Contractor shall ensure that similar insurance policies are taken cut by his sub-contractors 
(if any) and shall be responsible for any claims or losses to the Corporation resulting from their failure 
to obtain adequate insurance protection in connection thereof. The Contractor shall produce or cause 
to be produced by his sub-contractors (if any) as the case may be, the relevant policy or policies and 
premium receipts as and when required by the Engineer-in-charge. 

 
34.9 If the Contractor and/or his sub-contractor (if any) shall fail to effect and keep in force the 
insurance referred to above or any other insurance which he/they may be required to effect under the 
terms of the Contract, then and in any such case the Corporation may, without being bound to, effect 
and keep in force any such insurance and pay such premium or premium as may be necessary for 
that purpose and from time to time deduct the amount so paid by the Corporation from any money due 
or which may become due to the Contractor or recover the same as debt due from the Contractor. 
 
35.0  Facilities to other Contractors. 
 
The Contractor shall, in accordance with requirements of the Engineer-in-charge, afford all reasonable 
on separate contracts in connection with the works and for departmental labour and labour of any 
other properly authorized authority or statutory body which may be employed at the site on execution 
of any work not included in the Contract or of any Contract which the corporation may enter into in 
connection with or ancillary to the works. 
 
36.0  Notice of Local Bodies 
 
The Contractor shall comply with and give all notices required under any governmental authority, 
instrument, rule or order made under any Act of parliament, State Laws or any regulation or Bye-laws 
of any local authority relating to the works. He shall before making any variation from the contract 
drawings necessitated by such compliance give to the Engineer-in-charge a written notice giving  
reasons for the proposed variation and obtain the Engineer-in-charge’s instructions thereon. 
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36.1  The contractor shall pay and indemnify the Corporation against any liability in respect of any 
fees or charges payable under any Act of parliament, State laws or any Government instrument, rule 
or order and any regulations or Bye-laws of any local authority in respect of the works. 
 
37.0  Sub-contracts. 
 
The Contractor shall not sublet any portion of the contract without the prior written approval of the 
Accepting Authority. 
 
38.0 Instructions and Notices. 
 
Subject as otherwise provided in this contract, all notices to be given on behalf of the Corporation and 
all other actions to be taken on its behalf may be given or taken by the Engineer-in-charge or any 
officer for the time being entrusted wit h the functions, duties and powers of the Engineer-in-charge. 
 
38.1 All instructions, notices and communications etc. under the contract shall be given in   writing 
and if sent by registered post to the last known place of above or business of the contractor shall be 
deemed to have been served on the date when in the ordinary course of post these would have been 
delivered to him. 
 
38.2 The Contractor or his Agent shall be in attendance at the site sites during all working hours and 
shall superintendent the execution of the works with such additional assistance in each trade as the 
Engineer-in-charge may considerer necessary. Orders given to the contractor’s Agent shall be 
considered to have the same force as if they had given to the Contractor himself. 
 
The Engineer-in-charge shall communicate or confirm his instructions to the Contractor in respect of 
the execution of work in a works site order Book ‘ maintained in the office of the Engineer-in-charge 
and the Contractor or his authorized representative shall conform receipt of such instructions by 
signing the relevant entries in this book. If required by the Contractor, he shall be furnished a certified 
true copy of such instruction(s). 
 
39.0 FORCE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT 
OR REDUCTION IN SCOPE OF WORK: 
 
If at any time after acceptance of the tender the Corporation shall decide to abandon or reduce the 
scope of the works for any reason whatsoever and hence not require the whole or any part of the 
works to be carried out, the Engineer-in-charge shall give notice in writing to that effect to the 
Contractor and the Contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derive in consequence of the 
foreclosure of the whole or part of the works. 
 
39.1  The Contractor shall be paid at contract rates full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder 
mentioned which could not be utilized on the work to the full extent because of the foreclosure: 
 
(a) Any expenditure incurred on preliminary site work e.g., temporary access roads, temporary 
labour huts, staff quarters and site office storage accommodation and water storage tanks. 
 
(b)(i) The Corporation shall have the option to take over Contractor’s materials or any part    thereof 
either brought to site or of which the Contractor is legally bound to accept delivery from suppliers (for 
incorporation in or incidental to the work), provided, however the Corporation  
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(b)(ii) For Contractor’s materials not retained by the Corporation, reasonable cost of   transporting 
such materials from site to Contractor’s permanent stores or to his other works, whichever is less. If 
materials are not transported to either of the said places, no cost of transportation shall be payable. 

 
(c) If any materials supplied by the Corporation are tendered surplus, the same except normal 
stage shall be returned by the Contractor to the Corporation at rates not exceeding those at which 
these were originally issued less allowance for any deterioration or damage which may have been 
caused whilst the materials were in the custody of the Contractor. In addition, cost of transporting such 
materials from site to the Corporation Stores, if so required by the Corporation. 

 
(d) Reasonable compensation for transfer of T & P from Site to Contractor’s permanent stores or to 
his other works, whichever is less. If T & P are not transported to either of the said places, no cost of 
transportation shall be payable. 
 
The Contractor shall if required by the Engineer-in-charge, furnish to him books of account, wage 
books, time sheets and other relevant documents as may be necessary to enable him to certify the 
reasonable amount payable under this condition. 
 
40.0 Termination of Contract for Death 

 
If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if 
the contractor is a partnership concern and one of the partners dies than unless the Accepting 
Authority is satisfied that the legal representatives of the individual Contractor or of the Proprietor of 
the proprietary concern and in the case of partnership, the surviving partners, are capable of carrying 
to cancel the Contract as to its in completed part without the Corporation being in any way liable to 
payment of any compensation to the estate of the deceased contractor and /or to the surviving 
partners of the Contractor’s firm on account of the cancellation of the Contract. The decision of the 
Accepting Authority that the legal representatives of the deceased Contractor and complete the 
Contract shall be final and binding on the parties, In the event of such cancellation the Corporation 
shall not hold the estate of the deceased contractor and/or the surviving partners of the Contractor’s 
firm liable in damages for not completing the Contract.           

                    
41.0 Cancellation of Contract in full or part.   
 
If the Contractor: 
(a) At any time makes default in proceeding with the works with due diligence and continued to do 
so after a notice in writing of 7 days from the Engineer-in-charge : or 
(b) Commits default in complying with any of the terms and condition of the Contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him in 
that behalf by the Engineer-in-charge :: or 
(c) Fail to complete the works or items of work with individual dates of completion, and does not 
complete them whiten the period specified in a notice given in writing in that behalf by the Engineer-in-
charge. 

 
d)   Shall offer or give or agree to give to any person in Corporation's service or to any other person 
on his behalf consideration, any gift or of any kinds as an inducements or reward for doing or 
forbearing to or for having done or forborne to do any act in relation to the obtaining or execution of 
this or any other Contract for the Corporation. 
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e)   Shall enter into a Contract with the Corporation in connection with which commission has been 
paid or agreed to be paid by him or to his knowledge, unless the particulars of any such commission 
and terms of payment thereof have previously been disclosed in writing to the Accepting Engineer-in-
charge. 
 
f)   Shall obtain a Contract with the Corporation as a reward offering tendering or by other non - 
confide methods of competitive tendering or  
 
g)   Being an individual, or if a firm any partner thereof, shall at any time be adjusted insolvent or 
have a receivers order for administration of his estate, made against him or shall take any proceeding, 
liquidation or composition (other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the benefit of his creditors or purpose so 
to do, or if any application be made under any Insolvency Act for the time being in force for 
sequestration of his estate or if a trust deed be executed by him for benefit of his creditor, shall be 
given to the Contractor for value of the work executed by him up to the time of cancellation, the value 
of Contractor's materials taken over and incorporated in the work, and use of tackle and machinery 
belonging the Contractor work or 
 
h)   Being a Corporation, shall pass a resolution or the Court shall make an order for the liquidation 
of its affairs, or a Receiver or Manager on behalf of the debenture holders shall be appointed or a 
circumstance shall arise which entitle the court or debenture holders to appoint a Receiver or Manager 
or 
 
i)   Shall suffer an execution being levied on his goods and allow to be contained for a period of 21 
days or  
 
j)   Assigns, transfers, sublets (engagement of labour on a piece basis or of labour with materials 
not to be incorporated in the work shall not be deemed to be subletting) or attempts to transfer or 
sublet the entire works or any portion thereof, without the prior written approval of the Accepting 
Authority. 
     The Accepting Authority may, without prejudice to any other right to remedy, which shall have 
accrued or shall accrue thereafter, the Corporation by written notice cancel the Contract as a whole or 
only such items of work on default from the Contract. 
 
41.1   The Accepting authority shall on such cancellation have power to  
 
(a) Take possession of the site and any materials, constructional plant, implements, stores etc. 
thereon, and/or 
  
(b) Carryout the incomplete work by any means at the risk and cost of the Contractor. 
 
41.2   On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine what 
amount, if any, is recoverable from the Contractor for completion of the works or part of the works or in 
case the works or part of the works is not to be completed, the loss or damage suffered by the 
Corporation.  In determining the amount, credit shall be given to the Contractor for the value of the 
work executed by the Contractor upto the time of cancellation, the value of Contractor's materials 
taken over and incorporated in the work, and use of tackle and machinery belonging to the Contractor. 
 
41.3   Any excess expenditure incurred or to be incurred by the Corporation in completing the works 
or part of the works or the excess loss or damages suffered or may be suffered by the Corporation as 
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aforesaid after allowing such credit shall be recovered from any moneys due to the Contractor on any 
account, and if such moneys are not sufficient the Contractor shall be called upon in writing to pay 
same within 30 days. 
 
If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-
in-charge shall have the right to sell any or all of the Contractor's unused materials, constructional 
plant, Implements, temporary building etc. and apply the proceeds of sale thereof, towards the 
satisfaction of any sums due from the Contractor under the Contract and if thereafter there be any 
balance outstanding from the Contractor, it shall be recovered in accordance with the provisions of the 
Contract. 
 
41.4   Any sums in excess of the amounts due to the Corporation and unsold materials, 
constructional plant etc. shall returned to the Contractor, provided always that if cost or anticipated 
cost of completion by the Corporation of the works is less than the amount which the Contractor would 
have been paid had he completed the works or part of the works, such benefit shall not accrue to the 
Contractor. 
 
42.0  Liability for Damage, Defects or Imperfections and Rectification thereof  
 
If the Contractor or his workman or employees shall injure or destroy any part of the building in which 
they may be working or any building, road, fence etc. contiguous to the premises on which the work or 
any part of it is being executed or if any damage shall happen to the work while in progress the 
Contractor shall upon receipt of a notice in writing in that behalf make the same good at his own 
expense. If it shall appear to the Engineer-in-charge or his Representative at any time during 
construction or reconstruction or prior to the expiration of the Defects Liability period, that any work 
has been executed with unsound, imperfect or unskilful workmanship or that any materials are of a 
quality inferior to that contracted for ; or otherwise not in accordance with the Contract, or that any 
defect, shrinkage or other fault have appeared in the work arising out of defective or improper 
materials or workmanship, the Contractor shall, upon receipt of a notice in writing in that behalf from 
the Engineer-in-charge, forthwith rectify or remove and reconstruct the work so specified in whole or in 
part, as the case may require or as own expense, not withstanding that the same may have been to do 
so within the period to be specified by the Engineer-in-charge may rectify or remove and re-execute 
the work and/or remove and replace with others the materials or articles complained of, as the case 
may be, by other means at the risk and expense of the Contractor. 

 

42.1.    In case of repairs and maintenance works, splashes and dropping from white washing, paintin, 
etc. shall be removed and surfaces cleaned simultaneously with completion of these items of work in 
individual rooms, quarters or premises, etc. where the work is done, without waiting for completion of 
all other items or work is done, without waiting for completion of all other items or work in the Contract. 
In case the Contractor fails to comply with the requirements of this Condition, the Engineer-in-charge 
shall have the right to get the work done by other means at the cost of the Contractor. Before taking 
such action, however, the Engineer-in-charge shall give three days notice in writing to the Contractor. 

 

43.0  Urgent Works 
 

If any urgent work (in respect whereof the decision of the Engineer-in-charge shall be final and 
binding) becomes necessary and the contractor unable or unwilling at once to carry it out, the 
Engineer-in-charge may by his own or other work people, carry it out, the Engineer-in-charge may by 
his own or other work people, carry it out as he may consider necessary. If the Urgent work be such as 
the contractor is liable under the contract to carry out at his expense, all expenses incurred on it by the 
Corporation shall be recoverable from the Contractor and be adjusted or rest off against any sum 
payable to him. 
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44.0  Changes in Constitution 
 
Where the Contractor partnership fir, prior approval in writing of the Accepting Authority shall be 
obtained before any change is made in the constitution of the firm. Where the Contractor is an 
individual or a Hindu Undivided Family business concern such approval as aforesaid shall likewise be 
obtained before the Contractor enters into any partnership agreement where under the partnership 
firm would have the right to carry out the work hereby undertaken by the Contractor. If prior approval 
as aforesaid is not obtained the contract shall be deemed to have been assigned in contravention of 
Condition 41(j) hereof and the same action may be taken and the same consequences shall ensure as 
provided for in the said condition 41. 

 

45.0  Training of Apprentices 
 
The Contractor shall during the currency of the contract when called upon by the Engineer-in-charge 
engage and also ensure engagement by sub-contractors and others employed by the contractor in 
connection with the works, such number of apprentices in the categories mentioned in Schedule – F 
and for such periods as may be required by the Engineer-in-charge. The Contractor shall train them as 
required under the Apprentices Act, 1961 and shall be responsible for all obligations of the employer 
under the Act including the liability to make payment to apprentices as required under the Act. 

 
46.0  VALUATIONS AND PAYMENT: RECORDS AND MEASUREMENT  
 
The Engineer-in-charge, shall except as otherwise  stated ascertain and determine the value of the 
works done in accordance with the measurement recorded and the contracted rates for each such 
items of work. 

 
46.1 All items having a financial value shall be entered in measurement Book, Level Book,    etc. 
prescribed by the corporation so that a complete record is obtained of all work performed under the 
contract. 
 
46.2  Measurement shall be taken jointly by the Engineer-in-charge or his authorized representative 
and by the Contractor or his authorized representative. 
 
46.3  Before taking measurements of any work, the Engineer-in-charge or the persons deputed by 
him or the purpose shall give a reasonable notice to the Contractor. If the Contractor fails to attend or 
send as authorized representative for measurement after such a notice or fails to countersign or to 
record the objection within a week from the date of measurement, then in any such event 
measurements taken to be correct measurements of the work. 
 
46.4  The contractor shall, without extra charge, provide assistance with every appliance, labour and 
other things necessary for measurement. 
 
46.5  Measurements shall be signed, and dated by both parties each day on the Site on 
completion of measurement. If the Contractor objects to any of the measurements recorded on behalf 
of the Corporation, a note to that effect shall be made in the measurement book against both parties 
engaged in taking the measurement. 
 
46.6  Where mode of measurement is not otherwise specified, the measurement shall be taken at 
Site as per the latest I.S. Code of practice at the time of tendering. 
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47.0 Method of Measurement 
 

Except where any general or detailed description of the work in quantities expressly shows to the 
contrary, Schedule of Quantities shall be deemed to have been prepared and measurements shall be 
taken in accordance with the procedure set forth in the Schedule of Rates/ Specification not 
withstanding any provision in the relevant Standard Method of Measurement or any general or local 
custom. In the case of items which are not covered by the Schedule of Rates/specification, 
measurements shall be taken in accordance with the relevant standard Method of Measurement 
issued by the Indian Standard Institution. 

 
48.0  Payment of Account 
 
Interim bills shall be submitted by the Contractor at intervals mentioned Schedule – F on or before the 
date fixed by the engineer-in-charge for the work executed. The Engineer-in-charge shall then arrange 
to have the bill verified by taking or causing to be taken, where necessary, the requisite measurements 
of the work. 

 
48.1 Payment on account for amount admissible shall be made on the Engineer-in-charge certifying 
the sum to which the Contractor is considered entitled by way of interim payment for all work 
executed, after deducting there from the accounts already paid, the security deposit and such other 
amounts as may be deductible or recoverable in terms of the Contract. 
 
48.2 Any interim certificate given relating to work done or materials supplied may be modified of 
corrected by any subsequent interim certificate or by the final certificate. No certificate of the Engineer-
in-charge supporting an interim payment shall of itself be conclusive evidence that any work or 
materials to which it relates is/are accordance with the contract. 
 
48.3 Pending consideration of extension of date of completion interim payment shall continue to be 
made as herein provided. 
 

49.  Time Limit for payment of final Bill 
 

The final bill shall be submitted by the Contractor within three months of physical completion of the 
works. No further claims shall be made by the Contractor after submission of the final bill and these 
shall be deemed to have been waived and extinguished. Payment of those items of the bill in respect 
of which there is no dispute and of items in dispute, for quantities and at rates as approved by 
Engineer-in-charge, shall be made within the period specified hereunder the period being reckoned 
from the date of receipt of the bill by the Engineer-in-charge. 

 

(a) Contract amount not exceeding  Rs. 5 lakhs   :   Four  months. 
 
(b) Contract amount exceeding Rs.  5 Lakhs   : Six    months 

 

50.0 After payment of the amount of the final bill payable as aforesaid has been made, the 
Contractor may, if he so desir3s, reconsider his position in respect of the disputed portion of the final 
bill and if he fails to do so within 90 days his disputed claim shall be dealt with as provided in the 
Contract provided however no reimbursement or refund shall be made if the increase/decrease is not 
more than +10% of the said price, and if so the reimbursement or refund shall be made only on the 
excess over +10% provided that any increase will not be payable if such increase has become 
operative after the contract or extended date of completion of the works or items of work in question. 
 
51.0  Overpayments and Underpayments 

 

Whenever any claim for the payment of a sum of money to the Corporation arises out of or under this 
contract against the Contractor the same may be deducted by the Corporation from any sum then due 
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or which at any time thereafter may become due to the Contractor under this contract and failing that 
under any other contract with the Corporation (which may be available with the Corporation) or from 
his security deposit; or he shall pay the claim on demand. 
 

51.1 The Corporation reserves the right to carry out post payment audit and technical examination 
of the final bill including all supporting vouchers, abstracts, etc. The Corporation further reserve the 
right to enforce recovery of any over payment when detected, not withstanding the fact that amount of 
the final bill may be included by one of the parties as an item of dispute before an arbitrator appointed 
under condition 52 of this contract and notwithstanding the fact that the amount of the final bill figures 
the arbitration award. 

 

51.2 If as a result of such audit and technical examination any over payment discovered in respect 
of any work done by the Contractor alleged to have been done by him under the Contract, it shall be 
recovered by the Corporation from the Contractor by any or all of the methods prescribed above or if 
any underpayment is discovered , the amount shall be duly paid to the Contractor by the Corporation. 

 
51.3 Provided that the aforesaid right of the Corporation to adjust overpayment against amounts 
due to the Contractor under any other Contract with the Corporation shall not extend beyond the 
period of two years from the date of payment of the final bill or in case the final bill is a Minus Bill, from 
the date the amount payable by the Contractor under the MINUS final bill is communicated to the 
Contractor. 

 
51.4 Any amount due to the Contractor under this contract for underpayment may be adjusted 
against any amount then due or which may at any time thereafter become due before payment is 
made to the Contractor, from him to the Corporation on any other contract or account whatsoever. 
 
52.0 ARBITRATION AND LAW 

 
52.1  Arbitration 
 
Except where otherwise provided for in Contract all questions and dispute relating to the meaning of 
the specifications, designs, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution 
or failure to execute the same whether arising during the progress of the work or after the completion 
or thereof shall be referred to the sole arbitration, or otherwise concerning the works, or the execution 
or failure to execute the same whether arising during the progress of the work or after the completion 
or abandonment thereof shall be referred to the sole arbitration of the Chairman and Managing 
Director of Uranium Corporation of India limited, Jaduguda and if the Chairman and Managing Director 
is unable or unwilling to act to the sole arbitration, of some other person app0ointed by the Chairman 
and Managing, willing to act as such arbitrator. There will be no objection if the arbitrator so appointed 
is an employee of Uranium Corporation of India Limited, Jaduguda and that he had to deal with the 
matters to which the Contract related and that in the course of his duties as such he had expressed 
views on all or any of the matters in dispute or difference. The arbitrator to whom the matter is 
originally referred being transferred or vacating his office or being unable to act for any reason, such 
Chairman and Managing Director as aforesaid at the time of transfer vacation of office of inability to 
act, shall appoint another person to act as arbitrator in accordance with the terms of the contract such 
person shall be entitled to proceed with the reference from the stage at which it was left by his 
predecessor. It is also a term of this contract that no person other than a person appointed by such 
Chairman and Managing Director, as aforesaid should act as arbitrator and if for any reason, that is 
not possible, the matter is not to be referred to arbitration at all. In all cases where the amount of the 
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claim in dispute is Rs. 50,000/- (rupees Fifty thousand) and above, the arbitrator shall give reasons for 
the award. 
 
 Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made there under and for the time being in force shall apply to the 
arbitration proceeding under this clause. It is a term of the contract that the party involving arbitration 
under this clause together with the amount or amounts claimed in respect of each such dispute. The 
arbitrator(s) may from time to time with consent of the parties enlarge the time, for making and 
publishing the award. 
 
It is also a term of the Contract that if the Contractor does not make any demand for arbitration in 
respect of any claim(s) in writing within 90 days of receiving the intimation from the Corporation that 
the bill is ready for acceptance of the Contractor, the claim of the Contractor will be deemed to have 
been waived and absolutely barred and the company shall be discharged and released of all liabilities 
under the Contract in respect of these claims. 
 
       The arbitrator(s) may from time to time with consent of the parties enlarge the time, for making 
and publishing the award. 
        
The decision of the Engineer-in-charge regarding the quantum of reduction as well as justification 
thereof in respect of rates for substandard work, which may be decided to be accepted, will be final 
and would not be open to arbitration. The arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties fixing the date of the first hearing. 
       The venue of Arbitration shall be such place as may be fixed by the Arbitrator, in his sole 
discretion. The award of the Arbitrator shall be final, conclusive and binding all the parties to this 
Contract. 
 
COST OF ARBITRATION 
 
Upon every or any such reference, the costs of and incidental to the reference and award respectively 
shall be in the discretion of the arbitrator, who may determine the amount thereof, or direct the same 
to be taxed as between solicitor and client, or as between party and party and shall direct by whom 
and to whom and in what manner the same shall be borne and paid. 
 
WORK TO CONTINUE 
 
Work under the Contract shall be continued by the Contractor during the arbitration proceedings, 
unless otherwise directed in writing by the Corporation or the Engineer-in-charge or unless the matter 
is such that the works cannot possibly be continued until the decision of the arbitrator is obtained and 
except as those which are otherwise expressly provided in the Contract, no payment due or payable 
by the Corporation shall be withheld on account of such arbitration proceeding unless it is the subject 
matter or one of the subject matters of the arbitration. 
 
 
53.0  LAWS GOVERNING THE CONTRACT 
 
This contract shall be governed by the Indian Laws for the time being in force and it shall be deemed 
to have been executed at Jaduguda, District Singhbhum (East), Jharkhand within the ordinary Civil 
Jurisdiction of the Competent Courts in the District Singhbhum. 
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S C H E D U L E – B 
 

MATERIALS FOR ISSUE TO THE CONTRACTOR (Free of cost) 
--------------------------------------------------------------------------------------------------------------------- 
 
      
 

Schedule-B 
FREE ISSUE ITEMS (BHATIN MINES) 

Mining, Safety and Misc Items 
Sl. 
No Particulars Place of Issue 

1 Explosive Bhatin Mines (Store) 
2 Detonators Bhatin Mines (Store) 
3 Rock Bolts Bhatin Mines (Store) 
4 Crib Sets Bhatin Mines (Store) 
5 Chock Mats Bhatin Mines (Store) 
6 Chain Link Bhatin Mines (Store) 
7 Angle ladder Bhatin Mines (Store) 
8 Timbers Bhatin Mines (Store) 
9 Rope Ladders Bhatin Mines (Store) 
10 Sal Planks (1''/2''/1.5'') Bhatin Mines (Store) 
11 Auxiliary Fan Bhatin Mines (Store) 
12 Duct Pipes Bhatin Mines (Store) 
13 30 lb/yd. rail Bhatin Mines (Store) 
14 60 lb/yd. rail Bhatin Mines (Store) 
15 Fish Plate(30lb/yd) Bhatin Mines (Store) 
16 Fish Plate(60lb/yd) Bhatin Mines (Store) 
17 Nut Bolt Bhatin Mines (Store) 
18 Dog Nail Bhatin Mines (Store) 
19 Rail Sleeper Bhatin Mines (Store) 
20 Joist Bhatin Mines (Store) 
21 Upright. Spares and consumables Bhatin Mines (Store) 
22 Rail Clamps Bhatin Mines (Store) 
23 D Clamps Bhatin Mines (Store) 
24 4'' G.I Pipe Bhatin Mines (Store) 
25 2'' G.I Pipe Bhatin Mines (Store) 
26 1'' G.I Pipe Bhatin Mines (Store) 
27 63mm HDPE Pipe Bhatin Mines (Store) 
28 90mm HDPE Pipe Bhatin Mines (Store) 
29 63mm HDPE End Bhatin Mines (Store) 
30 90mm HDPE End Bhatin Mines (Store) 
31 1'' Valve Bhatin Mines (Store) 
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32 2'' Valve Bhatin Mines (Store) 
33 4'' Valve Bhatin Mines (Store) 
34 2'' Flange Bhatin Mines (Store) 
35 3'' Flange Bhatin Mines (Store) 
36 4'' Flange Bhatin Mines (Store) 
37 1'' Socket Bhatin Mines (Store) 
38 Pipe Bending Machine Bhatin Mines (Store) 
39 Grouting Pipe Bhatin Mines (Store) 
40 1'' Bend Bhatin Mines (Store) 
41 2'' Bend Bhatin Mines (Store) 
42 4'' Bend Bhatin Mines (Store) 
43 3'' Heliflex pipe Bhatin Mines (Store) 
44 1'' Hose with  Fitting Bhatin Mines (Store) 
45 1/2'' Hose with fitting Bhatin Mines (Store) 
46 Gumboot Bhatin Mines (Store) 
47 Mining Shoe Bhatin Mines (Store) 
48 Helmet Bhatin Mines (Store) 
49 Caplamp belt Bhatin Mines (Store) 
50 Safety Belt Bhatin Mines (Store) 
51 Hand Gloves Bhatin Mines (Store) 
52 Dust Respirator Bhatin Mines (Store) 
53 Ear Plug Bhatin Mines (Store) 
54 Ear Muff Bhatin Mines (Store) 
55 Goggles Bhatin Mines (Store) 
55 Nylon Rope Bhatin Mines (Store) 

56 500 KVA Underground Transformer (6.6 KV / 440 Volt),Dry 
type as per CEA Regulations 2010 Bhatin Mines (Store) 

57 NGR for Transformer Bhatin Mines (Store) 
58 7 Panel HT VCB, 400 Amps, 6.6 KV Bhatin Mines (Store) 
59 7 Panel HT VCB, 400 Amps, 6.6 KV Bhatin Mines (Store) 

60 

9-Panel,440 Volt ACB power distribution board comprising of  Bhatin Mines (Store) 

A)1200 Amps ACB-03 Nos Bhatin Mines (Store) 
B) 630 Amps ACB -02 Nos Bhatin Mines (Store) 
C) 400 Amps ACB-04 Nos Bhatin Mines (Store) 

61 250Amp, MCCB with ELR as per CEA regulation 2010 Bhatin Mines (Store) 

62 HT 6.6 KV Copper conducted cable 3 core x 95 sqmm Bhatin Mines (Store) 

63 LT 1.1 KV grade Cable, 3 core x 185 sqmm, Copper, 440 Volt Bhatin Mines (Store) 

64 LT 1.1 KV grade Cable, 3 core x 70 sqmm, Aluminum, 440 Volt Bhatin Mines (Store) 

65 Trailing cable, 50  sqmm, 5 core DGMS approved  Bhatin Mines (Store) 
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66 Gate end box with ELR as per CEA regulation 2010 Bhatin Mines (Store) 

67 Winder Motor, 75HP Bhatin Mines (Store) 

68 100 HP Fan Motor & Starter mining type as per CEA regulation 
2010   

Bhatin Mines (Store) 

69 Multistage Pump Motor , 70 HP Bhatin Mines (Store) 

70 Multistage Pump starter mining type as per CEA Regulations 
2010, 70 HP 

Bhatin Mines (Store) 

71 50 HP motor Bhatin Mines (Store) 

72 50HP starter  mining type as per CEA Regulations 2010 Bhatin Mines (Store) 

73 15 HP  Motor Bhatin Mines (Store) 

74 15 HP starter  mining type as per CEA Regulations 2010 Bhatin Mines (Store) 

75 10 HP  Motor Bhatin Mines (Store) 

76 10 HP starter  mining type as per CEA Regulations 2010 Bhatin Mines (Store) 

77 Lighting Transformer for U/G mines,10KVA Bhatin Mines (Store) 

78 LED type Caplamp complete fitting Bhatin Mines (Store) 

79 Caplamp rack with charger for LED caplamp Bhatin Mines (Store) 

80 Complete tube light fitting,110V for U/G lighting Bhatin Mines (Store) 

81 Power consumption during 03 year development work ( 03 shift 
per day). Cost taken as per present JSEB rate . 

Bhatin Mines (Store) 

82 
Avg. power Consumption in month 105000 KWH @ rate Rs.  
5.40. Total KWH for 03 year work approx. (105000X36) = 
3780000 KWH. 

Bhatin Mines (Store) 

83 Fixed contract demand 1000KVA cost @ rate Rs.235.00. Total 
KVA for 03 year work ( 1000X36)= 36000KVA 

Bhatin Mines (Store) 

84 Sub-station (Panel erection, cable laying, material lowering and 
other related jobs) 

Bhatin Mines (Store) 

85 Spares for Jumbos Bhatin Mines (Store) 

86 Cable trenching and cable laying, VCB installation and 
connection 

Bhatin Mines (Store) 

87 Boomer Bhatin Mines (Store) 
88 ST-3.5 Bhatin Mines (Store) 
89 MT (ST710) Bhatin Mines (Store) 
90 Lubricant ( 1B+1ST+1MT) Bhatin Mines (Store) 
91 Tyre ( 1B+1ST+1MT) Bhatin Mines (Store) 
92 AMC( 1B+1ST+1MT) Bhatin Mines (Store) 

93 Feed 25L+Rotation unit 24L+Bm Ext  Bhatin Mines (Store) 

94 Torque converter 15L+Transn 18L+Engine 40L Bhatin Mines (Store) 
 Signature of 
 Issuing Officer --------------------- 
 
 Date ---------------------------------- 
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S C H E D U L E - C 
 
 

TOOLS AND PLANT OF UCIL TO BE HIRED TO THE CONTRACTOR 
 
 

Sl. 
No. 

Particulars Number 
available 

Hire 
charges 
per unit per 
working 
day ( Rs. ) 

Frequency 
of 
Maintenanc
e 

Value 
per 
Unit 

Place of 
Issue 

Number 
required 
by the 
contracto
r 

 
 
 
 
 
 
 
-------------------------NIL------------------------- 
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S C H E D U L E    -    F 
 
 
REFERENCE   TO   GENERAL  CONDITIONS  OF  THE  CONTRACT 
 
 
Clause 
No. 
 
3(b) Accepting Authority    Chairman & Managing Director, UCIL 
 
3(i) Market rate percentage addition to 
 Overheads and profit    Ten Percent 
 
9. Security Deposit    10% (Ten percent) of the contract sum  
       including earnest Money. 
 
12. Date of commencement   as stipulated in the LOI/Work Order 
 
12. Date of completion of work   36(Thirty Six ) months  
 
32.1 Agreed liquidated damage   Upto a maximum of 5 percent of the 
       Contract value as per clause 32.1 
 
33. Defect Liability Period    6 months from the date of handing over  
       the site by the contractor after his  
       rectifying all defects pointed out during  
       joint inspection on virtual completion of  
       the work. 
 
48. On Account payment    Monthly bill 
 
Refund of security deposit 50% of security deposit to be released after 

completion of work and 50% after                                    
completion of defect liability period  

                 
        
34. Insurance     as directed 
 
52.1 Authority for appointing   Chairman & Managing Director, UCIL 
 arbitrator. 


