TENDER DOCUMENT
FOR

Spillages removal in Lime Stone, Magnetite and Pyrolusite plant
Tenders are invited for the execution of following work through E-tendering:

1. Name of the work: Spillages removal in Lime Stone, Magnetite and Pyrolusite plant in Jaduguda Mill

2. Estimated value including GST: Rs. 5,37,562/-

3. Cost of Tender Document: Rs. 300/-

4. Earnest Money Deposit (EMD): Rs. 10,000/-

5. Completion Time: 12 (Twelve) months

6. Bid Document Download/Start Date: 31/08/2018, 11:00 AM

7. Bid document download /sale End date: 21/09/2018, 11:00 AM

8. Bid submission Start date: 31/08/2018, 11:15 AM


10. Last date and time of submission of hard copy original Demand draft against EMD and tender cost fee, (if the bidder claims exemption from the tender fee & EMD, relevant certificate MSME, NSIC, etc.): 20/09/2018 upto 03:00 PM

11. Opening of hard copy of original Demand draft against EMD and tender cost fee, (offline at Office of DGM (I/P & IRs.), UCIL, Jaduguda (if the bidder claims exemption from the tender fee & EMD, relevant certificate MSME, NSIC, etc.)): 20/09/2018 at 3:30 PM


Pre-qualification criteria:

1. The bidder should have experience of having successfully completed similar works during last 7 years ending on 31.07.2018 as at (a) or (b) or (c) below:
   a) One similar completed work costing not less than the amount of Rs. 4.30 Lakh or
   b) Two similar completed works costing not less than the amount of Rs. 2.69 Lakh each or
   c) Three similar completed works costing not less than the amount of Rs. 2.15 Lakh each.

2. The average annual financial turnover during the last three (03) years, ending 31st March of the previous financial year, i.e., 2014-2015, 2015-2016 & 2016-2017 should be at least 1.61 Lakh.

(“Similar work” –Supplying of manpower in any work contract)

Documentary evidence in the form of works order copies along with completion certificate specifying the work and amount of contract should be uploaded. Bidders have to upload documentary proof of PAN, GST registration no. and EPF A/C. No., and ITR/Annual report containing audited balance sheet and statement of profit & loss account.

Tender can be downloaded from UCIL e-proc site: [http://www.tenderwizard.com/UCILEPROC](http://www.tenderwizard.com/UCILEPROC).

The tenders are to be uploaded at UCIL e-proc site [http://www.tenderwizard.com/UCILEPROC](http://www.tenderwizard.com/UCILEPROC) before due date fixed for receiving the bid. Physical submission of tender shall not be accepted. Earnest Money deposit (EMD) is to be remitted by the way of ‘demand draft’ or ‘bankers cheque’ only in favour of Uranium Corporation of India Limited. If the bidder claims exemption from the tender fee & EMD, Hard copy of MSME, NSIC, etc. relevant certificate must be submitted before opening of techno-commercial bid as mentioned above in sl. No. 11. No cash, MO, fund transfer etc is to be accepted. Cost of Tender document is to be remitted by the way of demand draft (DD)/SBI Challan (available at UCIL website).

Tenderer shall upload a scanned copy of EMD and Tender cost fee on portal and enclose the original EMD and Tender cost Challan/DD (if the bidder claims exemption from the tender fee & EMD, Hard copy of MSME, NSIC, etc. relevant certificate) in an envelope mentioning NIT No. and name of the work in the super scribed and send (postal /physical) it to the Office of DGM (I/P & IRs.), UCIL, Jaduguda, East Singhbhum-832102 which should reach before as stipulated date and time mentioned above.

The eligibility is to be decided strictly based on documents submitted at the time of receipt of tenders. No additional documents are to be allowed to be submitted after receipt of tenders but there is no bar to seek clarification or authentication of submitted documents. However in case of Poor Response, with a view to
increase the competition, admission of additional documents to meet the PQ-criteria may be allowed subject to the condition that
“Poor response” implies when less than three bids are found suitable on the basis of submitted eligible documents as per NIT.
The additional document should not be issued subsequent to last date of receipt of tender as mentioned in the NIT.
The bidder submitting additional documents has submitted EMD and tender cost as prescribed in NIT.
The opportunity of submission of additional documents will be given to all the bidders.

Offers will be opened on due date as mentioned above by the Corporation's authorized representative(s).
The successful tenderer shall have to comply with provisions of contract labour (Regulation & Abolition) Act, 1970 and EPF & MP Act, 1952 and rules framed there under.
The Corporation reserves the right to accept or reject any or all the tenders in full or part and the tenderers shall be bound to perform the same at his quoted rates.

Uranium Corporation of India Limited

**Distribution (Notice Boards)**
S.O.(Mill)/ Civil (Mill/Mines)/ Old Admin. Bldg./Estate office,
Time Office: Jaduguda (Mill/Mines)/ Bhatin / Narwapahar /Turamdih (Mill/Mines)/ Bagjata /Banduhurand / Mohuldi, File & Folder, File-501
Cc: Addl. Supdt. (Corporate Communication) –For display the NIT & Tender document in company's website.
**INDEX**

<table>
<thead>
<tr>
<th>I</th>
<th>GENERAL CONDITIONS OF CONTRACT</th>
</tr>
</thead>
<tbody>
<tr>
<td>II</td>
<td>SPECIAL CONDITIONS OF CONTRACT</td>
</tr>
<tr>
<td>III</td>
<td>SCOPE OF WORK</td>
</tr>
<tr>
<td>IV</td>
<td>CONTRACT LABOUR EMPLOYMENT ACT &amp; RULES (ANNEXURE-A)</td>
</tr>
<tr>
<td>V</td>
<td>SAFETY OF CONTRACTOR’S EMPLOYEES (ANNEXURE-B)</td>
</tr>
<tr>
<td>VI</td>
<td>SPECIAL CONDITIONS FOR SAFETY</td>
</tr>
<tr>
<td>VII</td>
<td>MEDICAL EXAM. OF CONTRACT WORKER AS PER FORMAT ATTACHED</td>
</tr>
<tr>
<td>VIII</td>
<td>HEIGHT PASS SYSTEM AS PER FORMAT ATTACHED</td>
</tr>
<tr>
<td>IX</td>
<td>SCHEDULE OF ITEMS (PRICE/RATE)</td>
</tr>
<tr>
<td>X</td>
<td>AFFIDAVIT CUM DECLARATION</td>
</tr>
<tr>
<td>XI</td>
<td>LIST OF FORMS</td>
</tr>
</tbody>
</table>

**URANIUM CORPORATION OF INDIA LIMITED**
(A GOVERNMENT OF INDIA ENTERPRISES)

PO- JADUGUDA MINES, DIST.-SINGHBHUM (EAST)

JHARKHAND –832102

(I N D E X)
GENERAL CONDITIONS OF CONTRACT

A) INTERPRETATIONS AND DEFINITIONS

1. Singular and Plural
   Where the context so requires, words importing the singular only also include the plural and vice versa.

2. Heading and Marginal Notes to conditions:
   Heading and marginal notes to these General Conditions shall not be deemed to form part thereof or be taken into consideration in the interpretation or construction thereof or of the Contract.

3. Definitions:
   a) Corporation' shall mean Uranium Corporation of India Limited having its registered office at PO Jaduguda, Distt. - East Singhbhum, Jharkhand -832102 and includes a duly authorized representative of the Corporation or any other person empowered in this behalf by the Corporation to discharge all or any of its functions.

   b) The 'Accepting Authority' shall mean the authority approved by Competent Authority.

   c) The 'Contract' shall mean the notice inviting the tender, the tender, and acceptance thereof and the formal agreement, if any, executed between the Corporation and the Contractor together with the documents referred to therein including these conditions, Designs, Drawings, Schedule of Quantities with rates and amounts and Schedule of Rates. All these documents taken together shall be deemed to form one Contract and shall be complementary to one another.

   d) The 'Contractor' shall mean the individual or firm or company whether incorporated or not, undertaking the works and shall include legal representatives of such individual or persons composing such firm or unincorporated company, or successors of such firm or company as the case may be and permitted assigns or such individual or firm or company.

   e) The 'Contract Sum' shall mean:
      i) In the case of Lump Sum Contracts the sum for which the tender is accepted.
      ii) In the case of percentage Rate Contracts the estimated value of the works as mentioned in the tender adjusted by the Contractor's percentage.
      iii) In the case of Item Rate Contracts the cost of the works arrived at after multiplying of the quantities shown in Schedule of Quantities by the item rates quoted by the Tenderer or as finally accepted for the various items.

   f) A 'Day' shall mean a day of 24 hours from midnight to midnight irrespective of the number of hours worked in that day.

   g) 'Engineer-in-charge' shall mean the Engineering Officer appointed by the Corporation or his duly authorized representative who shall direct, supervise and be in-charge of the works for purpose of this Contract.

   h) 'Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees) and civil commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, damage from aircraft, acts of god such as earth quake, lightning and unprecedented floods and other causes over which the Contractor has no control and accepted as such by the Accepting authority.

   i) 'Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of the cost of materials and labour at the site where the work is to be executed, plus the percentage to cover all overheads and profit.

   j) Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed to the tender papers issued by the Corporation or the standard Schedule of Rates prescribed by the Corporation and the amendments thereto issued from time to time.
k) The 'Site' shall mean the lands and/or other places on, under, in or through which the work is to be executed under the Contract including any other lands or places which may be allotted by the Corporation or used for the purposes of the Contract.

l) 'Temporary Works' shall mean all temporary works of every kind required in or about the execution, completion, maintenance of the works.

m) 'Urgent Works' shall mean any urgent measures, which, in the opinion of Engineer-in-Charge, become necessary during the progress of the works, obviate any risk of accident or failure of which become necessary for security.

n) A 'Week' shall mean seven days without regard to the number of hours worked any day in that week.

o) The 'Works' shall mean the works to be executed in accordance with the Contract or part(s) thereof as the case may be and shall include all extra or additional, altered or substituted works or temporary and urgent works as required for performance of the Contract.

B) SCOPE AND PERFORMANCE

4. Contract Documents:
The Contractor shall be furnished, free of charge, one original and two photocopies of the Contract documents (Price Part) and one set of Technical Part. He shall keep one copy of the Documents on the site in good order and the same shall at all reasonable times be available for inspection and use by the Engineer-in-Charge, his representative or other Inspecting Officer.

4.1 None of these documents shall be used by the Contractor for any purpose other than that of this Contract.

4.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in connection with Contract have noticed that the Indian official Secret Act 1923(XIX of 1923) applied to them and shall continue so to apply even after the execution of such works under the Contract.

5. Works to be carried out:
The work to be carried out under the Contract shall except as otherwise provided in these conditions, include all labour, materials, tools, equipment and transport which may be required in preparation of and for and in the full and entire execution and completion of the works. The descriptions given in the Schedule of Quantities shall, unless otherwise stated, be held to include waste on materials, carriage and cartage carrying in return of empties, hoisting, setting, fitting and fixing in position and all other labourers necessary in and for the full and entire execution and completion as aforesaid in accordance with good practice and recognized principles.

6. Inspection of site:
The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself before submitting his tender as to the nature of the ground and subsoil's (so far as is practicable), the form and nature of the site, the quantities and nature of work and materials necessary for the completion of the works and the means of access to the site, the accommodation he may require, availability of labour, water, electric power. In general he shall himself obtain all necessary information as to risks, contingencies and other circumstances which may influence or affect his tender. No extra charges consequent on any misunderstanding or otherwise shall be allowed.

7. Sufficiency of Tender:
Description of item in the Schedule of quantities is brief and therefore, shall be read in conjunction with the relevant specifications and the Contractor's rate shall be deemed to be for such complete work unless otherwise specified by the Contractor while tendering. No claim, whatsoever, shall be entertained by the Corporation on account of insufficiency of any rate as quoted in the Schedule of Quantities and rates. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his tender of the works and of the rates and prices quoted in the Schedule of Quantities, in which rates and prices shall, except as otherwise provided, cover all his obligations under the Contract and all
matters and things necessary for the proper completion, maintenance of works and shall also cover the cost of necessary protection, including labour, materials and equipment to ensure safety and protection against all risks, accidents compensation for injury to life and damage to Property if any caused by the Contractor's operations connected with the work. The rates shall be firm and shall not be subject to change due to variation during the entire period of execution of the work in cost of materials, labour conditions or any other conditions whatsoever. The rates quoted by the Tenderer shall be inclusive of all taxes, duties and other statutory levies.

8. **Discrepancies and Adjustment of Errors:**
The several documents forming the Contract are to be taken as mutually explanatory of one another and the special conditions in preference to General Conditions.

8.1 If there are varying or conflicting provisions made in any one document forming part of the Contract, the Accepting Authority shall be the deciding authority with regard to the intention of the document.

8.2 Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not vitiate the Contract or release the Contractor from the execution of the whole or any part of the works comprised there in according to specifications or from any of his obligations under the Contract.

8.3 If on check there are found to be difference between the rates given by the Contractor in words and figures or in the amount worked out by him in the Schedule of Quantities and general summary the same shall be adjusted in accordance with the following rules:
   a) The item description should be clear and unambiguous.
   b) In case of item rate tender, only quoted rate shall be considered.
   c) Rate quoted by the contractor in item rate tender in figure and words shall be accurately filled in that there is no discrepancy in the rates written in figures and words. However, if a discrepancy is found, the rates which correspond with the amount worked out by the contractor shall unless otherwise proved be taken as correct. If the amount of an item is not worked out by the contractor or it does not correspond with the rates written either in figure or in words then the rates quoted by the contractor in words shall be taken as correct.
   d) where the rates quoted by the contractor in figure and in words tally but the amount is not worked out correctly, the rates quoted by the contractor will unless otherwise proved be taken as correct and not the amount. In event no rates has been quoted for any item(s) then rate for such item(s) will be considered as zero.
   e) In case of lump sum Contracts (based on bills of quantities/ quantity not shown as provisional), should any error in quantities or any omissions of items be discovered, the cumulative effects of which varies Rs. 20,000/- whichever is less, then the errors shall be rectified and the rectifications dealt with as for deviations/variations under conditions 10 and 11 hereof, and the value thereof shall be added or deducted from the Contract sum, as the case may be, provided that there shall be no rectification of any errors, omissions or wrong estimates in the prices inserted by the Contractor in the Bills of quantities.

9. **Security Deposit:**
Total amount of Security deposit shall be limited to 10% of the awarded value of work. Fifty percent of this amount shall have to be deposited as initial security deposit at the time of execution of agreement including the amount deposited as Earnest Money.

(a) Acceptable mode of payment of Initial Security Deposit/ Earnest Money:
   i) For deposit upto Rs. 5,000/- : Demand Draft payable at SBI, Jaduguda/Hartopa.
   ii) For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.: DAC/TDR/FDR etc. from any Schedule Banks duly pledged in favour of UCIL. But in case of Earnest Money of amount more than Rs. 50,000/-, the Tenderer should submit Bank Guarantee issued by Nationalized bank as mentioned in Para 9(a) (iii).
iii) For deposit beyond Rs. 1.00 Lakhs: Bank Guarantee issued by Scheduled bank of jointly, severally bound with the Contractor to the purchaser for the amount same above. The terms of the said guarantee shall be such as shall be approved by the purchaser and the obtaining of such guarantee and the cost of guarantee to be so entered shall be at the expenses, in all respects, of the Contractor. The said guarantee shall be valid till the expiry of the defect liability period and issue of the final certificate by the Engineer, and with a claim period of Six months beyond it's required validity. In addition to the above, further amount to the extent of the 5% of awarded value of the work will be deducted from the Running Account bills by way of percentage deductions. Such percentage deduction shall be @ 10% of the running account bills till the full amount of security deposit is realized/retained by the Corporation.

(b) All compensation or other sums of money payable by the Contractor under the terms of this contact or any other contact or any other account whatsoever may be deducted from or paid by sale of a sufficient part of his security deposit or from the interest arising there from or from any sums which may be due or become due to the Contractor by the Corporation or any account whatsoever and in the event of his security deposit be reduced by reason of any such deduction or sale as aforesaid, the Contractor shall within fourteen days of receipt of notice of demand from the Engineer-in-charge make good the deficit.

(c) Refund of Security Deposit:
Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge certifying in writing that the work has been completed as per condition 31 hereof etc.

(d) On expiry of the Defects liability period (referred to in condition 33 hereof) or after payment of the Final bill payable whichever is later, the Engineer-in-charge shall on request from the Contractor refund to him the remaining portion of the security deposit provided the Engineer-in-charge is satisfied that there is no demand outstanding against the Contractor.

10. Deviation/Variation Extent & Pricing:
The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions to, or substitution for the original specification, drawings design and instructions that may appear to him to be necessary or advisable during the progress of the work and (ii) to omit a part of the works in case of non availability of a portion of the site or for any other reasons and the Contractor shall be bound to carry out the works in accordance with any instructions given to him in writing signed by the Engineer-in-charge and such alterations, omissions additions or substitutions shall form part of the Contract as if originally provided therein and any altered, additional or substituted work which the Contractor may be directed to do in the manner above specified as part of the works, shall be carried out by the Contractor on the same conditions in all respects including price on which agreed to do the main work except as hereinafter provided.

10.1 The time for completion of the works shall, in the event of any deviations resulting in additional cost over the Contract sum being ordered, be extended as follows if requested by the Contractor.
   a) In the proportion which the additional cost of the altered additional or substituted work, bears to the original Contract sum plus
   b) 25% of the time calculated in (a) above or such further additional time as may be considered reasonable by the Engineer-in-charge.

10.b.1 Rate for such additional altered or substituted work shall be determined by the Engineer-in-charge as follows: -
   i) If the rate for additional, altered or substituted items of works is specified in the Schedule of Quantities, the Contractor shall carry out the additional, altered or substituted item at the same rate. In the case of composite tenders, where two or more Schedules of Quantities may form
part of the Contract, the applicable rate shall be taken from the Schedule of Quantities of that particular part in which the deviation is involved, failing that, at the lowest applicable rate for the same item of work in the other Schedule of Quantities.

ii) If rate for any altered, additional or substituted item of work is not specified in the Schedule of Quantities, the rate for that item shall be derived from the rate for the nearest similar item specified therein. In case of composite Tenders, where two or more Schedule of Quantities form part of the Contract, the rate shall be derived from the nearest similar item in the Bills of Quantities of the particular part of works in which the deviation is involved, failing that, from the lowest of the nearest similar item in other Schedule of Quantities.

iii) If the rate for any additional, altered or substituted item of work cannot be determined in the manner specified in sub-Para (i) and (ii) above, then such item of the work shall be carried out at the rate entered in the C.P.W.D. Schedule of Rates (current) then plus/minus the percentage by which the tendered amount of the work actually awarded is higher or lower than the estimated amount of the works actually awarded. (Applicable to measurement Contract is based on item rates or lump sum Contracts based on Bills of Quantities or percentage rate Contracts).

iv) if the rate for any altered, additional or substituted item of work cannot be determined in the manner specified in sub-Para (i) to (iii) above, the Contractor shall within 14 days of the date of receipt of the order to carry out the said work, inform the Engineer-in-charge of the rate which he proposed to claim for such item of work, supported by analysis of the rate claimed, and the Engineer-in-charge shall within three months thereafter, after giving due consideration to the rate claimed by the Contractor determine the rate on the basis of market rate(s). In the event of the Contractor failing to inform the Engineer-in-charge within the stipulated period of time, the rate, which he proposes to claim, the rate for such item shall be determined by the Engineer-in-charge on the basis of market rate(s). For this purpose the purchase voucher etc. shall be produced by the Contractor to the Engineer-in-charge.

11. **Suspension of works:**
The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend the process of the works or any part thereof for such time and in such manner, as the Engineer-in-charge may consider necessary for and of the following reasons.
   i) On account of any default on part of the Contractor or
   ii) For proper execution of the works or part thereof for reasons other than the default of the Contractor; or.
   iii) For safety of the works or part thereof.

12. **TIME AND EXTENSION FOR DELAY:**
The time allowed for execution of the works as specified in the Schedule - 'F' or the extended time, in accordance with these conditions shall be of the essence of the Contract. The execution of the work shall commence within 15 days after the date on which the Engineer-in-charge issues written orders to commence the work or from the date of handing over the site whichever is earlier. If the Contractor commits default in commencing the execution of the work as aforesaid, Corporation shall without prejudice to any other right or remedy be at liberty to forfeit the Earnest Money/Security Deposit absolutely.

13.1 As soon as possible, after the Contract is concluded, the Engineer-in-charge and the Contractor shall agree upon a Time and Progress Chart. The Chart shall be prepared in direct relation to the time stated in the Contract Documents for completion of items of the work. It shall indicate the force of the dates of commencement and completion of various trades or sections of the work and may be amended as necessary by agreement between the Engineer-in-charge and the Contractor within the limitation of time imposed in the Contract documents, and further to ensure good progress during the execution of the work, the Contractor shall minimum in all cases in which the time allowed for any work exceed one month (save for special jobs) complete 1/8th of the whole of the work before 1/4th of the whole time allowed in the Contract has elapsed 3/8th before 3/4th of such time has elapsed.

13.2 If the works be delayed by
(a) Force major, or
(b) Abnormally bad weather, or
(c) Serious loss or damage by fire, or
(d) Civil commotion, local combination of workmen, strike or engaged by Corporation in executing work not forming part of the Contract, or
(e) Delay on the part of other Contractor or tradesman engaged by Corporation in executing work on to forming part of the Contract, or
(f) Non-availability of stores which are the responsibility of Corporation to supply, or
(g) Non-availability or break-down of Tools and Plant to be supplied or supplied by Corporation or
(h) Any other cause, which in the absolute discretion of the Corporation, is beyond the Contractor's control.

Then upon the happening of any such event causing delays, the Contractor shall immediately give notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best endeavors to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-charge to proceed with the work.

13.3 Request for extension of time to be eligible for consideration shall be made by the Contractor in writing within fourteen days of the happening of the event causing delays. The Contractor may also, if practicable indicate, in such request, the period for which extension is desired.

13.4 In any such case, the Corporation may give a fair and reasonable extension of time for completion of the work. Such extension shall be communicated to the Contractor by the Engineer-in-charge in writing within 3 months of the date of receipt of such requests by the Engineer-in-charge.

14.1 If the Contractor required any item of T & P on hire from the Corporation, the Corporation will, if such item is available and the same can be spared, hire it to the Contractor at a rate to be fixed by the Engineer-in-charge.

14.2 The period of hire will be reckoned from the commencement of the day of issue up to the end of the day of return (including all recognized holidays) irrespective of the actual hour of issue and return. The Contractor will be exempt from levy of any charges for the number of days he is called upon in writing by the Engineer-in-charge to suspend execution of the work, provided Corporation's T & P in question has, in fact, remained idle with the Contractor because of the suspension, provided the Contractor, in case the period of suspension, exceeds 11 days returns Corporation's T & P to the place from where the same was issued.

14.3 The Contractor shall be responsible for care and custody of Corporation's T & P (including employment of chowkider's) during the period Corporation's T & P remain with him and any damage (fair wear and tear excepted) to any of the equipment shall be made good at the Contractor's expense to the satisfaction of the Engineer-in-charge, unless, such damage is caused because of negligence of crew provided by the Corporation.

14.4 The Corporation gives no guarantee in respect of output of his T & P hired to the Contractor and no reduction in rates or any compensation shall be allowed on the ground that outturn or performance of Corporation's T & P was not to the Contractor's expectations.

14.5 Corporation's T & P hired to the Contractor shall be returned at the place of issue (unless otherwise directed) by the Contractor to the Engineer-in-charge on completion of the work or section of the work or earlier on termination of the hire by the Corporation as hereinafter provided on a written notice by the Engineer-in-charge. The Corporation shall be entitled to terminate the hire on two days notice without assigning any reason whatsoever on account of termination of hire of Corporation's T & P by the Corporation. In such an event however, a reasonable extension of time shall be given by the Engineer-in-charge. 14.6 A Log Book for recording hours during which every item of Corporation's T & P issued to the Contractor has worked each day, shall be maintained by the member of the crew-in-charge thereof or any representative of the Engineer-in-charge appointed in that behalf and shall be daily attested by the Contractor or his authorized agent. In case the Contractor contest correctness of any entry and/or fails to sign the Log Book, the decision of the Engineer-in-charge shall be final and
binding on him. Hire charges shall be calculated in accordance with the Log Book recorded time or as per term-hiring as the case be.

15.0 MATERIALS:
15(a) The Contractor shall, at his own expense, provide all materials required for the works other than those, which are to be supplied by the Corporation.

15(a).1 All materials to be provided by the Contractor shall be, in conformity with the specification laid down in the relevant Indian Standard and the Contractor shall, if required by the Engineer-in-charge, furnish proof, to the satisfaction of the Engineer-in-charge, that the material so comply with the specifications.

15(a).2 The Contractor shall at his own expense and without delay supply to the Engineer-in-charge samples of materials proposed to be used in the works. The Engineer-in-charge shall, within seven days of supply of samples or within such further period as he may require, intimate to the Contractor in writing, whether samples are approved by him or not. If samples are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge, for his approval, fresh samples complying with the specifications laid down in the Contract.

15(a).3 The Engineer-in-charge shall have powers to require removal of all of the materials brought at site by the Contractor which are not in accordance with the Contract specifications or do not conform in character or quality to samples approved by him. In case of default on the part of the Contractor in removing rejected materials, the Engineer-in-Charge shall have full powers to procure other proper materials to be substituted for rejected materials and in the event of the Contractor refusing to comply; he may cause the same to be supplied by other. All costs, which may accrue upon such removal and/or substitution, shall be borne by the Contractor.

15(a).4 The Contractor shall indemnify the Corporation servant or employee of the Corporation against any action, claim or proceeding relating to infringement or use of any patent or design or any other charges which may be payable in respect of or any article or materials or part thereof included in the Contract. In the event of any claim being made or action being made or action being brought against the Corporation in respect of any such matters as aforesaid, the Contractor shall furnish indemnity immediately, provided that such indemnity shall not apply when such infringement has taken place in complying with the specific directions/issued by the Corporation. But the Contractor shall pay any royalties or other charges payable in respect of any such use, the amount so being reimbursed to the Contractor only if the use was the result of any drawing and/or specification issued after submission of the Tender.

15(a).5 All charges on account of Octroi, Terminal or Sales Tax and other duties and taxes or materials obtained for the works from any source (excluding materials supplied by the Corporation) shall be borne by the Contractor.

15(a).6 The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied by the Contractor other than those for which satisfactory proof has already been furnished, at the cost of the Contractor and the Contractor shall provide at his expense all facilities, which the Engineer-in-charge may require for the purpose.

15(b) Materials to be supplied by the Corporation:
Materials to be supplied by the Corporation are shown in Schedule - B which also stipulates quantum, place of issue and rate(s) to be charged in respect thereof.

15(b).1 If after acceptance of the tender, the Contractor desires the Corporation to supply any other materials, such materials may be supplied by the Corporation, if available, at rates to be fixed by the Engineer-in-Charge and all on payment before the materials are issued to the Contractor.

15(b).2 For the materials listed in Schedule-B, which the Corporation has agreed to supply the Contractor, he shall give reasonable notice in writing about his requirements to the Engineer-in-charge in accordance with the agreed phases of programme. Such materials shall be supplied
for the purpose of the Contract of aforesaid Schedule, shall be set off or deducted, as and when materials are consumed in item of work for which payment is being made to the Contractor, or from any sums then due or which may after become due to the Contractor from/under the Contract. At the time of submission of bills the Contractor shall properly account for the materials issued to him to the satisfaction of the Engineer-in-charge and certify that balance of materials supplied is available at site.

15(b)3 The Contractor shall bear the cost of loading, transporting to site, unloading, storing under cover as required, assembling and joining the several parts together as necessary, incorporating of fixing materials in the works including all preparatory work of whatever description as may be required.

15(b)4 All materials issued to the Contractor by the Corporation for fixing in the works (including preparatory work), and being surplus on completion or on foreclosure of the work be returned by the Contractor at his expense, at wear and tear and/or waste. If the Contractor is required to deliver such materials at a place other than the place of issue, he shall do so and the transportation charges from the site to such place, less the transportation charges which would have been incurred by the Contractor had such materials been delivered at the place of issue, shall be borne by the Corporation.

15(b)5 Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-charge at rates not exceeding those at which these were originally issued to him after taking into consideration any determination or damage which may have been caused to the said materials whilst in the custody of the Contractor.

15(b)6 If on completion of works the Contractor fails to return surplus materials out of these supplied by the Corporation, then in addition to any other liability which the Contractor would incur, the Engineer-in-charge may, by a written notice to the Contractor require him pay within a fortnight of receipt of the notice, for such unreturned surplus materials at double the issue rates.

15(b)7 Delay in obtaining materials by the Corporation:
Owing to difficulty in obtaining certain controlled and other materials in the market, the Corporation has undertaken to supply them as specified in Schedule - B, there may be delay in obtaining these materials by the Corporation and the Contractor is therefore, required to keep himself in touch with the day to day position regarding the supply of materials from the Engineer-in-charge and to so adjust the progress of the work that their labour may not remain idle nor may there by any other claim due to or arising from delay in obtaining the materials. It should be clearly understood that no claim whatsoever shall be entertained by the Corporation on account of delay in supplying materials.

15(c) GENERAL
Materials required for the works, whether brought by the Contractor or supplied by the Corporation, shall be stored by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody of materials shall be the responsibility of the Contractor.

15(c) 1 Corporation official concerned with the Contract shall be at liberty any time to inspect and examine any materials intended to the use in or on the works, either on the site or at factory or workshop or other place(s), where such material are assembled, fabricated, manufactured or any place(s) where these are lying or from which these are being obtained and the Contractor shall give such facilities as may be required for such inspection and examination.

15(c) 2 Materials supplied by the Corporation and brought to the site by the Contractor shall not be removed off the site without the prior written approval of the Engineer-in-Charge. But whenever the works are finally completed, the Contractor shall at his own expense forthwith return to the all-surplus materials originally supplied to him as per stipulation in the Contracts.

16. LABOUR
The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress and of quality to ensure workmanship of the degree specified in the Contract and to
the satisfaction of the Engineer-in-Charge. The Contractor shall not employ in connection with the works any person who has not completed his eighteen years of age.

16.1 The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by E.I.C., a distribution return of the number and description by trades of the work, people employed on the works. The Contractor shall also submit on the 4th and 19th of every month to the Engineer-in-Charge a true statement showing in respect of the second half of the preceding month and the first half of the current month (i) the accident that occurred during the said fortnight showing the circumstances under which they happened and the extent of damages and injury caused by them and (ii) the number of female workers who have been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 or Rules made there under and the amount paid to them.

16.2 The Contractor shall pay to labour employed by him wages not less than fair wages as defined in the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under.

16.3 The Contractor shall in respect of labour employed by him comply with or cause to be complied with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under in regard to all matters provided therein.

16.4 The Contractor shall comply with the provision of the payment of Wages Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 1923, Industrial Dispute Act, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952 or any modifications thereof or any other Law relating thereto and rules made there under from time to time.

16.4 (a) The Contractor shall be liable to pay his contribution and the Employees Contribution to the Employees State Insurance scheme in respect of all labour employed by him for the execution of the Contract, in accordance with provision of “The Employees State Insurance Act, 1948” as amended from time to time and as applicable in this case. In case the Contractor fails to submit full details of his account of labour employed and the contribution payable, the Engineer-in-Charge shall recover from the running bills of Contractor an amount of Contribution as assessed by him. The amount so recovered shall be adjusted against the actual contribution payable under Employees State Insurance scheme.

16.5 The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined under the Contract Labour (Regulation) Act, 1970 and rules made there under have the power to deduct the money, due to the Contractor, any sum required estimated to be required for making good the loss suffered by a worker or workers by reason of no fulfillment of the conditions of the Contract for the benefit of workers, nonpayment of wages or of deduction made from his or their wages which are not justified by the terms of the Contract or non-observance of the said act.

16.6 The Contractor shall indemnify the Corporation against any payment to be made under and for observance of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under without prejudice to his right to claim indemnity from his Sub-Contractors.

16.7 In the event of the Contractor committing a default or breach of any of the provisions of aforesaid Act and rules made amended/amended from time to time, or furnishing any information or submitting or filling any Form/Register/Slip under the provisions of the Law which is materially incorrect, then on the report of the Inspecting Officer, the Contractor shall without prejudice pay to the Corporation a sum not exceeding liabilities for such defaults including liquidated damages etc. for every default, breach or furnishing, making, submitting, filling materially incorrect statement, as may be fixed by the Labour Department and the Contractor should indemnify the Corporation against all such liabilities.

16.7.1 Model Rules for Labour Welfare:
The Contractor shall at his own expense comply with or cause to be complied with Model Rules for Labour Welfare as provided under the Rules framed by the appropriate government from time to time for the protection of health and for making sanitary arrangements for workers
employed directly or indirectly on the works. In case the Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and recover the cost thereof from the Contractor.

Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions relating to report on accidents and to grant Maternity Benefits to female workers shall make the Contractor liable to pay to the Corporation as liquidated damages an amount not exceeding Rs. 50.00 for each default on materially incorrect statement or reports from the Engineer-in-charge in such matters, based on reports from the Inspecting officers shall be final and binding and deductions for recovery of such liquidated damages may be made from the any amount payable to the Contractor.

17. The Contractor shall not be permitted to enter on (other than for inspection purpose) or take possession of the site until instructed to do so by the Engineer-in-charge in writing. The portion of the site to be occupied by the Contractor shall be defined and/or marked on the site plan, failing which these shall be indicated by the Engineer-in-charge at site and the Contractor shall on no account be allowed to extend his operations beyond these areas. In respect of any land allotted to the Contractor for purpose of or in connection with the Contract, the Contractor shall be a licensee subject to the following and such other terms and the licenser may impose conditions as:
   i) That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and occupation, in respect of each and every separate area of land allotted to him
   ii) That such use or occupation shall not confer any right of tenancy of the land to the Contractor
   iii) That the Contractor shall be liable to vacate the land on demand by the Engineer-in-charge.
   iv) That the Contractor shall have no right to any construction over this land without the written permission of the Engineer-in-charge. In case he is allowed to construct any structure he shall have to demolish and clear the same before handing over the completed work unless agreed to the Corporation.

17.1 The Contractor shall provide, if necessary or if required on the site all temporary access there to and shall alter, adopt and maintain same as required from time to time and shall take up and clear them away as and when no longer required and as and when ordered by the Engineer-in-charge and make good all damage done to the site.

18. **SETTING OF THE WORKS:**
The Engineer-in-Charge shall submit the information necessary to enable the Contractor to set out the work. The Contractor shall provide all labour and setting out appliances required and set out the work and be responsible for the accuracy of the same. He shall amend at his own cost and to the satisfaction of the Engineer-in-charge any error found at any stage which may arise through inaccurate setting out unless such error is based on incorrect data furnished in writing by the Engineer-in-charge, in which case cost of rectification shall be borne by the Corporation. The Contractor shall protect and preserve all benchmarks used in setting out the works till end of the Defect Liability Period unless the Engineer-in-Charge directs their earlier removal.

19. **SIDE DRAINAGE:**
All water, which may accumulate on the site during the progress of works or in trenches and excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and at the Contractor expenses.

20. **NUISANCE:**
The Contractor shall not at any time do, cause or permit any nuisance on the site or do anything which shall cause unnecessary disturbance, inconvenience to owners, tenants or occupiers of other properties near the site and to the public generally.

21. **MATERIALS OBTAINED FROM EXCAVATION:**
Materials of any kind obtained from excavation on the site shall remain the property of the Corporation and shall be disposed of as the Engineer-in-charge may direct.
22. **TREASURE TROVE, FOSSILS ETC.:**
All fossils, coins, articles of value or antiquity and structures and other remains or things of
geological or archaeological interest discovered on the site shall be the absolute property of the
Corporation and the Contractor shall take reasonable precautions to prevent his workmen or
any other person from removing or damaging any such articles or thing and shall immediately
open discovery thereof and before removal, acquaint the Engineer-in-charge and obtain his
directions as to the disposal of the same at the expense of the Corporation.

23. **PROTECTION OF TREES:**
Tree designated by the Engineer-in-charge shall be protected from damage during the course of
the works and earth level within 1.0 Mtr. of each such tree shall not be changed. Where
necessary, such trees shall be protected by providing temporary fencing.

24. **WATCHING AND LIGHTING:**
The Contractor shall provide and maintain at his own expense all lights, guards, fencing and
watching when and where necessary or required by the Engineer-in-charge for the protection of
the works or for the safety and convenience of those employed on the works or the public.

25. **CONTRACTOR’S SUPERVISION - SUPERVISORY STAFF:**
The Contractor shall engage and keep at site, qualified technical staff/engineer with necessary
supporting supervisory staff of sufficient experience of all types of works covered by this
Contract and they should have all necessary authority to receive materials from the Corporation,
issue valid receipt for the same, engage labour etc. and proceed with the work as required for
speedy execution of the work.

26. **INSPECTION AND APPROVAL:**
All works embracing more than one process shall be subject to examination and approval at
each stage thereof and the Contractor shall given due notice to the Engineer-in-Charge or his
authorized representative when each stage is ready. In default of such notice the Engineer-in-
Charge shall be entitled to appraise the quality and extent thereof.

26.1 No work shall be covered up or put out of view without the approval of the Engineer-in-charge or
his authorized representative and the Contractor shall afford full opportunity for examination and
measurement of any work which is about to be covered up or put out of view and for
examination foundations before permanent work is placed thereon. The Contractor shall give
the notice to the Engineer-in-Charge or his authorized representative whenever any such work
or foundation is ready for examination and the Engineer-in-charge or his representative shall
without unreasonable delay, unless he considers it unnecessary and advises the Contractor
accordingly; attend for the purpose of examining and measuring such work or of examining such
foundation. In the event of the failure of the Contractor, such work shall be uncovered at the
Contractor's expense for examination by the Engineer-in-Charge.

26.2 Corporation officers concerned with the Contract shall have powers at any time to inspect and
examine any part of the works and the Contractor shall give such facilities as may be required
for such inspection and examination.

27. **DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE:**
The duties of the Representative of the Engineer-in-Charge are to watch and supervise the
works and to test and examine any materials to be used or workmanship employed in
connection with the works. He shall have neither authority to order any work involving any extra
payment by the Corporation nor to make any variation in the works.

27.1 The Engineer-in-charge may from time to time in writing delegate to his Representative any of
the powers and authorities vested in the Engineer-in-charge and shall furnish to the Contractors
a copy of all such written delegation of powers and authorities. Any written instruction or written
approval given by the Representative of the Engineer-in-Charge to the Contractor within the
terms of such delegation shall bind the Contractor and the Corporation as though it had been
given by the Engineer-in-charge.
27.2 Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials shall not prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or materials and to order pulling down, removal or breaking up thereof.

27.3 If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-in-Charge, he shall be entitled to refer matter to the Engineer-in-Charge who shall thereupon confirm, reverse or vary such decision.

28. REMOVAL OF WORKMEN:
The Contractor shall employ in and about the execution of the works such persons as are skilled and experienced in their several trades and Engineer-in-Charge shall be at liberty to object to and require the Contractor or to remove from the works any person employed by the Contractor in or about the execution of the works who in the opinion of the Engineer-in-Charge misconducts himself or is incompetent or negligent in the proper performance of his duties and such person shall not be again employed upon the works without permission of the Engineer-in-Charge.

29. UNCOVERING AND MAKING GOOD:
The Contractor shall uncover any part of the works and/or make opening in or through the same as the Engineer-in-charge may from time to time direct for his verification and shall re-instate and make good such part to the satisfaction of the Engineer-in-charge. If any such part has been covered up or put out of view after being approved by the Engineer-in-Charge and subsequently found on uncovering to be executed in accordance with the Contract, the expenses of uncovering and/or making opening or through reinstating and making good the same shall be borne by the Contractor.

30. WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS
Subject to any provisions to the contrary contained in the Contract none of the permanent works shall be carried out during night or on Sundays or on authorized holidays without the permission in writing of the Engineer-in-Charge except when the work is unavoidable or absolutely necessary for the safety of life, property or works in which case the Contractor shall immediately advise the Engineer-in-Charge accordingly.

31.1 COMPLETION CERTIFICATE:
As soon as the work is complete, the Contractor shall give notice of such completion to the Engineer-in-Charge and within ten days of receipt of such notice the Engineer-in-Charge shall inspect the work and shall furnish the Contractor with a certificate of completion indicating (a) the date of completion, (b) defects to be rectified by the Contractor and/or (c) items for which payment shall be made at reduced rates. When separate periods of completion have been specified for items or groups of item the Engineer-in-Charge shall issue separate completion certificates for such items or group of items. No certificate of completion shall be issued, nor shall the work be considered to be complete till the Contractor shall have removed from the premises on which the work has been executed all scaffolding, sheds and surplus materials, except such as are required for rectification of defects, rubbish and all huts and sanitary arrangements required for his workmen on the site in connection with the execution of the work, as shall have been erected by the Contractor, the workmen and cleaned all dirt from all parts of building(s), in upon or about which the work has been executed or of which the work has been executed or of which he may have had possession for the purpose of the execution thereof and cleaned floors, gutters and drains, eased doors and sashes oiled locks and fastenings labeled keys clearly and handed them over to the Engineer-in-Charge or his representative and made the whole premises fit for immediate occupation or use to the satisfaction of the Engineer-in-Charge. If the Contractor shall fail to comply with any of the requirements of this conditions as aforesaid, on or before the date of completion of the works, the Engineer-in-Charge may at the expense of the Contractor fulfill such requirements and dispose of the scaffoldings, surplus materials, and rubbish etc. as he thinks fit and the Contractor shall have no claim in respect of any such scaffolding or surplus materials except for any sum actually realized by the sale thereof less the cost of fulfilling the requirements and any other amount that may be due from the Contractor, if the expense of fulfilling such requirements is more than the amount realized on such disposal as aforesaid the Contractor shall forthwith on demand pay such excess.
31.2 If at any time before completion of the work, items or groups of items for which separate periods of completion have been specified, have been completed the Engineer-in-charge with the consent of the Contractor takes possession of any part of the same (any such parts being hereinafter in this conditions referred to as the relevant part) then notwithstanding anything expressed or implied elsewhere in this Contract.

31.2 (a) Within ten days of the date of completion of such items or group of items or of possession of the relevant part the Engineer-in-charge shall issue completion certificate for the relevant part as in conditions 31(1) as above provided the Contractor fulfils his obligations under that condition for the relevant part.

(b) The Defects Liability Period in respect of such items and the relevant part shall be deemed to have commenced from the certified date of completion of such items or the relevant part as the case may be.

(c) The Contractor may reduce the value insured to extent of full value of the completed items or relevant part as estimated by the Engineer-in-charge for this purpose. This estimate shall be applicable for this purpose only and for no other.

(d) For the purpose of ascertaining compensation for delay in completion of the work relevant part will be deemed to form a separate item or group, with date of completion as given in the Contract or as extended under the relevant condition and actual date of completion as certified by the Engineer-in-charge under this condition.

32. COMPENSATION FOR DELAY
(a) Liquidated Damages (LD) shall be levied where reasons are attributable to supplier / contractors for delays in execution of purchase order/ contract. LD shall be levied @0.5% per week or part thereof on the value of unfinished supply/work order for each week of delay subject to a maximum of 5% of the total value of contract (excluding taxes and duties)

(b) Wherever the supply/work is on turnkey or having a bearing in commissioning and performance of the system in total, LD is to be imposed on total value, in such cases.

(c) If separate period of completion is specified for certain item of work or group of items of work, at the time of issuing the order, the LD can be levied on the total value of item of work or group of items of work which are completed beyond the agreed contract period. This aspect should be brought out in the tender document.

(d) If it is equally applicable to import orders then suitable provision to this effect has to be made in the order and L.C.

(e) All the proposals for waiver of LD shall be vetted by concerned SPC/WTC.

(f) The Unit heads are authorized to waive LD arising out of POs/WOs issued under their delegated powers.

(g) In all other cases approval for waiver of LD shall be accorded by CMD and proposal need to be sent through D (T)/D (F).

33. PENALTY/ BONUS
(A) Penalty/ bonus clause may be incorporated in cases deemed necessary and not as a matter of routine, so as to develop a feeling of urgency in the supplier/contractor for earlier completion of the supply/work. CMD’s approval is required for incorporating bonus clause in the tender document.

34. DEFECTS LIABILITY PERIOD
The Contractor shall be responsible to make good and remedy at his own expense within such period as may be stipulated by the Engineer-in-charge, any defect which may develop or may be noticed before the expiry of the period hereto from the certified date of completion and intimation of which has been sent to the Contractor within seven days of the expiry of the said period by a letter sent by hand delivery or by registered post.

From commencement to completion of the works, the Contractor shall take full responsibility for the care thereof and for taking precautions to prevent loss or damage and to minimize loss or damage to the greatest extent possible and shall be liable for any damage or loss that may occur to the works or any part thereof and all Government T & P from any cause whatsoever (save and except the Excepted Risks) and shall at his own cost repair and make good the same so that at completion of the work, Corporation’s T & P shall be in good order and condition and in conformity in every respect with the requirements of the Contract and instruction of the Engineer-in-charge.
34.1 Provided always that the Contractor shall not be entitled to payment unless the Contractor shall insure the works (from commencement to completion), the Corporation's T & P hired by the Contractor and all materials at site to their full value (as to Corporation's T & P according to the value indicated in Schedule-C), against the risk or damage from whatever cause arising other than the Excepted Risks. The said insurance shall be in joint name of the Corporation and the Contractor, The Contractor shall deposit with the Engineer-in-charge the said policy or policies. All money payable by the insurers under such policy or policies shall be recovered by the Corporation and shall be paid to the Contractor in installments by the Engineer-in-charge for the purpose of re-building or replacement or repairs of the works and/or goods destroyed or damaged as the case may be. Provided however if the amount payable by the insurers in respect of any claim under such a policy is not in excess of the amount mentioned. Same may be recovered by the Contractor directly from the insurers and shall be utilized by him for the purpose of re-building or replacement or repairs of the works and/or goods destroyed or damaged as the case may be.

34.2 If the Contractor has blanket insurance policy for all his works and the policy covers all the items to be insured under this condition, the said policy shall be assigned by the Contractor in favour of the Corporation, provided however, if any amount is payable under the policy by the insurers in respect of works other than the work under this Contract, the same may be recovered by the Contractor directly from the insurers.

34.3 Where the Corporation building or a part thereof is rented by the Contractor he shall insure the entire building if the building or any part thereof is used by him for the purpose of storing or using materials of combustible nature, as to which the decision of the Engineer-in-Charge shall be final and binding.

34.4 The Contractor shall indemnify and keep indemnified the Corporation against all losses and claims for injuries or damage to any person or any property whatsoever which may arise out of or in consequence of the construction and maintenance of works and against all Claims, demands, proceedings, damages, cost of charge and expenses whatsoever in respect of or in relation thereto provided always that nothing herein contained shall be deemed to render the Contractor liable for or in respect of or to indemnify the Corporation against any compensation or damage caused by the Excepted Risks.

34.5 The Contractor shall at all times Indemnify the Corporation against all claims, damages, or compensation under the provisions of payment of wages Act - 1936, Minimum Wages Act - 1948, Employer's Liability act - 1938, The workmen's Compensation Act - 1923, Industrial Disputes Act - 1947, and Maternity Benefit Act - 1961 or any modifications thereof or any other law relating thereto and rules made there under from time to time or as consequence of any accident or injury to any workmen or other persons in or about the works, whether in the employment of the Contractor or not, (save and except where such accident or injury has resulted from any act of the Corporation, it's agents or servants) and against all cost, charges and expenses of any suit action or proceedings arising out of such accident or injury and against all sum or sums which may with the consent of the Contractor be paid to compromise or compound any such claim, without limiting his obligations and liabilities as above provided. The Contractor shall insure against all claims, damages or compensation payable under the Workmen's Compensation Act - 1923 or any modification thereof or any other Law relating thereto.

34.6 The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the Engineer-in-charge has agreed to there

34.7 The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out all the insurance policies referred to above and has paid the necessary premiums for keeping the policies alive till expiry of the Defect Liability Period, if any.

34.8 The Contractor shall ensure that similar insurance policies are taken out by his Sub-Contractors (if any) and shall be responsible for any claims or losses to the Corporation resulting from their
failure to obtain adequate insurance protection in connection thereof. The Contractor shall produce or cause to be produced by his Sub-Contractors (if any) as the case may be, the relevant policy or policies and premium receipts as and when required by the Engineer-in-charge.

34.9 If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force the insurance referred to above or any other insurance which he/they may be required to effect under the terms of the Contract, then and in any such case the Corporation may, without being bound to, effect and keep in force any such insurance and pay such premium or premiums as may be necessary for that purpose and from time to time deduct the amount so paid by the Corporation from any money due or which may become due to the Contractor or recover the same as debt due from the Contractor.

35. **FACILITIES TO OTHER CONTRACTORS:**
The Contractor shall, in accordance with requirement of the Engineer-in-charge, afford all reasonable facilities to other Contractors engaged contemporaneously on separate Contracts in connection with the works and for departmental labour and labour of any other properly authorized authority or statutory body which may be employed at the site on execution on any work not included in the Contract or of any Contract which the Corporation may enter into the connection with or ancillary to the works.

36. **NOTICES TO LOCAL BODIES**
The Contractor shall comply with and give all notices required under any governmental authority, interment, rule or order made under any act of parliament, state laws or any regulation or bye-laws of any local authorities relating to the works. He shall before making any variation from the Contract; drawings necessitated by such compliance give to the Engineer-in-charge a written notice giving reasons for the proposed variation and obtain the Engineer-in-charge's instructions thereon.

36.1 The Contractor shall pay and indemnify the Corporation against any liability in respect of any fees or charges payable under any Act of parliament, state laws or any Government instrument, rule or order and any regulations or by-laws of any local authority in respect of the works.

37. **SUB CONTRACTS**
The Contractor shall not sublet any portion of the Contract without the prior written approval of the Accepting authority.

38. **INSTRUCTIONS AND NOTICES**
Subject as otherwise provided in this Contract, all notices to be given on behalf of the Corporation and all other actions to be taken on its behalf may be given or taken by Engineer-in-charge or any officer for the time being entrusted with the functions, duties and powers of the Engineer-in-charge.

38.1 All instructions, notices and communications etc. under the Contract shall be given in writing and if sent by registered post to the last known place of above or business of the Contractor shall be deemed to have been served on the date when in the ordinary course of post these would have been delivered to him.

38.2 The Contractor or his agent shall be in attendance at the site/sites during all working hours and shall superintend the execution of the works with such additional assistance in each trade as the Engineer-in-charge may consider necessary. Orders given to the Contractor's agent shall be considered to have the same force as if they had been given to him.

38.3 The Engineer-in-charge shall communicate or confirm his instructions to the Contractor in respect of the execution of work in a "Work site order Book" maintained in the office of the Engineer-in-charge and the Contractor or his authorized representative shall confirm receipt of such instruction by the Contractor, he shall be furnished a certified true copy of such instructions.
39. **FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK:**

If at any time after acceptance of the tender, the Corporation shall decide to abandon or reduce the scope of the works for any reason, whatsoever hence not require the whole or any part of the work to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to the Contractor and the Contractor shall have no claim to any payment of compensation or otherwise whatsoever, on account of any profit or advantage or which he might have derived from the execution of the works in full, which he did not derive in consequence of the fore closure of the whole or part of the works.

39.1 The Contractor shall be paid at Contract rates full amount for works executed at site, and in addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which could not be utilized on the work to the full extent because of the foreclosure.

(a) Any expenditure incurred on preliminary site work e.g. temporary access roads, temporary labour huts, staff quarters and site office, storage, accommodation and water storage tanks.

(b) i) The Corporation shall have the option to take over Contractor's Materials or any part thereof either brought to site or of which the Contractor is legally bound to accept delivery from suppliers (for incorporation in or incidental to the work), provided however, the Corporation shall be bound to take over the materials or such portions thereof as the Contractor does not desire to retain. For materials taken over or to be taken over by the Corporation, cost of such materials shall, however, take into account purchase price, cost of transportation and deterioration or damage which may have been caused to materials whilst in the custody of the Contractor.

ii) For Contractor's materials not retained by the Corporation, reasonable cost of transportation of such materials from site to Contractor's permanent stores or to his other works, whichever is less. If materials are not transported to either of the said places, no cost of transportation shall be payable.

(c) If any materials supplied by the Corporation are rendered surplus, the same except normal wastage shall be returned by the Contractor to the Corporation at rates not exceeding those at which these were originally issued less allowance for any deterioration or damage which may have been caused whilst the materials were in the custody of the Contractor. In addition, cost of transporting such materials from site to the Corporation stores if so required by the Corporation.

(d) Reasonable compensation for transfer of T & P from site to Contractor's permanent stores or to his other works, whichever is less. If T & P are not transported to either of the said places, no cost of transportation shall be payable. The Contractor shall if required by the Engineer-in-charge furnish to him books of account, wage books, time sheets and other relevant documents as may be necessary to enable him to certify the reasonable amount payable under this condition.

40. **TERMINATION OF CONTRACT FOR DEATH:**

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if the Contractor is a partnership in concern and one of the partners dies, then unless the Accepting Authority is satisfied that the legal representative of the individual Contractor or of the proprietor of the proprietary concern and in the case of partnership, the surviving partners, are capable of carrying out and complete the Contract, the Accepting Authority shall be entitled to cancel the Contract as to its incomplete part without the Corporation being in anyway liable to payment of any compensation to the estate of the deceased Contractor and/or to the surviving partners of the Contractors firm on account of the cancellation of the Contract. The decision of the Accepting authority that the legal representatives of the deceased Contractor or the surviving partners of the Contractor's firm cannot carry out and complete the Contract shall be final and binding on the partners. In the event of such cancellation the Corporation shall not hold the estate of the deceased Contractor and/or the surviving partners of the Contractor's firm liable in damages for not completing the Contract.
41. CANCELLATION OF CONTRACT IN FULL OR IN PART:
If the Contractor:

a) At any time makes default in proceeding with the works with due diligence and continued to do so after a notice in writing of 7 days from the Engineer-in-charge or

b) Commits default the works or items of work with individual dates of completion, and does not complete them within the period specified in notice given in writing in that behalf by the Engineer-in-charge.

c) Fail to complete the works or items of work with individual dates of completion, and does not complete them within the period specified in notice given in writing in that behalf by the Engineer-in-charge.

d) Shall offer or give or agree to give to any person in Corporation's service or to any other person on his behalf consideration, any gift or of any kinds as an inducements or reward for doing or forbearing to or for having done or forborne to do any act in relation to the obtaining or execution of this or any other Contract for the Corporation.

e) Shall enter into a Contract with the Corporation in connection with which commission has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any such commission and terms of payment thereof have previously been disclosed in writing to the Accepting Engineer-in-charge.

f) Shall obtain a Contract with the Corporation as a reward offering tendering or by other non-bona fide methods of competitive tendering or

g) Being an individual, or if a firm any partner thereof, shall at any time be adjusted insolvent or have a receivers order for administration of his estate, made against him or shall take any proceeding, liquidation or composition (other than a voluntary liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in force or make any conveyance or assignment of his effects or composition or arrangement for the benefit of his creditors or purpose so to do, or if any application be made under any Insolvency Act for the time being in force for sequestration of his estate or if a trust deed be executed by him for benefit of his creditor, shall be given to the Contractor for value of the work executed by him up to the time of cancellation, the value of Contractor's materials taken over and incorporated in the work, and use of tackle and machinery belonging the Contractor work or

h) Being a Corporation, shall pass a resolution or the Court shall make an order for the liquidation of its affairs, or a Receiver or Manager on behalf of the debenture holders shall be appointed or a circumstance shall arise which entitle the court or debenture holders to appoint a Receiver or Manager or

i) Shall suffer an execution being levied on his goods and allow to be contained for a period of 21 days or

j) Assigns, transfers, sublets (engagement of labour on a piece basis or of labour with materials not to be incorporated in the work, shall not be deemed to be subletting) or attempts to transfer or sublet the entire works or any portion thereof, without the prior written approval of the Accepting Authority. The Accepting Authority may, without prejudice to any other right to remedy, which shall have accrued or shall accrue thereafter, the Corporation by written notice cancel the Contract as a whole or only such item of work on default from the Contract.

41.1 The Accepting authority shall on such cancellation have power to (a) Take possession of the site and any materials, constructional plant, implements, stores etc. thereon, and/or (b) Carryout the incomplete work by any means at the risk and cost of the Contractor.

41.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine what amount, if any, is recoverable from the Contractor for completion of the works or part of the
works or in case the works or part of the works is not to be completed, the loss or damage suffered by the Corporation. In determining the amount, credit shall be given to the Contractor for the value of the work executed by the Contractor up to the time of cancellation, the value of Contractor's materials taken over and incorporated in the work, and use of tackle and machinery belonging to the Contractor.

41.3 Any excess expenditure incurred or to be incurred by the Corporation in completing the works or part of the works or the excess loss or damages suffered or may be suffered by the Corporation as aforesaid after allowing such credit shall be recovered from any moneys due to the Contractor on any account, and if such moneys are not sufficient the Contractor shall be called upon in writing to pay same within 30 days. If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-charge shall have the right to sell any or all of the Contractor's unused materials, Unused materials, constructional plant, Implements, temporary building etc. and apply the proceeds of sale thereof, towards the satisfaction of any sums due from the Contractor under the Contract and if thereafter there be any balance outstanding from the Contractor, it shall be recovered in accordance with the provisions of the Contract.

41.4 Any sums in excess of the amounts due to the Corporation and unsold materials, constructional plant etc. shall returned to the Contractor, provided always that if cost or anticipated cost of completion by the Corporation of the works is less than the amount which the Contractor would have been paid had he completed the works or part of the works, such benefit shall not accrue to the Contractor.

42. LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND RECTIFICATION THEREOF:
If the Contractor or his workmen or employees shall injure or destroy any part of the building in which they may be working or any building, road, fence etc. contiguous to the premises on which the work or any part of it is being executed or if any damage shall happen to the work while in that progress, the Contractor shall upon receipt of a notice in writing make the same good at his own expense. If it shall appear to the Engineer-in-charge or his representative at any time during construction or reconstruction or prior to the expiration of the Defects Liability Period, that any works has been executed with unsound, imperfect or unskillful workmanship or that any materials are of a inferior quality to that Contract for, or otherwise not in accordance with the Contract, or that any defect, shrinkage or other fault have appeared in the work arising out of defective or improper materials or workmanship, the Contractor shall, upon receipt of a notice in writing in that behalf from the Engineer-in-Charge, forthwith rectify or remove and reconstruct the work so specified in whole or in part, as the case may require or as the case may be and/or remove the materials or articles at his own expense not withstanding that the same may have been to do so within the period to be specified by the Engineer-in-Charge, may rectify or remove and re-execute the work and or remove and replace with other materials or articles complained of, as the case may be, by other means at the risk and expense of the Contractor.

42.1 In case of repairs and maintenance works, splashes and droppings from white washing, painting, etc. shall be removed and surface cleaned simultaneously with completion of these items of work in individual rooms, quarters or premises etc. where the work is done, without waiting for completion of all other items of work in the Contract. In case the Contractor fails to comply with the requirements of this condition, the Engineer-in-charge shall have the right to get the work done by other means at the cost of the Contractor. Before taking such action, however, the Engineer-in-charge shall give three days notice in writing to Contractor.

43. URGENT WORKS:
If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and binding) becomes necessary and the Contractor unable or unwilling at once to carry it out, the Engineer-in-Charge may by his own or other work people carry it out as he may consider necessary. If the urgent work were such as the Contractor is liable under the Contract to carry out at his expense, all expenses incurred on it by the Corporation shall be recoverable from the Contractor and be adjusted or set off against any sum payable to him.
44. **CHANGE IN CONSTITUTION:**
Where the Contractor is a partnership firm, prior approval in writing from the accepting authority shall be obtained before any change is made to the constitution of the firm. Where the Contractor is an individual or a Hindu Undivided Family-business concern, such approval as aforesaid shall likewise be obtained before the Contractor enters into any partnership agreement where under the partnership, firm would have the right to carry out the work hereby undertaken by the Contractor. If prior approval as aforesaid is not obtained, the Contract shall be deemed to have been assigned in contravention of condition 41(j) hereof and the same action may be taken and the same consequences shall ensure as provided for in the said condition 41.

45. **TRAINING OF APPRENTICES**
The Contractor shall during the currency of the Contract, when called upon by the Engineer-in-charge engage and also ensure engagement by Sub-Contractors and others employed by the Contractor in connection with the works, such number of apprentices in the categories as directed by E.I.C. and for such periods as may be required by the Engineer-in-charge. The Contractor shall train them as required under the Apprentices Act, 1961 and shall be responsible for all obligations, the employer under the Act including the liability to make payment of apprentices as required under the act.

46. **VALUATIONS AND PAYMENT:**

**RECORDS AND MEASUREMENT**
The Engineer-in-charge, shall except as otherwise stated ascertain and determine the value of the works done in accordance with the measurement recorded and the Contract rates for each such items of work.

46.1 All items having a financial value shall be entered in Measurement Book, Level Book etc. prescribed by the Corporation so that a complete record is obtained of all work performed under the Contract.

46.2 Measurements shall be taken jointly by the Engineer-in-charge or his authorized representative and by the Contractor or his authorized representative.

46.3 Before taking measurements of any work, the Engineer-in-charge or the persons deputed by him for the purpose shall give a reasonable notice to the Contractor. If the Contractors fails to attend or send an authorized representative for measurement after such a notice or fails to countersign or to record the objection within a week from the date of measurement, then in any such event, measurements taken by the Engineer-in-charge or by person deputed by him shall be taken to be correct measurements of the work.

46.4 The Contractor shall, without extra charge, provide assistance with every appliance, labour and other things necessary for measurement.

46.5 Measurement shall be signed and dated by both parties each day on the site on completion of measurement. If the Contractor objects to any of the measurements recorded on behalf of the Corporation, a note to that effect shall be made in the Measurement Book against the item objected to and such note shall be signed and dated by both parties engaged in taking measurements.

46.6 Where mode of measurement is not otherwise specified, the measurement shall be taken at site as per the latest I.S. Code of practice at the time of tendering.

47. **METHOD OF MEASUREMENTS:**
Except where any general or detailed description of the work in quantities expressly shows to the contrary, Schedule of Quantities shall be deemed to have been prepared and measurements shall be taken in accordance with the procedure set forth in the Schedule of
Rates/Specifications not withstanding any provision in the relevant standard Method of Measurement or any general or local custom. In the case of items, which are not covered by the Schedule of Rates/Specifications, measurements shall be taken in accordance with the relevant Standard Method of Measurement issued by the Indian Standard Institution.

48. **PAYMENT ON ACCOUNT:**
Interim bills shall be submitted by the Contractors at intervals mentioned on or before the date fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge shall then arrange to have the bill verified by taking or causing to be taken, where necessary, the requisite measurements of the work.

48.1 Payment on account for amount admissible shall be made on the Engineer-in-charge certifying the sum to which the Contractor is considered entitled by way of interim payment for all work executed after deducting therefrom the accounts already paid, the security deposit and such other amounts as may be deductible or recoverable in terms of the Contract.

48.2 Any interim certificate given relating to work done or materials supplied may be modified or corrected by any subsequent interim certificate or by the final certificate. No certificate of the Engineer-in-charge supporting an interim payment shall of itself be conclusive evidence that any work or materials to which it relates is/are in accordance with the Contract.

48.3 Pending consideration of extension of date of completion, interim payments shall continue to be made as herein provided.

49. **TIME LIMIT FOR PAYMENT OF FINAL BILL**
The Contractor shall submit the Final Bill within three months of physical completion of the works. The Contractor shall make no further claims after submission of the bill (final) and these shall be deemed to have been waived and extinguished. Payment of those items of the bill in respect of which there is no dispute and of items in dispute, for quantities and at rates as approved by Engineer-in-charge, shall be made within the period specified hereunder, the period being reckoned from the date of receipt of the bill by the Engineer-in-charge.

   a) Contract amount not exceeding Rs. 5 Lakhs..... Two months
   b) Contract amount exceeding Rs. 5 Lakhs .......... three months

50. After payment of the amount of the final bill payable as aforesaid has been made, the Contractor may, if he so desires, reconsider his position in respect of the disputed portion of the final bill and if he fails to do so within 90 days his disputed claim shall be dealt with as provided in the Contract, provided however, no reimbursement or refund shall be made if the increase/decrease is not more than + 10% of the said price, and if so the reimbursement or refund shall be made only on the excess over + 10% provided that any increase will not be payable if such increase has become operative after the Contract extended date of completion of the works or items of work in question.

51. **OVER PAYMENTS AND UNDER PAYMENTS**
Whenever any claim for the payment of a sum of money to the Corporation arises out of or under this Contract against the Contractor, the same may be deducted by the Corporation from any sum then due or which at any time thereafter may become due to the Contractor under this Contract and failing that, under any other Contract with the Corporation (which may be available with the Corporation) or from his security deposits or he shall pay the claim on demand.

51.1 The Corporation reserves the right to carry out post payment audit and technical examination of the final bill including all supporting vouchers, abstracts, etc. The Corporation further reserves the right to enforce recovery of any over payment when detected, notwithstanding the fact that amount of the final bill may be included by one of the parties as an item of dispute before an arbitrator appointed under condition 52 of this Contract and notwithstanding the fact that the amount of the final bill figures the arbitration award.

51.2 If as a result of such audit and technical examination any over payment discovered in respect of any work done by the Contractor or alleged to have been done by him under the Contract, it
shall be recovered by the Corporation from the Contractor by any or all of the methods prescribed above or if any under payment is discovered, the amount shall be duly paid to the Contractor by the Corporation.

51.3 Provided that the aforesaid right of the Corporation to adjust over payment against amounts due to the Contractor under any other Contract with the Corporation shall not extend beyond the period of two years from the date of payment of the final bill or in case the final bill is a Minus bill, from the date the amount payable by the Contractor under the minus final bill is communicated to the Contractor.

51.4 Any amount due to the Contractor under this Contract for under payment may be adjusted against any amount then due or which may at any time thereafter become due before payment is made to the Contractor, from him to the Corporation on any other Contract or amount whatsoever.

52. ARBITRATION AND LAW ARBITRATION:

52.1 Except where otherwise provided for in the Contract, all questions and disputes relating to the meaning of the specifications, designs, drawings and instructions herein before mentioned and as to the quality of workmanship or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way arising out of or relating to the Contract, designs, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution or failure to execute the same, whether arising during the progress of the work or after the completion or abandonment thereof, shall be referred to the sole arbitration of the Chairman & Managing Director of Uranium Corporation of India Limited, Jaduguda and if the Chairman and Managing Director is unable or unwilling to act to the sole arbitration, of some other person appointed by the Chairman & Managing Director, willing to act as such arbitrator. There will be no objection if the arbitrator so appointed is an employee of Uranium Corporation of India Limited, Jaduguda and that he had to deal with the matters to which the Contract relates and that in the course of his duties as such he had expressed views on all or any of the matters in dispute or difference. The arbitrator to whom the matter is originally referred being transferred or vacating his office or being unable to act for any reasons, such Chairman & Managing Director as aforesaid at the transfer, vacation of the office of inability to act, shall appoint another person to act as arbitrator in accordance with the terms of the Contract. Such person shall be entitled to proceed with the reference from the stage at which his predecessor left it. It is also a terms of this Contract that no person other than a person appointed by such Chairman & Managing Director, as aforesaid should act as arbitrator and if for any reason, that is not possible, the matter is not to be referred to arbitration at all. In all cases where the amount of the claim in dispute is Rs. 50,000/- (Rupees Fifty Thousand) and above, the arbitrator shall give reasons for the award.

Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any statutory modification or re-enactment thereof and the rules made thereunder and for the time being in force, shall apply the arbitration proceeding under this clause. It is a term of the Contract that the party invoking arbitration shall specify the dispute or disputes to be referred to arbitration under the clause together with the amount for amounts claimed in respect of each such dispute.

It is also a term of the Contract that if the Contractor does not make any demand for arbitration in respect of any claim(s) in writing within 90 days of receiving the intimation from the Corporation that the bill is ready for acceptance of the Contractor, the claim of the Contractor will be deemed to have been waived and absolutely barred and the company shall be discharged and released of all liabilities under the Contract in respect of these claims.

The arbitrator(s) may from time to time with consent of the parties enlarge the time, for making and publishing the award.

The decision of the Engineer-in-charge regarding the quantum of reduction as well as justification thereof in respect of rates for substandard work, which may be decided to be accepted, will be final and would not be open to arbitration. The arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the parties fixing the date of the first hearing.

The venue of Arbitration shall be such place as may be fixed by the Arbitrator, in his sole discretion. The award of the Arbitrator shall be final, conclusive and binding all the parties to this Contract.
52.2 COST OF ARBITRATION
Upon every or any such reference, the costs of and incidental to the reference and award respectively shall be in the discretion of the arbitrator, who may determine the amount thereof, or direct the same to be taxed as between solicitor and client, or as between party and party and shall direct by whom and to whom and in what manner the same shall be borne and paid.

52.3 WORK TO CONTINUE
Work under the Contract shall be continued by the Contractor during the arbitration proceedings, unless otherwise directed in writing by the Corporation or the Engineer-in-charge or unless the matter is such that the works cannot possibly be continued until the decision of the arbitrator is obtained and except as those which are otherwise expressly provided in the Contract, no payment due or payable by the Corporation shall be withheld on account of such arbitration proceeding unless it is the subject matter or one of the subject matters of the arbitration.

53. LAWS GOVERNING THE CONTRACT:
This Contract shall be governed by the Indian Laws for the time being in force and it shall be deemed to have been executed at Jaduguda, District Singhbhum (East), Jharkhand within the ordinary Civil Jurisdiction of the competent courts in the district of Singhbhum (East).
SPECIAL CONDITIONS OF CONTRACT

Sub: Spillages removal in Lime Stone, Magnetite and Pyrolusite plant

1. **Working Hours:** - From 7.00 A.M. to 5.00 P.M. on all working day(s) (excluding Sunday & Holidays). However, contractor shall be allowed to work beyond 5.00 P.M. or round the clock on working days or on Sunday & holidays depending upon the urgency but only after obtaining permission from the Engineer-In-charge, UCIL. For this contractor shall submit a letter in duplicate for permission to work beyond normal working hours. No extra claims shall be entertained for working beyond normal duty hours in such urgency.

2. **Commencement of work:** - Work will commence within 2 (two) weeks from the date of issue of work order. Contractor will report to the Engineer In charge, UCIL immediately on receipt of work order for further instructions for carrying out the job. A letter duly signed under contractor’s official seal as a token of acceptance of all terms & conditions of work order must reach in the office within 2 (two) days of receipt of the order. Contractor shall submit work commencement letter in duplicate to the Engineer-In-charge, UCIL within 2 (two) days of start of work at site as statutory requirement for onward transmission to the competent authority, Govt. of India, Ministry of Labour, Jharkhand. The work order no. & date as well as name of work must be quoted in all correspondences.

3. **Completion period of contract:** - 12 (twelve) Months from the date of start of work at site. (Date of commencement will be reckoned from the date of start of work at site).

4. **Payment:** - 11 (Eleven) R.A. bills and 1 (One) final bill will be paid against this work after submission of bill in 4 (four) copies. Payment will be released after satisfactory completion of the work in all respect and certification by the Engineer In charge, UCIL within 30 days of submission of clear bill(s) in 4 (Four) copies in tenderer's letter head. Contractor shall also mention work order no., date as well as name of work and actual date of commencement of work in their every bill(s). Final bill will be released only after submission of Labour Report / Annual Return (in prescribed format) (in the month of January & after completion of whole work) and work completion letter in duplicate by the contractor.

5. **Earnest Money Deposit / Security Money Deposit:** - Earnest Money or Security Money shall be deposited by way of demand draft/bankers cheque/BG drawn in favor of “URANIUM CORPORATION OF INDIA LIMITED” payable at Jaduguda Branch of State Bank of India [Jaduguda Branch Code no 0227]. Earnest Money Deposit shall be converted and adjusted into Security Deposit in the case of successful tenderer. Security Money shall be deposited by the contractor (as mentioned in special conditions of contract) before commencement of work at site. E.M.D. and S.D. shall not bear any interest. Security Deposit will be refunded on written request in duplicate to the Engineer-In-charge after satisfactory completion of the work or defect liability / guarantee period as applicable. Failure to carry out the awarded work shall entail forfeiture of the earnest money and security money entirely. The earnest money of unsuccessful tenderers will be refunded on written request (in duplicate) to the Engineer-In-charge after commencement of work under this contract.
6. **Insurance**:-The contractor shall ensure & maintain insurance against his liability for accident or injury to workmen or machineries used for the work and shall submit 2 (two) copies of the policy & receipt (s) of premiums paid or satisfactory evidence of insurance coverage at their own cost valid for whole contract period at a time for all the persons to be engaged to the Engineer-In-charge, UCIL before the commencement of work. Contractor shall also submit the proof of renewal of the same policy at least 2 (two) days before the expiry date of the previous policy to the Engineer-In-charge, UCIL. The contractor will not be allowed to carry out any activity without necessary insurance coverage (mentioning working height depend upon the job requirements and as per insurance rules) of their persons. Insurance policy shall also indemnify UCIL against any claim raised by the injured / affected workmen or his family.

7. **Security Rules & Regulations and Entry Passes**:-Contractor shall strictly abide by the prevailing security rules and regulations and also to be enforced by UCIL time to time. Entry to the works premises is strictly restricted and only bonafide pass (permission) holders are allowed. The contractor will have to submit the details of the persons to be employed for this work within two days of award of work. The contractor will be allowed to start the work only after submission of the details in prescribed verification forms (in duplicate) along with passport size photographs for each labourer separately to the Competent Authority, UCIL. Contractor will make necessary Entry Passes from concerned officials of CISF Unit, UCIL sufficiently in advance.

8. **Price Escalation and Tax & Duties**:

A) Only minimum wages, PF, ESI and bonus shall be payable at prevailing rates as per latest administrative instruction regarding minimum wages.

B) The quoted rate(s) should be inclusive of PF, Bonus, insurance etc. GST should be quoted separately in the price bid part-II.

Imposition of any new taxes / duties by the State Govt. or Central Govt. during the contract execution period will be paid by the contractor. Hence, no other taxes, duties and royalty, etc. would be paid extra.

9. **License for engaging Inter-State Migrant Workmen** :-Contractor shall obtain license under the Inter - State Migrant Workmen (Regulation of Employment and Conditions of Service) Act, 1979, if they engage on any day of the preceding 12 months ( as defined under section 2 (e) of the said act ), 5 or more interstate migrant workmen for execution of the contract. Contractor shall have to submit declaration also, in case they have not engaged interstate migrant workmen.

10. **Annual Labour Return**:-Contractor shall have to submit a letter of work commencement / completion IMMEDIATELY in duplicate in prescribed format and shall also deposit labour report / annual return in Format No. XXV in the first week of January every year (Format to be obtained from Site Office - Mill) to the Engineer-In-charge, UCIL as statutory requirement for onward transmission to the Competent Authority, Govt. of India, Ministry of Labour, Jharkhand.

11. **Deviation**:- Any deviation from the tender shall be clearly mentioned in the Part-I (Techno-commercial) under the heading ‘Deviation’.

12. **Validity**:- The offer should remain valid for a minimum period of 3 (three) months from the date of opening of the final price part. The Tenderers shall not be allowed to
increase, amend or withdraw his tender within this period and if he does so the earnest money deposit and security deposit may be forfeited.

13. **Variation in Quantity of items:** The quantity mentioned under the “schedule of item (s) and quantities” of this tender is tentative. The actual quantity may vary from that indicated in the tender document due to actual conditions of the site or due to other reasons. The contractor shall carry out all additional work up to the total variation of +/- 10% of the awarded value. The other terms & conditions and rate (s) shall remain firm within this limit.

14. **Muster Roll:** The contractor has to submit a copy of the muster roll every week to the Engineer In charge / Site In charge, UCIL after making minimum rate of wages payable to different categories of workmen covered under Minimum Wages Act, 1948 in presence of the representative of UCIL & contractor will also make arrears payment if any, under intimation to the Engineer In charge-UCIL.

15. **Award of Contract:** The Corporation reserves the right to accept or reject any or all tender either in full or part or to split up the work, if necessary, without assigning any reasons therefore.

16. **Safety Rules & Regulations for contractor's employees:** UCIL’s Safety Rules & Regulations for contractor’s employees as given in the Annexure-B will be complied strictly during the execution of various works at site. Contractor has to follow the Safety Rules & Regulations as per Indian Electricity Rules to do the electrical works. UCIL shall not provide any safety appliances and tools & tackles under any circumstances. Contractor shall ensure the use of safety appliances during the work at site. Contractor will take full safety measures and arrange the necessary safety gadgets / appliances, tools & tackles, helmet, gumboot, safety belt, shockproof shoe, safety suit / uniform, goggles, gloves, apron, safety net, nose guard, ladders, trolley, wheel borrow etc. at their own expense approved by the Safety Officer (Mill), UCIL so as to ensure that no damage, loss or injury to corporation’s personnel, contractors’ personnel, third party or equipment are caused due to the work being carried out by contractor. Contractor must report in writing (duplicate) to the Engineer-In charge or Safety Officer (Mill)-UCIL immediately on becoming aware of any accident at their site. Safety Officer (Mill) will be the competent authority to stop the work or remove the persons from job, if contractor fails to provide personal protective equipments before the commencement of work at their own cost during work execution period.

17. **Rate** – The quoted rate(s) should be inclusive of PF, Bonus, insurance etc. GST should be quoted separately in the price bid part-II. The contractor is required to provide all tools & tackles, safety appliances like Gumboot, Gloves, Apron, Helmet, and Goggles etc. to the persons engaged for this job. UCIL shall provide all necessary safety appliances on chargeable basis to the contractors if they will not provide to their workers for safe execution of work.

18. **Site Investigation:** The Tenderers are advised to visit the site to acquaint themselves as to the nature and location of the work, the general and local conditions particularly those bearing upon transportation, disposal handling and storage of materials, availability of labour, water or similar physical conditions of the site.
20. All work shall, unless specified otherwise, confirmed to the latest revision of relevant IS/CPWD specifications and codes of practice. In case of any particular aspect not specifically covered the standards, the standard practice as may be specified by Engineer shall be final & binding.

21. Necessary workmen insurance coverage shall be obtained by the contractor for the workmen engaged at site and labour license, if applicable shall be obtained this work at their own cost for the whole period of the contract and shall be furnished to the corporation before commencement of the work without which contractor will not be allowed to start the work.

22. MEDICAL CARE:
The contractor shall be fully responsible for any first aid and emergency medical treatment to his employees. Necessary arrangement for this purpose shall be made by the contractor at the site. In serious cases medical facilities of UCIL may be available on chargeable basis.

23. All other terms and conditions like termination of contract etc. will be governed as per UCIL’s General conditions of Contract of Tender Document. No claim in the matter shall be entertained in future.

24. BID Submission: Bidders are advised to visit website regularly to keep themselves updated as any change/modification in the tender will be intimated through this web site only.
Bids shall be submitted online only at portal: http://www.tenderwizard.com/UCILEPROC
The following two (2) parts shall be submitted through online portal by the bidders.
PART-I (Fee details) shall contain the scanned copies of;
i) Tender Cost fee (SBI collect - Challan)/DD
ii) Earnest money deposit (EMD) in the form of Demand Draft or Bankers cheque as applicable as stipulated in NIT or If the bidder claims exemption from the tender fee & EMD, Then scanned copy of MSME, NSIC, etc. relevant certificate
iii) Pre- Qualification/ techno-Commercial requirements.
The tenderer shall upload the required documents after login through digital signature certificate at portal in support of their meeting each criterion mentioned on the portal. Hard copy of the application (i.e. Pre- Qualification/ techno-Commercial documents) shall not be entertained.
Price Part- II
a) The Tenderers shall upload the schedule of price bid in xls format in Pricepart.xls
Bidders may please note that the schedule of quantities is attached in the portal. The same price format shall be downloaded and be filled in the editable (un-protected) cells only and they should necessarily submit their financial bids in the format provided after entering the financial quotes, Name of the bidder etc.
Bidders are requested that they should necessarily submit their price bid in the format provided and no other format is acceptable. The price bid has been given as standard Priceformat.xls format with the tender document, the same is to be downloaded and to be filled by all the bidders. Bidders are required to download the priceformat.xls file, open it and complete the un-protected cells with their respective price quotes and other details (such as name of bidder etc.). No other cells should be changed. Once the details have been completed; the bidder should save it and submit it online without changing the file name. If the Price format’s xls file is modified by the bidder, the bid will not be uploaded by the server.
MODE OF SUBMISSION OF ORIGINAL EMD AND TENDER COST FEE:

a) Only Tender cost (SBI collect – Challan/ demand draft) and Earnest Money Deposit (demand draft /bankers cheque) are to be sent to the office of DGM (I/P & IRs.), UCIL, Jaduguda, East Singhbhum-832102 and should reach before the stipulated time mentioned in NIT. Tender of bidder whose original EMD and Tender cost are not received before the submission date mentioned in NIT at the office of DGM (I/P & IRs.), UCIL, Jaduguda, their tenders will be summarily rejected. Any postal delay will not be entertained.

The Tender cost and Earnest money deposited submitted offline (postal /physical) and the scanned copies furnished at the time of bid submission online should be the same otherwise the tender will be summarily rejected.

The tenders after receipt shall be opened on the stipulated date and time by the UCIL’s representative. The price part of the tender will be opened only after evaluation and scrutiny of Techno- Commercial Bid,

25. EMD is liable to be forfeited if:
   a) The tenderer changes the terms and conditions or prices or withdraw his quotation subsequent to the date of opening.
   b) The tenderer fails to accept the order when placed or fails to commence supplies/works after accepting the order.
   c) In case bidder submits false/fabricated documents.
   d) In case bidder fails to submit Security Deposit within 30 days of receipt of Work/Purchase Order.

26. Ministry of Micro, Small and Medium Enterprises (MSME) vide order dated 23.03.2012 has issued Public Procurement Policy for Micro and Small Enterprises (MSEs) Order, 2012. This policy is effective from 1st April 2012 and shall apply to Micro and Small Enterprises registered with District Industries Centers or Khadi and Village Industries Commission or Khadi and Village Industries Board or Coir Board or National Small Industries Corporation or Directorate of Handicrafts and Handloom or any other body specified by Ministry of Micro, Small and Medium Enterprises.

For ease of registration of Micro, Small and Medium Enterprises (MSMEs), Ministry of MSME has started Udyog Aadhar Memorandum which is an online registration system (free of cost) w.e.f. 18th September, 2015 and all Micro & Small Enterprises (MSEs) who are having Udyog Aadhaar Memorandum should also be provided all the benefits available for MSEs under the Public Procurement Policy for Micro and Small Enterprises (MSEs), Order 2012 from the Government time to time.

The salient features of policy are as follows:

26.1 Mandatory procurement from Micro and Small Enterprises:

(i) Every Central Ministry or Department or Public Sector Undertaking shall set an annual goal of procurement from Micro and Small Enterprises from the financial year 2012-13 and onwards, with the objective of achieving an overall procurement of minimum of 20 per cent, of total annual purchases of products produced and services rendered by Micro and Small Enterprises in a period of three years.
(ii) Annual goal of procurement also include sub-contracts to Micro and Small Enterprises by large enterprises and consortia of Micro and Small Enterprises formed by National Small Industries Corporation.

(iii) After a period of three years i.e. from 1st April 2015, overall procurement goal of minimum of 20 per cent shall be made mandatory.

(iv) The Central Ministries, Departments and Public Sector Undertakings which fail to meet the annual goal shall substantiate with reasons to the Review Committee headed by Secretary (Micro, Small and Medium Enterprises), constituted in Ministry of Micro, Small and Medium Enterprises, under this Policy.

26.2 Special provisions for Micro and Small Enterprises owned by Scheduled Castes or Scheduled Tribes:

Out of 20 per cent target of annual procurement from Micro and Small Enterprises, a sub-target of 20 per cent (i.e., 4 per cent out of 20 per cent) shall be earmarked for procurement from Micro and Small Enterprises owned by the Scheduled Caste or the Scheduled Tribe entrepreneurs. Provided that, in event of failure of such Micro and Small Enterprises to participate in tender process or meet tender requirements and L1 price, 4 per cent sub-target for procurement earmarked for Micro and Small Enterprises owned by Scheduled Caste or Scheduled Tribe entrepreneurs shall be met from other Micro and Small Enterprises.

26.3 Reporting of targets in Annual Report:

Every Central Ministry or Department or Public Sector Undertaking shall report goals set with respect to procurement to be met from Micro and Small Enterprises and achievement made thereto in their respective Annual Reports.

26.4 Price quotation in tenders:

(i) In tender, participating Micro and Small Enterprises quoting price within price band of L1+15 per cent shall also be allowed to supply a portion of requirement by bringing down their price to L1 price in a situation where L1 price is from someone other than a Micro and Small Enterprise and such Micro and Small Enterprise shall be allowed to supply at least 20 per cent of total tendered value.

(ii) In case of more than one such Micro and Small Enterprise, the supply shall be shared proportionately (to tendered quantity).

26.5 Developing Micro and Small Enterprise vendors:

The Central Ministries or Departments or Public Sector Undertakings shall take necessary steps to develop appropriate vendors by organizing Vendor Development programmes or Buyer-Seller Meets and entering into Rate Contract with Micro and Small Enterprises for a specified period in respect of periodic requirements.

26.6 Annual Plan for Procurement from Micro and Small Enterprises on websites:

The Ministries or Departments or Public Sector Undertakings shall also prepare Annual Procurement Plan for purchases and upload the same on their official website so that Micro and Small Enterprises may get advance information about requirement of procurement agencies.
26.7 Enhancing participations of Micro and Small Enterprises including those owned by Scheduled Castes or Scheduled Tribes in Government procurements:

For enhancing participation of Scheduled Castes or Scheduled Tribes in Government procurement, the Central Government Ministries, Departments and Public Sector Undertakings shall take following steps, namely:-

(a) Special Vendor Development programmes or Buyer-Seller Meets shall be conducted by Departments/Public Sector Undertakings for Scheduled Castes or Scheduled Tribes;

(b) Outreach programmes shall be conducted by National Small Industries Corporation to cover more and more Micro and Small Enterprises from Scheduled Castes or Scheduled Tribes under its schemes of consortia formation; and

(c) National Small Industries Corporation shall open a special window for Scheduled Castes or Scheduled Tribes under its Single Point Registration Scheme (SPRS).

26.8 Reduction in transaction cost:

To reduce transaction cost of doing business, Micro and Small Enterprises shall be facilitated by providing them tender sets free of cost, exempting Micro and Small Enterprises from payment of earnest money, adopting e-procurement to bring in transparency in tendering process.

26.9 Reservation of specific items for procurement:

To enable wider dispersal of enterprises in the country, particularly in rural areas, the Central Government Ministries or Departments or Public Sector Undertakings shall continue to procure 358 items (Appendix) from Micro and Small Enterprises, which have been reserved for exclusive purchase from them. This will help in promotion and growth of Micro and Small Enterprises, including Khadi and village industries, which play a critical role in fostering inclusive growth in the country.

26.10 Review Committee:

(i) A Review Committee has been constituted under the Chairmanship of Secretary, Ministry of Micro, Small and Medium Enterprises, for monitoring and review of Public Procurement Policy for Micro and Small Enterprises vide Order No. 21(1)/2007-MA dated the 21st June 2010 (Annexure).

(ii) This Committee shall, inter alia, review list of 358 items reserved for exclusive purchase from Micro and Small Enterprises on a continuous basis, consider requests of the Central Ministries or Departments or Public Sector Undertakings for exemption from 20 per cent target on a case to case basis and monitor achievements under the Policy.

Guidelines issued from Ministry of Micro, Small and Medium Enterprises (MSME) for procurement of items from Micro and Small Enterprises shall be applicable.

26.11 Public Sector Undertakings, State Government Undertakings, may be exempted from payment of EMD with the approval of Competent Authority. MSME/Small Scale Industries (SSI) with current valid registration with State or Central Govt. shall be exempted from payment of EMD (after ensuring that the registration in case of SSI)
pertains to the class of items/stores/works for which the tender is floated) by the authority competent to conclude supply/contract orders.

26.12 Public Sector Undertakings, State Government undertakings, MSME/Small Scale Industries with current valid registration with State or Central Government ensuring that the registration (in case of SSI) pertains to class of items/stores/works for which the tender is floated, may be exempted from payment of SD.

26.13 Ministry of Micro, Small & Medium Enterprises (MSMEs) vide Policy Circular No. 1(2) (1)/2016-MA dated 10th March 2016 has clarified that all central Ministries/Departments/Central Public Section Undertaking (CPSUs) may relax condition of prior turnover and prior experience with respect of Micro & Small Enterprises (MSEs) in all public procurement subject to meeting of quality and technical specifications.

27. The contractor shall submit documentary evidence with regards to PF registration no. and should also submit a certificate that all workers employed under him are registered for EPF and duly contribution have been credited to their account at the submission of RA and Final Bill.
III - SCOPE OF WORK

Sub: Spillages removal in Lime Stone, Magnetite and Pyrolusite plant

1) Removal of spillages in Lime Stone Handling Plant-

The contractor will engage persons to clean spillages generated around limestone grinding mill, spillages around ground hopper & C1 and C2 conveyors, on 2nd floor and 1st floor i.e. around crusher and screen areas respectively on daily basis and dispose them through conveyor belt and / or as advised by the Engineer-In-charge.

2) Removal of spillages in Magnetite Plant-

The contractor will engage persons to clean spillages generated around magnetite grinding mills, magnetite drum area on top floor, around ground floor, etc. on daily basis and charge them to magnetite pits and / or as advised by the Engineer-In-charge.

3) Removal of spillages in Pyrolusite Plant-

The contractor will engage persons to clean spillages generated around Pyrolusite grinding mill, feeder belt, Pyrolusite crushing area (ground hopper, 1st and 2nd floor), Pyrolusite bin, etc. on daily basis and dispose them through conveyor belt and / or as advised by the Engineer-In-charge.

a) Wheel-barrows required for the jobs will be provided by UCIL.

b) Quantity to be handled:-

<table>
<thead>
<tr>
<th>Job Description</th>
<th>Quantity to be handled</th>
</tr>
</thead>
<tbody>
<tr>
<td>a) Spillages in Lime stone plant</td>
<td>1000 MT / year</td>
</tr>
<tr>
<td>b) Spillages in Magnetite plant</td>
<td>1000 MT / year</td>
</tr>
<tr>
<td>c) Spillages in Pyrolusite plant</td>
<td>1000 MT / year</td>
</tr>
</tbody>
</table>

The quantity as mentioned above is only indicative and may somewhat vary in actual situations.

4) Required manpower-

The contractor will have to engage minimum 3 nos. manpower required for the jobs as detailed above. The contractor will have to supply required manpower as mentioned above without fail.
IV

(ANNEXURE – A)

CONTRACT LABOURER EMPLOYMENT ACT & RULES

1. The contractor shall employ labourer in sufficient number to maintain required rate of progress and quality to ensure workmanship of the degree specified in the contract and to the satisfaction of the Engineer-In-charge. The contractor shall not employ in connection with the works any person who has not attained the age of eighteen years.

2. Contractors should employ only the persons with established identity.

3. Dy. Commandant, CISF, UCIL will issue temporary identity cards to persons actually engaged in the work and may exercise checks as considered necessary to ensure that strangers are not permitted inside the work premises. Contractors are required to surrender the identity cards on completion of job to Dy. Commandment, CISF, and UCIL.

4. CISF control room / Contractor will not allow any inter-state labourer as a contract labour in any case.

5. The contractor shall furnish to the Engineer–In-charge, a distribution return of the number description by trades of work people employed on the works. The contractor shall also submit on the 4th and 19th of every month to the Engineer-In-charge a true statement showing in respect of second half of the preceding month and the first half of current month (i) the accident that occurred during the said fortnight showing the circumstances under which they happened and the extent of damage and injury caused by them and (ii ) the number of female workers who have been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 or rules made there under and the amount paid to them.

6. The contractor shall pay to labourers employed by him wages not less than fair wages as defined in the Contract Labour (Regulation & Abolition) Act 1970 and rules made there under.

7. The contractor shall in respect of labour employed by him comply with or cause to be complied with the Contract Labour (Regulation & Abolition) Act 1970 and Rules made there under in regard to all matters provided therein.

8. The contractor shall comply with the provisions of the payment of Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 1961, and Mines Act 1952 or any modifications thereof or any other law relating thereto and rules made there under from time to time.

9. The contractor shall be liable to pay his contribution and the employee’s contribution to the Employees State Insurance Scheme in respect of all labour employed by him for the execution of the contract, in accordance with the provision “The Employees State Insurance Act, 1948 as amended from time to time and as applicable in this case. In case the contractor fails to submit full details of his account of labour employed and the
contribution payable, the Engineer In-charge shall recover from the running bills of the contractor an amount of contribution as assessed by him. The amount so recovered shall be adjusted against the actual contribution payable under Employees State Insurance Scheme.

10. The Engineer In-charge shall on a report having been made by an inspection staff as defined under the Contract Labour (Regulation & Abolition) Act 1970, and rules made there under have the power to deduct from the money due to the contractor any sum required or estimated to be required for making the good the loss suffered by a worker or workers by reason of non-fulfilment of the conditions of the contract for the benefit of workers, non-payment of wages or of deductions made from his or their wages which are not justified by the contract or non-observance of the said Act.

11. The contractor shall indemnify the Corporation against any payment to be made under and for observance of the Contract Labour (Regulation & Abolition) Act 1970, and the rules made there under without prejudice to his right to claim indemnity from his sub-contractors.

12. In the event of the contractor committing a default or breach of any of the provisions of aforesaid Act and Rules made there under / amended from time to time or furnishing any information or submitting or filling any Forms / Register / Slip under the provisions of the law which is materially incorrect, then on the report of the Inspecting Officer, the contractor shall without prejudice pay to the Corporation a sum not exceeding liabilities for such defaults including liquidated damages etc. For every default, breach or furnishing, making, submitting, filling materially incorrect statement as may be fixed by the Labour Department and the contractor should indemnify the Corporation against all such liabilities.

13. **MODEL RULES FOR LABOUR WELFARE:**

(i) The Contractor shall at his own expenses comply with or cause to be complied with Model Rules for Labour Welfare as provided under the rules framed by the appropriate Government from time to time for protection of health and making sanitary arrangements for workers directly or indirectly on the works. In case the contractor fails to make arrangements as aforesaid, the Engineer In-charge shall be entitled to do so and recover the cost thereof from the Contractor.

(ii) Failure to comply with Model Rules for Labour Welfare, Safety Code or the provisions relating to report on accidents and to grant Maternity Benefit to Female workers shall make the contractor liable to the Corporation as liquidated damages an amount not exceeding Rs. 50.00 for each default or materially incorrect statement. The decision of the Engineer In-charge in such matters based on reports from the Inspecting Officers shall be final and binding and deducting officers shall be final and binding and deductions for recovery of such liquidated damages may be from any amount payable to the contractor.
(ANNEXURE – B)

SAFETY OF CONTACTORS’ EMPLOYEES

1. The contractor shall at all times, take all reasonable precaution for the safety of employee, including those of sub – contractors in the performance of his contract and shall comply with all applicable provisions of both Central as well as the State Safety Laws. In addition to the safety provisions, the contracting officer shall include the safety requirements as recommended by the Health Physics Unit, Jaduguda for a specified contract.

In the event that contractor fails to comply with these provisions, the contracting officer may, without prejudice to any other legal or contractual rights, issue an order for stopping all or any part of the work, thereafter a start order for resumption of work may be issued at the sole discretion of the Contracting Officer. The contractor shall make no reason of or in connection with such stoppage.

2. Contractor shall have a full time Safety Officer / Engineer when the contractor employs 500 or more persons or when engaged specifically in hazardous work. In the case of contractors employing fewer than 500 persons, his safety representative shall be an employee in a high supervisory capacity and his safety duties may be in addition to his or her technical / administrative duties.

3. Contractor shall have at least one person fully trained in First Aid to be present at the site of work all time.

4. Contractor must report to the Safety Officer (Mill) – through their contracting officer every accident involving:-

- Their personnel
- UCIL property or personnel.
- Property or personnel of other contractors working at the site.

4.1 Contractor must report to the Safety Officer (Mill) immediately on becoming aware of any accident of Type - A (see Appendix –1) giving the following information :-
- Name of the informant
- Nature and location of incident being reported
- Name of Supervisor / Engineer – In-charge, location and telephone no. where he can be reached.

4.1.1 Contractor shall submit their investigation reports, through their contracting officer, to the Safety officer (Mill) immediately but not later than 3 (three) working days after the occurrence of accident in the Form – A (see Appendix - 2)

4.1.2 In the case of Type – B accidents (see Appendix – 1), Contractors shall submit their investigating reports, through their contracting officer, to the Safety officer (Mill) immediately but not later than 3 (three) working days after the occurrence of accident in the Form – A.

4.2 Monthly summary of accidents and cases of fire shall be prepared by each contractor in Form – B (see Appendix – 3) and be sent to the Safety officer (Mill) by the 7th of the next month.

4.2.1 Prime contractor reports shall include the man days lost and occurrence of accident under the jurisdiction of the Sub -Contractors.

4.2.2 Contractors shall submit a narrative on safety activities and fire incidents for each month along with Form – B. The review should contain such items as personnel and programme chance, major project started and major problem.
CLASSIFICATION OF ACCIDENTS

TYPE – A

1. Fatal injury.
2. Serious injuries such as fracture, dislocation, severe burns etc. necessitating hospitalisation.
3. Any injury to five or more persons.
4. Accidents resulting in damage by fire, explosion etc.

TYPE – B

1. Minor injuries which results in laceration, abrasion, contusion etc.
2. Disabling injuries but not requiring hospitalisation.
(APPENDIX – 2)
(FORM – A)

ACCIDENT INVESTIGATION REPORTS

Name of contractor and project : 
Nature of contract : 
Name of Engineer In-charge : 
Name of injured person : 
Age : 
Address : 

Date and Time of accident : 
Place where accident occurred : 
Nature of job : 

What was injured person doing at the time of accident : 

Description of accident (in detail) : 
Nature of injuries : 
What was defective or in wrong Condition that was responsible for the accident : 

What was wrong with working Methods / instructions : 

What steps should be taken to prevent reoccurrence of such accidents : 

Name of witness : 1. 
2. 

Safety representative’s remarks with signature and date
### SUMMARY OF ACCIDENT FOR THE MONTH OF ……………….

<table>
<thead>
<tr>
<th>Identity</th>
<th>Male</th>
<th>Female</th>
</tr>
</thead>
<tbody>
<tr>
<td>Name of the contractor</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Name of project</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Name of the sub – contractor</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Name of safety representative</td>
<td></td>
<td></td>
</tr>
<tr>
<td>of the project</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Total nos. of persons working in the project</td>
<td>:</td>
<td></td>
</tr>
<tr>
<td>Engineers</td>
<td>:</td>
<td></td>
</tr>
<tr>
<td>Supervisors</td>
<td>:</td>
<td></td>
</tr>
<tr>
<td>Labours</td>
<td>:</td>
<td></td>
</tr>
<tr>
<td>Total nos. of accidents (including Type A &amp; B)</td>
<td>:</td>
<td></td>
</tr>
<tr>
<td>Disabling injuries</td>
<td>:</td>
<td></td>
</tr>
<tr>
<td>Non – disabling injuries</td>
<td>:</td>
<td></td>
</tr>
</tbody>
</table>

(Signature & stamp of Contractor)

cc:  Engineer – In-charge  
cc:  Safety officer, Jaduguda Mill
VI

SPECIAL CONDITIONS FOR SAFETY

Important Instructions to Contractors

1. After getting work order, contractor will have to submit their Site In-charge contact number to the following officials of UCIL for better co-ordination.
   a) Respective Section-In-charge,
   b) Safety officer (Mill),
   c) Respective Site In-charge and
   d) Mill In-charge.

2. The contractors will have also to collect contact numbers of all above mentioned personnel for proper co-ordination during execution of any job.

3. Before starting up any work against work order issued by UCIL to the contractor, contractor will have to submit **medical fitness certificate** of their workmen to the Safety Officer (Mill) **along with X-ray report with film, Blood test report with blood group & Audiometry test report countersigned by authorized medical officer of UCIL Hospital.** (If contract period shall be more than 3 months).

4. After receiving medical fitness certificate, Safety officer shall sign the request letter for preparation of gate pass of their workers.

5. The Party is required to submit the Affidavit as per the format before starting the job.

6. All workers of contractor shall report to the Mill Training Centre for their **safety induction training.**

7. Only after safety induction training, they shall be engaged for any job.

8. **The contractor shall inform in writing to UCIL’s Site-In-charge & a copy to Safety Officer (Mill) in one day advance about the work taken up next day & safety precautions taken up during execution of work and PPE’s to be provided to their workmen.**

9. Before starting any job, a **safety pep-talk** shall be given by their experienced supervisor/site in-charge.

10. Before starting critical jobs, contractor shall have to fill Job Hazard Analysis form as per the format attached as **Annexure ‘X’.** They shall have to prepare **Specific Safety Job Procedure** before starting any critical jobs such as dismantling & erection jobs at height etc. Also a checklist (**as Annexure ‘Y’**) for the same shall be prepared and implemented. **Height Pass System shall be followed as per attached format. (Annex-VIII).**

11. For critical jobs they shall be given **Safety Work Permit.**

12. After issue of safety work permit, safety personnel shall check all the safety related aspect as per the checklist prepared by the contractor and then only allow them to carry out the work.

13. During execution of critical job, site in-charge / safety personnel of the contractor and site in-charge of UCIL shall be present.

14. For bigger contract, contractor will have to engage **Qualified Safety Personnel** (having qualification diploma in industrial safety) for assessment of safety related issues.

15. After completion of job safety permit shall be handed over to the respective section-in-charge.

16. Gate pass to the Contractor labour shall be issued only after production of PPE’s by them. Safety shoe & helmet are mandatory for issuing gate pass. No contract workmen shall be allowed without PPE.

17. Clothing of contract worker shall be washed in our washing facility at Mill Division, Jaduguda on chargeable basis @ Rs. 0.5 per cloth. Washing charges shall be deducted from Contractor’s bill.
Annexure ‘X’

JOB HAZARD ANALYSIS, UCIL, MILL DIVISION, JADUGUDA

Date: ……………………………………….. SWP No. & Date ……………………………

<table>
<thead>
<tr>
<th>Job description in brief:</th>
<th>Estimated time for completing the job:</th>
<th>Agency responsible for safe execution of the job:</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>S.No</th>
<th>Sub-activity in sequential order</th>
<th>Hazards &amp; Associated Risks</th>
<th>Control Measures/ Safety Precautions</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Prepared by: Permitee Reviewed & Approved by: Section Head
### Check List for erection and dismantling job at height

*(Put a √ mark)*

<table>
<thead>
<tr>
<th>Sl.No.</th>
<th>Particular</th>
<th>Yes :</th>
<th>No :</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td>Job Hazard Analysis Done</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2.</td>
<td>Safety training given to workmen</td>
<td></td>
<td></td>
</tr>
<tr>
<td>3.</td>
<td>All engineering aspect such as load assessment, support requirement, safety etc, done.</td>
<td></td>
<td></td>
</tr>
<tr>
<td>4.</td>
<td>Safe Operating Procedure made</td>
<td></td>
<td></td>
</tr>
<tr>
<td>5.</td>
<td>PPE has been provided to all workmen</td>
<td></td>
<td></td>
</tr>
<tr>
<td>6.</td>
<td>Safety work permit issued</td>
<td></td>
<td></td>
</tr>
<tr>
<td>7.</td>
<td>Height pass is available with the workmen who will work at height.</td>
<td></td>
<td></td>
</tr>
<tr>
<td>8.</td>
<td>Safety net is used if work is carried out above 15 m.</td>
<td></td>
<td></td>
</tr>
<tr>
<td>9.</td>
<td>Medically fitness certificate has submitted by all workmen.</td>
<td></td>
<td></td>
</tr>
<tr>
<td>10.</td>
<td>Engagement of qualified safety personnel</td>
<td></td>
<td></td>
</tr>
<tr>
<td>11.</td>
<td>Engagement of site supervisor</td>
<td></td>
<td></td>
</tr>
<tr>
<td>12.</td>
<td>Double sling is available in case of use of hydra crane.</td>
<td></td>
<td></td>
</tr>
<tr>
<td>13.</td>
<td>Handover of permit after job is over.</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

(Signature of Site In-charge / Supervisor)
**VII**

**MEDICAL EXAMINATION OF CONTRACT WORKER**

**FORM 1**

**CANDIDATE’S STATEMENT AND DECLARATION**

The candidate must make the required statement below prior to his medical and must sign the declaration appended thereto. His attention is specially directed to the warning contained in it:

1. State your name in full (in block letters): __________________________

2. State your age, date of birth and place of birth: __________________________

3. (a) Have you ever had chickenpox, smallpox, intermittent or any other fever, enlargement or suppuration of glands, spitting of blood, asthma, heart disease, lung disease, fainting attacks, rheumatism, and appendicitis? __________________________

   OR

4. (b) Any other disease or accident requiring confinement to bed and medical or surgical treatment? __________________________

4. Details of Vaccination/ Immunization: __________________________

5. Have you or any of your near relations been afflicted with tuberculosis, asthma, fits, epilepsy, insanity or birth defects? __________________________

6. Have you suffered from any form of nervousness due to overwork or any other cause? __________________________

7. Have you been examined and declared unfit for Government Service by a Medical Officer/Medical Board, within the last three years? __________________________

8. Furnish the following particulars concerning your family:

<table>
<thead>
<tr>
<th>Father’s age if living and state of health</th>
<th>Father’s age at death and cause of death</th>
<th>No. of brothers living, their ages and state of health</th>
<th>No. of brothers dead, their ages at death And cause of death</th>
</tr>
</thead>
</table>


45
<table>
<thead>
<tr>
<th>Mothers age if living and state of health</th>
<th>Mother's age at death and cause of death</th>
<th>No. of sisters living, their ages and state of health</th>
<th>No. of sisters dead, their ages at death and cause of death</th>
</tr>
</thead>
</table>

9. Past Occupation:

Give details of Name of the Company and Job Hazards if any.

__________________________________________________________________________________________

10. Personal History:

   Diet: ______________________________
   Smoking: ___________________________
   Other Habits: _______________________

11. Marital Status:

   Married /Unmarried: _______ No. of Children: ________

I declare all the above answers to be, to the best of my belief, true and correct.

I also solemnly affirm that I have not received disability certificate/pension on account of any disease or other condition.

Candidate’s signature: _______________ signed in my presence: _____________

Signature of Medical Officer: __________________

Note: The candidate shall be held responsible for the accuracy of the above statement. By willfully suppressing any information, he will incur the risk of losing the appointment or forfeiting all claims to superannuation allowance / gratuity, if appointed.
FORM 2

EXAMINING PHYSICIAN’S REPORT

1. Personal Details:

Name : _________________________  Sex: Male/ Female
Date of Birth: _________________________  Marital Status: Married/ Unmarried
Designation: _________________________  Division & Section: ______________
Nature of job: _____________________________________________________
_____________________________________________________
General  _____________________________________________________
Appearance:  _____________________________________________________
Present posting:
Type of job  _______________ (occupational hazard, if any)____________
Marks of Identification:
   I. _____________________________________________
   II. _____________________________________________
Signature of  ____________________  Signature of  ____________________
Medical Officer: ____________________  Candidate: ____________________

2. History:

a) Personal: ________________________________

b) Family: ________________________________

c) Past History: Major Illness/Operations/Injuries with date

______________________________________________________
______________________________________________________

47
d) Occupational: Previous________________ Duration with year__________

Type of work done________________________________________________________

(Details of past exposure to any significant occupational hazards)

e) Female Candidate:

Menstrual History: i) Age at menarche: _________ ii) LMP: __________

iii) History of miscarriages/abortions/ still births/ congenital malformation

Etc.  ________________________________________________________________

3. General Examination:

a) Temperature: __________ °C   b) Pulse: ________ /min

c) Height: __________ cm.   d) Weight: _________ kg.

e) Blood Pressure: __________

f) Acuity of Vision:

<table>
<thead>
<tr>
<th></th>
<th>Without glasses</th>
<th>With glasses</th>
<th>Strength of glasses</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td>Sph</td>
</tr>
<tr>
<td>Distant Vision</td>
<td>RE</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>LE</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Near Vision</td>
<td>RE</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>LE</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Note: Detailed visual acuity test to be performed specifically for personnel to be posted as Drivers, Crane operators, Fork-lift operators, Locomotive operators, Firemen, Security Personnel)
· Night Blindness: __________________________
· Colour Vision: __________________________
· Depth of Vision: __________________________
· Fundus Examination: __________________________

  g) Skin condition: Normal/Abnormal Comment if any__________________
  h) Teeth: Normal/Abnormal Comment if any _________________
  i) Lymph nodes: Normal/Abnormal Comment if any__________________
  j) ENT: Normal/Abnormal Comment if any__________________
  k) Special Investigation
     i) Varicose Veins: __________________________
     ii) Deformities: __________________________
     iii) Hernia: __________________________
     iv) Hydrocele: __________________________
     v) Haemorrhoids: __________________________
     vi) Lymph nodes: __________________________
     vii) Oedema: __________________________
     viii) Fistula: __________________________
     ix) Thyroid: __________________________
  l) Others: __________________________

4. **Systemic Examination:**
   a) Respiratory system: __________________________
   b) Cardiovascular system: __________________________
c) Gastro-intestinal system: ________________________________

d) Locomotor system: ________________________________

e) Central Nervous system: ________________________________

f) Genito-Urinary system: ________________________________

g) Others: ________________________________

5. **Laboratory Investigation**: (Routine)

   a) WBC: TLC: _____/cmm

   DLC: _____

   b) Urine:

   Sp. Gravity: ________; Sugar: ________;

   Reaction: ________; Albumin: ________;

   Microscopic Examination: _________________

   c) Chest X-ray Report: ________________________________

       ______________________________________

   d) Bio-Chemistry:

6. **Job Specific Test** (if any) (Audiometry, Spirometry, etc.)

   ______________________________________

   ______________________________________

   ______________________________________

7. **Remarks:**

   ______________________________________

   ______________________________________

   ______________________________________

   Signature of Medical Officer: ________________
FORM 3

MEDICAL CERTIFICATE OF FITNESS FOR EMPLOYMENT

I hereby certify that I have examined Shri/ Smt. / Kum._______________________,

a candidate for employment in the ___________________________ Department

and found him/ her medically

i)  Fit

ii)  Unfit on account of __________________________________________

iii) Temporarily Unfit on account of __________________________________

his / her marks of identification

1. ______________________________________________

2. ______________________________________________

and Blood Group is ________________________________

Medical Officer’s

Signature:  _____________________

Name:  _____________________

Designation:  _____________________
**VIII**

**APPLICATION FOR ISSUE OF HEIGHT PASS (Contractor’s employees)**

**Part-1**

(Valid only for 6 months from issue unless cancelled /withdrawn earlier by the issuing authority. It can be revalidated free of cost on due application to In-charge Safety Section-UCIL. In case of loss, applicant must apply and appear for the practical test again)

1. Full name of applicant (Block letters) :
2. Present address :
3. Permanent address :
4. Age :
5. Sex :
6. Height :
7. Gate pass No :
8. Date of issue Gate Pass :
9. Name of Contractor with whom engaged at present :
10. Contract work order No :
11. Description of present job :
12. Previous experience of working at height :

<table>
<thead>
<tr>
<th>Name of the employer</th>
<th>Duration of Employment</th>
<th>Work experience</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

52
13. Do you suffer from any of these ailments: (Write YES/NO against each)

a) Blood pressure : 

b) Flat foot : 

c) Epilepsy : 

d) Mental Depression : 

e) Frequent Headache or reeling sensation: 

f) Limping Gait : 

**Declaration:**

I hereby declare that the above information furnished by me is true & correct . I shall always wear the safety belt & tie the life line when ever working at height above 10.ft or in depth . I shall not misuse the height pass issued to me or transfer it to any other person . I shall never come to duty or work at height /depth under influence of alcohol.

Date: 

Name of the applicant: 

Signature : 

Signature of Engineer In charge (Concerned contractor) 

Signature of Safety officer (Concerned contractor) 

To

**Engineer in charge UCIL**
MEDICAL EXAMINATION FOR ISSUE OF HEIGHT PASS

Part-2

a) Blood pressure : 

b) Flat foot : 

c) Epilepsy : 

d) Mental Depression : 

e) Frequent Headache or reeling sensation: 

f) Limping Gait : 

I, Dr…………………………………………………………………….., have examined Shri…………………….........................................................................................................

and found that he is **suffering / not suffering** from any height related illness.

I certify him **fit / not fit** to work at height.

Date of medical test: -------------------

Signature of Doctor Registration No & Seal: -----------------------------
PHYSICAL TEST FOR ISSUE OF HEIGHT PASS

Part-3

Date of physical test:

(The above applicants has appeared at the following practical tests conducted by In-charge Safety of UCIL and the results are given below)

a) Walking freely over a horizontal bar at 01 ft .height PASS / FAIL
b) Wearing a safety belt & tying the nut PASS / FAIL
c) Walking freely over a horizontal structure at 10ft .height PASS / FAIL
d) General physique PASS / FAIL

The above applicant performance in the above test has been satisfactory /unsatisfactory .He has been issued a height pass bearing Sl.No. _____________

(If found unsatisfactory, mention reason)

Date of issue: Seal:

Signature of Engineer in-charge
(UCIL)

Signature of Issuing authority
Name:
Designation:
URANIUM CORPORATION OF INDIA LIMITED
MILL DIVISION, JADUGUDA

HEIGHT PASS (for contractor’s employees)

H.P. No. __________________________
Date __________________________

Name Sri __________________________

Gate Pass No. __________________
Agency __________________________

Age __________________ Blood Group __________________

Training imparted on __________________________

____________________________________________________

UNDERTAKING

I __________________________________ understand safety precaution to work at height through safety training with the demonstration of use of helmet, full body harness, fall arrestor, safety net, working platform and life line.

Signature: … …………..

Date of issue: __________________________ valid upto __________________________

Revalidation up to __________________________

Authorized to work at height.

Recommended by Issued by
contractor’s Safety officer UCIL Safety Officer
## IX

### Schedule of Items

Sub: Spillages removal in Lime Stone, Magnetite and Pyrolusite Plant.

Ref: UCIL/MILL/129/746/2018    Dated: 30/08/2018

(Rupees..........................................................................................only)

<table>
<thead>
<tr>
<th>Sl. No.</th>
<th>Description of Work</th>
<th>Qty.</th>
<th>Unit</th>
<th>Rate (Rs.)</th>
<th>Amount (Rs.)</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td>Spillages removal in Lime Stone Handling Plant</td>
<td>1000</td>
<td>MT</td>
<td>(in words)</td>
<td>(in words)</td>
</tr>
<tr>
<td>2.</td>
<td>Spillages removal in Magnetite plant</td>
<td>1000</td>
<td>MT</td>
<td>(in words)</td>
<td>(in words)</td>
</tr>
<tr>
<td>3.</td>
<td>Spillages removal in Pyrolusite plant</td>
<td>1000</td>
<td>MT</td>
<td>(in words)</td>
<td>(in words)</td>
</tr>
<tr>
<td>4.</td>
<td>Subtotal</td>
<td></td>
<td></td>
<td></td>
<td>(in words)</td>
</tr>
<tr>
<td>5.</td>
<td>GST @ 18 %</td>
<td></td>
<td></td>
<td></td>
<td>(in words)</td>
</tr>
<tr>
<td></td>
<td>GRAND TOTAL</td>
<td></td>
<td></td>
<td>₹</td>
<td>(in words)</td>
</tr>
</tbody>
</table>

(Rupees..........................................................................................only)

**Note:** The lowest bidder will be decided on “GRAND TOTAL”. 


(Form to be filled in Non-Judicial paper of Rs. 20/- & submitted by the Contractor workers) attested by Notary Public.

**Affidavit cum Declaration**

I,………………………………. S/o……………………………… of village………………………………………
P.O……………………………… P.S………………………………Town …………………………………………
District………………………..Jharkhand, by faith……………………by occupation………………………………
…………………………, do hereby solemnly affirm and declare as follows:-

(1) That I am working with M/s……………………………….. who has been awarded work order no
…………………………………………………… dated……………………………………………… from UCIL Jaduguda.

(2) That I am fully aware that I am Contractor worker of the aforesaid Contractor and, as such, I or my successor shall not have any claim of employment with UCIL at any time, in case of fatal accident or termination/completion of period of work order. I shall not place a demand for employment with UCIL in future also.

**Verification**

Identified by Sri……………………….. Advocate at Jamshedpur

The Statement made above is true to the best of my knowledge, belief and information and I Sign on

…………………………

At………………

**Deponent**

The deponent is known to me & has signed in my presence.

Advocate
**FORMS**

**List of forms**

1. **UNDERTAKING NOT TO GIVE ANY GIFT / INDUCEMENT IN CONNECTION WITH SECURING ANY FAVOUR IN DEALING WITH UCIL**

2. **PRE CONTRACT INTEGRITY PACT**

3. **SECRECY / CONFIDENTIALITY AGREEMENT**

4. **PROFORMA FOR BANK GUARANTEE AGAINST PERFORMANCE GUARANTEE**

5. **PROFORMA FOR BANK GUARANTEE AGAINST EARNEST MONEY DEPOSITE**

6. **PROFORMA FOR BANK GUARANTEE AGAINST ADVANCE PAYMENT**

7. **PROFORMA FOR BANK GUARANTEE AGAINST SECURITY PAYMENT**

8. **CHALLAN – SBI COLLECT - UCIL**
1. **UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT IN CONNECTION WITH SECURING ANY FAVOUR IN DEALING WITH UCIL**

Date:

To,

M/s. Uranium Corporation of India Ltd

PO Jaduguda Mines,

Distt -East Singhbhum

Jharkhand - 831 012

I / We ................................................................................... am / are a Vendor / Customer of Uranium Corporation of India Ltd (now onwards to be referred as Company).

I / We agree and undertake:

Not to provide any gift and / or inducement to any employee of the Company in connection with securing / being granted favour (s) in my / our dealings with the Corporate office of the company and / or its any field units.

To immediately report any gift and / or inducement sought by any employee of the Company granting favour(s) to me / us in my / our dealings with the Company and / or its field units.

Signature………………………………………………………………………………………..

Name……………………………………………………………………………………………..

Title………………………………………………………………………………………………

Name of the Company and Address (with Seal)…………………………………………..
2. PRE CONTRACT INTEGRITY PACT

General

This pre-bid pre-contract Agreement (hereinafter the Integrity Pact) is made on .......... day of the month of .......... year ........ between M/s Uranium Corporation of Indian Ltd (hereinafter called the “BUYER” which expression shall mean and include, unless the context otherwise requires, his successors in office and assigns) of the First Part and M/s. ………………………………………………… (Hereinafter called the “BIDDER / Seller” which expression shall mean and include, unless the context otherwise requires, his successors and permitted assigns) of the Second Part.

WHEREAS the BUYER proposes to procure (Name of the Stores / Equipment / Item) and the BIDDER/Seller is will to offer / has offered the stores and

WHEREAS the BIDDER is a private company / public company / Government undertaking / partnership / registered export agency, constituted in accordance with the relevant law in the matter and the BUYER is a PSU.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence / prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into with a view to:-

Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformity with the defined specifications by avoiding the high cost and the distortionary Impact of corruption on public procurement, and

Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in order to secure the contract by providing assurance to them that their competitors will also abstain from bribing and other corrupt practices and the BUYER will commit to prevent corruption, in any form, by its officials by following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:

Commitments of the BUYER

1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration, gift, reward, favour or any material or immediate benefit or any other advantage from the BIDDER, either for themselves or for any person, organization or third party to the contract in exchange for an advantage in the bidding process, bid evaluation, contracting or implementation process related to the contract.

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERS alike, and will provide to all BIDDERS the same information and will not provide any such
information to any particular BIDDER which could afford an advantage to that particular BIDDER in comparison to other BIDDERS

1.3 All the officials of the BUYER will report to the appropriate Government office any attempted or completed breaches of the above commitments as well as any substantial suspicion of such a breach.

2. In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the BUYER will full and verifiable facts and the same is prima facie found to be correct by the BUYER, necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings may be initiated by the BUYER and such a person shall be debarred from further dealings related to the contract process. In such a case while an enquiry is being conducted by the BUYER the proceedings under the contract would not be stalled.

**Commitments of BIDDERS**

3. The BIDDER commit itself to take all measures necessary to prevent corrupt practices, unfair means and illegal activities during any stage of its bid or during any pre-contract or post-contract stage in order to secure the contract or in furtherance to secure it and in particular commit itself to the followings:-

3.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to any official of the BUYER, connected directly or indirectly with the bidding process, or to any person, organization or third party related to the contract in exchange for any advantage in the bidding, evaluation, contracting and implementation of the contract.

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to any official of the BUYER or otherwise in procuring the Contract or forbearing to do or having done any act in relation to the obtaining or execution of the contract or any other contract for showing or forbearing to show favour or disfavor to any person in relation to the contract or any other contract.

3.3 The BIDDER further confirms and declares to the BUYER that the BIDDER has not engaged any individual or firm or company whether Indian or foreign to intercede, facilitate or in any way to recommend to the BUYER or any of its functionaries, whether officially or unofficially to the award of the contract to the BIDDER, nor has any amount been paid, promised or intended to be paid to any such individual, firm or company in respect of any such intercession, facilitation or recommendation.

3.4 The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the contract, shall disclose any payments he has made, is committed to or intends to make to officials of the BUYER or their family members, agents, brokers or any other intermediaries in connection with the contract and the details of services agreed upon for such payments.
3.5 The BIDDER will not collude with other parties interested in the contract to impair the transparency, fairness and progress of the bidding process, bid evaluation, contracting and implementation of the contract.

3.6 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and illegal activities.

3.7 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to others, any information provided by the BUYER as part of the business relationship, regarding plans, technical proposals and business details, including information contained in any electronic data carrier. The BIDDER also undertakes to exercise due and adequate care lest any such information is divulged.

3.8 The BIDDER commits to refrain from giving any complaint directly or through any other manner without supporting it with full and verifiable facts.

3.9 The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions mentioned above.

3.10 If the BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER, either directly or indirectly, is a relative of any of the officers of the BUYER, or alternatively, if any relative of an officer of the BUYER has financial interest/stake in the BIDDER's firm, the same shall be disclosed by the BIDDER at the time of fill of tender.

The term ‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 1956

3.11 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or transactions, directly or indirectly, with any employee of the BUYER.

4. Previous Transgression:

4.1 The BIDDER declares that no previous transgression occurred in the last three years immediately before signing of this Integrity Pact, with any other company in any country in respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in India or any Government Department in India that could justify BIDDER’s exclusion from the tender process.

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be disqualified from the tender process or the contract, if already awarded, can be terminated for such reason.
5. **Earnest Money (Security Deposit)**

5.1 While submitting commercial bid, the BIDDER shall deposit an amount ___________ (to be specified in RFP) as Earnest Money / Security Deposit, with the BUYER through any of the following instruments:

(i) Bank Draft or a Pay order in favour of _____________

(ii) A confirmed guarantee by an Indian Nationalized Bank, promising payment of the guaranteed sum to the BUYER on demand within three working days without any demur whatsoever and without seeking any reasons whatsoever. The demand for payment by the BUYER shall be treated as conclusive proof of payment.

(iii) Any other mode or through any other instrument (to be specified by the RFP).

5.2 The Earnest Money / Security Deposit shall be valid upto complete conclusion of the contractual obligations to the complete satisfaction of both the BIDDER and the BUYER.

5.3 In case of the successful BIDDER a clause would also be incorporated in the Article pertaining to Performance Bond in the Purchase Contract that the provisions of Sanctions for Violation shall be applicable for forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without assigning any reason for imposing sanction for violation of this Pact.

5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest Money / Security Deposit for the period of its currency.

6. **Sanctions for Violations**

6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its behalf (whether with or without the knowledge of the BIDDER) shall entitle the BUYER to take all or any one of the followings actions, wherever required:

(i) To immediately call off the pre contract negotiations without assigning any reason or giving any compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would continue.

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit / Performance Bond (after the contract is signed) shall stand forfeited either fully or partially, as decided by the BUYER and the BUYER shall not be required to assign any reason therefore.

(iii) To immediately cancel the contract, if already signed, without giving any compensation to the BIDDER.

(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India, while in case of BIDDER from a country other than India with interest thereon at 2% higher the LIBOR. If any outstanding payment is due to the BIDDER from the BUYER in connection with any other contract for any other stores, such outstanding payment could also be utilized to recover the aforesaid sum and interest.

(v) To encash the advance bank guarantee and performance bond / warranty bond, if furnished by the BIDDER, in order to recover the payments, already made by the BUYER, along with interest.

(vi) To cancel all or any other Contracts with BIDDER. The BIDDER shall be liable to pay compensation for any loss or damage to the BUYER resulting from such..
cancellation / rescission and the BUYER shall be entitled to deduct the amount so payable from the money(s) due to the BIDDER.

(vii) To debar the BIDDER from participating in future bidding processes of Indian Rare Earths Limited for a minimum period of five years, which may be further extended at the discretion of the UCIL.

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or broker with a view to securing the contract.

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract signed by the BUYER with the BIDDER, the same shall not be opened.

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without assigning any reason for imposing sanction for violation of this Pact.

6.2 The BUYER will be entitled to take all or any of the actions mentioned at Para 6.1 (i) to (x) of this Pact also on the Commission by the BIDDER or any one employed by it or acting on its behalf (whether with or without the knowledge of the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for prevention of corruption.

6.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has been committed by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can approach the Independent Monitor(s) appointed for the purposes of this Pact.

7. **Independent Monitors**

7.1 The BUYER has appointed Independent Monitors (hereinafter referred to as Monitors) for this Pact in consultation with the Central Vigilance Commission (Names and Addresses of the Monitors to be given).

7.2 The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties comply with the obligations under this Pact.

7.3 The Monitors shall not be subject to instructions by the representatives of the parties and perform their functions neutrally and independently.

7.4 Both the parties accept that the Monitors have the right to access all the documents relating to the project/procurement, including minutes of meetings.

7.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the Authority designated by the BUYER.

7.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project documentation of the BUYER including that provided by the BIDDER. The BIDDER will also grant the Monitor upon his request and demonstration of a valid interest, unrestricted and unconditional access to his project documentation. The same is applicable to Subcontractors. The Monitor shall be under contractual obligation to treat the information and documents of the BIDDER/Subcontractor(s) with confidentiality.

7.7 The BUYER will provide to the Monitor sufficient information about all meetings among the parties related to the Project provided such meetings could have an impact on the contractual relations between the parties. The parties will offer to the Monitor the option to participate in such meetings.

7.8 The Monitor will submit a written report to the designated Authority of BUYER with 8 to 10 weeks from the date of reference or intimation to him by the BUYER/BIDDER and, should the occasion arise, submit proposals for correcting problematic situations.
8. **Facilitation of Investigation**  
In case of any allegation of violation of any provision of this Pact or payment of commission, the BUYER or its agencies shall be entitled to examine all the documents including the Books of Accounts of the BIDDER and the BIDDER shall provide necessary information and documents in English and shall extend all possible help for the purpose of such examination.

9. **Law and Place of Jurisdiction**  
This pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the BUYER.

10. **Other Legal Actions**  
The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow in accordance with the provisions of the extant law in force relating to any civil or criminal proceedings.

11. **Validity**  
11.1 The validity of this Integrity Pact shall be from date of its signing and upto the complete execution of the contract to the satisfaction of both the BUYER and the BIDDER/Seller, including warranty period, whichever is later. In case BIDDER is unsuccessful, this Integrity Pact shall expire after six months from the date of signing of the contract.  
11.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact shall remain valid. In this case, the parties will strive to come to an agreement to their original intensions.

12. The Parties hereby sign this Integrity Pact at ______________  on___________.

BUYER

Signature

Name of the Officer

Designation

BIDDER

Witness

1

____________________________

1

____________________________

2

Witness

2

____________________________
3. SECRECY / CONFIDENTIALITY AGREEMENT

THIS AGREEMENT, made and entered into this ___ th day of __________, 20__ by and between URANIUM CORPORATION OF INDIA LTD, a company incorporated under Indian Companies Act having its registered office P.O Jaduguda Mines, Distt Singhbhum (East), Jharkhand - 832102 (hereinafter called “UCIL”) on one part and ________________, a company duly incorporated under .................................., with its registered office ................................... (Hereinafter called _____) includes its successors and permitted assigns, on the other part.

WITNESSETH:

WHEREAS:

A. UCIL intends to purchase __________ from __________ (Name of the company).
B. __________ (Name of the company) intends to produce ___________ at their project in __________ (Name of the place) and intend to sell the same to UCIL.
C. The parties, therefore, intend to enter into an MoU and subsequently an agreement for the sale and purchase of ___________.

NOW, THEREFORE, in consideration of the premises and the mutual covenants herein contained, the parties hereto agree as follows:

1. The term “Confidential Information” means:
   (1) All details supplied by UCIL/ (Name of the company) on technical, commercial and other information and data on the Process.
   (2) All details supplied by UCIL/ (Name of the company) on technical, commercial and other information and data relating to the products.

2. Each party hereto shall keep secret and confidential any and all confidential information it receives from any other party or parties hereto under this Agreement, and shall not use such Confidential Information for any purposes except for the said tender purpose hereunder. The obligations under this Article shall not apply to any information or data that:
   (i) at the time of its disclosure hereunder is in the public domain,
   (ii) after disclosure hereunder becomes part of the public domain by publication or otherwise through no fault of the party to whom such information or data is disclosed hereunder (“Receiving party”) (but only after it is published or otherwise becomes part of the public domain),
(iii) the Receiving Party can show in its possession at the time of disclosure hereunder and which the Receiving party, without breach or any obligation is free to disclose to others, or
(iv) was received by the Receiving Party after the time of disclosure by a party hereto ("Disclosing Party") hereunder from a third party who did not acquire it, directly or indirectly, from the Disclosing Party under an obligation of confidence and which the Receiving party, without breach of any obligation, is free to disclose to others.

For the purpose of this Article 2, information or data which is specific, e.g., those on operating conditions or equipment shall not be deemed to be within the foregoing exceptions merely because it is embraced by general information or data in the public domain or in the possession of Receiving Party. In addition, any combination of features shall not be deemed to be within the foregoing exceptions merely because individual features are in the public domain or in the possession of the Receiving Party, but only if the combination itself and its principle of operation are in the public domain or in the possession of the Receiving Party.

3. The Receiving Party shall limit the access to the Confidential Information received hereunder to its directors, officers and employees, who (i) need to have access with such Confidential Information, (ii) have been informed of the confidential nature thereof and (iii) have agreed to undertake the obligations of non-disclosure and non-use of such Confidential Information.

4. Upon request of UCIL... (Name of the party) shall, free of charge, promptly return to UCIL all the confidential information received from UCIL hereunder.

5. Each party hereto shall not, without the other party's prior express written consents, disclose or allow the disclosure of the existence of this Agreement.

6. It is mutually understood and agreed that no license or other rights are granted to any party hereto under this Agreement, by implication or otherwise, for any of the patents or patents applications of any other party hereto or as to any information and data disclosed by any other party or parties hereto under this Agreement.

7. None of the parties may assign its rights or obligations hereunder without the prior written consent of the other parties.

8. The obligation of non-disclosure and non-use of the Confidential information under this Agreement shall remain in effect for five (5) years after the date hereof and shall terminate upon lapse of said five (5) years.

9. This Agreement shall be governed by and construed in accordance with Indian laws.
10. Each party hereto acknowledges and agrees that monetary damages for any breach or threat of breach of this Agreement are inadequate. Each party hereto shall, therefore, be entitled to seek and obtain temporary and injunctive relief for any breach or threat of breach of this Agreement relating to its Confidential Information, in addition to any other remedy.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in duplicate by their duly authorized representatives on the day and year first above written. The original shall remain with UCIL and the duplicate with ……(Name of the party).

1. for _______________________    Witness:

   (Name)
   Designation

1.    (Name)
      Designation

2.    (Name)
      Designation

2.    for Uranium Corporation of India Ltd.

   (Name)
   Designation

   Witness:

   1.    (Name)
       Designation

   2.    (Name)
       Designation
WHEREAS on or about the ____________ day of ________________ M/s ___________(Tenderer’s name & address), having its registered office situated at _____________(Postal address) (herein after referred to as ‘The Tenderer’) entered into a contract bearing reference no. ________________ dated ______________ with ________ M/s Uranium Corporation of Indian Ltd, a company incorporated under Indian Companies Act, having its registered office at P.O Jaduguda Mines, Distt: East Singhbhum, Jharkhand - 831102, India (herein after referred to as UCIL), for ________________ (details of order) (herein after referred to as ‘The Contract’).

AND WHEREAS the Agreement provides that the tenderer shall furnish a Bank Guarantee for Rs._________ (Rupees ________________ only) being ________% (_______percent) of the total agreement value as Guarantee for the due fulfillment by the tenderer of the terms and conditions contained in the Agreement, the guarantee remaining valid till the completion of the guarantee period.

We _________________ Bank do hereby undertake to pay the amounts due and payable under this Guarantee without any demur, merely on a demand from UCIL stating that the amount claimed is due by way of loss or damage caused to or that would be caused to or suffered by UCIL by reason of breach by the said tenderer of any of the terms or conditions contained in the said Agreement or by reason of the Bidder’s failure to perform the said agreement. Any such demand made on the bank shall be conclusive as regards the amount due and payable by the Bank under this Guarantee. However, our liability under this Guarantee shall be restricted to an amount not exceeding Rs. __________ (Rupees ____________ only).

We undertake to pay to UCIL any money so demanded notwithstanding any dispute or disputes raised by the tenderer in any suit or proceeding pending before any court or tribunal relating thereto, our liability under these present being absolute and unequivocal.

The payment so made by us under this guarantees shall be valid discharge of our liability for payment thereunder and the tenderer shall have no claim against us for making such payment.

We _________________ Bank further agree that the Guarantee herein contained shall remain in full force and effect during the period that would be taken for the performance of the said Agreement and that it shall continue to be enforceable till all the dues of UCIL under or by virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till UCIL certifies that the terms and conditions of the said Agreement have been fully and properly carried out by the said bidder and accordingly discharges this Guarantee.
We also agree that interest at the rate of 12% (twelve percent) per annum will be paid by us to the UCIL from the date of demand for payment till the actual date of payment made by us.

Our Guarantee shall remain in force until and unless a demand or claim under this guarantee is made on us in writing within six months from the expiry of the Guarantee period, we shall be discharged from all liability under this Guarantee thereafter.

We _____________________ Bank, further agree that UCIL shall have the fullest liberty without our consent and without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the said Agreement or to extent time of performance by the said tenderer from time to time or to postpone for any time or from time to time any of the distributions exercisable by UCIL against the said tenderer and to forbear or enforce any of the terms and conditions relating to the said Agreement and we shall not be relived from our liability by reason of any such variation, or extension being granted to the said tenderer or for any forbearance, act or omission on the part of UCIL or any indulgence by UCIL to the said tenderer or by any such matter or thing whatsoever which under the law relating to sureties would but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the bidder.

We____________________ Bank lastly undertakes not to revoke this guarantee during its currency except with the previous consent of UCIL in writing.

Dated the __________ day of __________ 201_____

________________Bank

(Signature with name in Block letters with designation, Attorney as per distribution of Attorney No. _____dt. _____)

Bank’s Common seal
5. PROFORMA FOR BANK GUARANTEE AGAINST ADVANCE PAYMENT

WHEREAS on or about the ______________ day of ______________ M/s _______ (Tenderer’s name & address), having its registered office situated at _______ (Postal address) (herein after referred to as ‘The Tenderer’) entered into a contract bearing reference no. _______________ dated ______________ with ______________ M/s Uranium Corporation of Indian Ltd, a company incorporated under Indian Companies Act, having its registered office at P.O Jaduguda Mines, Distt: East Singhbhum, Jharkhand - 831102 ,(herein after referred to as UCIL), for _______________ (details of order) (herein after referred to as ‘The Contract’).

AND WHEREAS under the terms & conditions of the contract advance payment of Rs._____________ (Rupees_______________) is to be made by UCIL to the tenderer, which the tenderer is to repay to ‘UCIL’, and whereas ‘UCIL’ has agreed in pursuance of the said terms and conditions of the contract to make advance payment of Rs._____________ (Rupees_______________) to the tenderer furnishing a bank guarantee in the manner herein contained.

We _______________ Bank, in consideration of the UCIL having agreed to pay to the tenderer an advance payment of Rs. _________ (Rupees ______________) only) hereby agree and undertake to indemnify the UCIL and to keep the UCIL indemnified to the extent of a sum not exceeding the said sum of Rs. ______________ (Rupees ______________) only) against any damage or loss caused to or suffered by or that would be caused to or suffered by the UCIL by reason of any breach or non-fulfillment by the tenderer of any of the terms and conditions contained in the said Work order/Contract.

We further agree that interest at the rate of 12% per annum will be paid by us to the Contractee from the date of demand for payment till the actual date of payment made by us.

AND WE _______________ Bank, do hereby undertake to pay on demand and without any demur to the UCIL any sum not exceeding the said sum of Rs. ______________ (Rupees ______________ only) as may be ascertained by the UCIL as the damage or loss that the UCIL may have suffered by reason of breach or non-fulfillment of any of the terms and conditions of the said Work Order/Contract by the tenderer.

AND WE _______________ Bank hereby further agree that the decision of the UCIL as to whether the tenderer has committed breach of any such terms and conditions of the said Work Order/Contract or not and as to the amount of damage or
This guarantee shall come into force simultaneously with your making the said advance payment to the tenderer and shall not be revoked by us whether before its coming into force or any time during its currency without your previous consent in writing.

The payment so made by us under this Guarantee shall be valid discharge of our liability for payment thereunder and the tenderer shall have no claim against us for making such payment.

Our guarantee shall remain in force until ________ (date) or such further date up to which this bank guarantee is renewed or extended and unless a claim under the guarantee is lodged with us within 6 (six) months from such date, all rights of UCIL under the guarantee shall be forfeited and we shall be relieved and discharge from all liabilities thereunder.

WE ____________________ Bank undertake not to revoke this guarantee during its currency except with the previous consent of the UCIL in writing.

Dated the _________ day of _________ 2011

________________Bank

(Signature with name in Block letters with designation, Attorney as per power of Attorney No._____dt. _____)

Bank’s Common seal
6. BANK GUARANTEE FOR EARNEST MONEY DEPOSIT

(To be issued by approved Scheduled Banks)

In accordance with Notice Inviting Tender (NIT) No._________ Dated ________ for the work of ___________ (herein after referred to as “the said Works”) for Rs._____________ (Rupees___________ only), of M/s Uranium Corporation of Indian Ltd, a company incorporated under Indian Companies Act, having its registered office at P.O Jaduguda Mines, Distt: East Singhbhum, Jharkhand - 831102 (herein after referred to as UCIL), M/s _________________ Address __________________________ [Herein after referred to as Contractor (s)] wish /wishes to participate in the said tender and a Bank Guarantee for the sum of Rs.______________ (in words) valid for a period of _________ days (in words) is required to be submitted by the Bidder towards the Bid Security.

We the ______________________________Bank (hereinafter called the said Bank) do hereby undertake to pay to UCIL, the sum of Rs. ____________ (Rupees __________________ only) by reason of the said tenderer’s failure to enter into an agreement of contract on intimation of acceptance of his tender and/or to commence the contract works and/or failure to deposit the security deposit within the stipulated period as per the terms and conditions relating to and/or governing the contract and/or specified in the Notice Inviting Tender (NIT). We also agree that any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this Guarantee. We also agree that notwithstanding any dispute or difference or any litigation in respect of or arising from the said contract and/or the acceptance of the tender of the tenderer afore stated by UCIL including the question as to the tenability of the claim of the UCIL for forfeiting the Earnest Money being the Bank Guarantee herein, we shall forthwith pay the said amount to UCIL on demand being made as aforesaid.

We ________________ Bank further agree that the guarantee herein contained shall remain in full force and effect during the period that would be taken for entering into an Agreement of contract and that it shall continue to be enforceable till all the dues of the UCIL under the terms and conditions of the NIT for the work have been fully paid and its claims satisfied or discharged or till UCIL certifies, that the terms and conditions of the NIT have been fully and properly carried out by the said tenderer and accordingly discharges the guarantee.

We ________________ Bank further agree with the UCIL that the UCIL shall have the fullest liberty without our consent and without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the NIT and/or terms and conditions governing the contract or to extend the time of validity of the offer from
the said tenderer from time to time or to postpone for any time or from time to time any of the powers exercisable by the UCIL against the said tenderer and to forbear or enforce any of the terms and conditions of the NIT and we shall not be relieved from our liability hereunder by reason of any such variation, or extension being granted to the said tenderer or for any forbearance, act or omission on the part of the UCIL or any indulgence by the UCIL to the said tenderer or by any such matter or thing whatsoever which under the law relating to surety/guarantee would but for this provision have effect of so relieving us.

We _______________________ Bank do hereby further agree that any change in the Constitution of the said tenderer or the Bank will not affect the validity of this guarantee.

We _______________________ Bank lastly undertake not to revoke this guarantee during its currency except with the previous consent of the UCIL in writing.

Dated the ___________ day of __________ 201__

__________________ Bank

(Signature with name in Block letters with designation, Attorney as per power of Attorney No._____ dt. _____)

Bank’s Common seal
WHEREAS on or about the ____________ day of __________________M/s ___________ (Tenderer's name & address), having its registered office situated at ___________ (Postal address) (herein after referred to as 'The Tenderer') entered into a contract bearing reference no. _______________ dtd. ____________ with ______ M/s Uranium Corporation of Indian Ltd, a company incorporated under Indian Companies Act, having its registered office at P.O Jaduguda Mines, Distt: East Singhbhum, Jharkhand - 831102, India (herein after referred to as UCIL), for _______________ (details of order) (herein after referred to as 'The Contract').

AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep with UCIL a security deposit of Rs. _______________ (Rupees_______________ only) or submit a Bank Guarantee in lieu of cash deposit for the fulfillment of the terms and conditions of the contract, and whereas the supplier has chosen to submit a Bank Guarantee.

We ______________________ Bank do hereby undertake to pay the amounts due and payable under this Guarantee without any demur, merely on a demand from UCIL stating that the amount claimed is due by way of loss or damage caused to or that would be caused to or suffered by UCIL by reason of breach of any of the terms and conditions of the said contract. Any such demand made on the bank shall be conclusive as regards the amount due and payable by the Bank under this Guarantee. However, our liability under this Guarantee shall be restricted to an amount not exceeding Rs.________ plus interest @ 12% per annum from the date of demand for payment till the actual date of payment made by us.

We undertake to pay to UCIL any money so demanded notwithstanding any dispute or disputes raised by the tenderer in any suit or proceeding pending before any court or tribunal relating thereto, our liability under these present being absolute and unequivocal.

The payment so made by us under this guarantees shall be valid discharge of our liability for payment thereunder and the tenderer shall have no claim against us for making such payment.

We ______________________ Bank further agree that the Guarantee herein contained shall remain in full force and effect during the period that would be taken for the performance of the said Agreement and that it shall continue to be enforceable till all
the dues of UCIL under or by virtue of the said Agreement have been fully paid and its
claims satisfied or discharged or till UCIL certifies that the terms and conditions of the
said Agreement have been fully and properly carried out by the said tenderer and
accordingly discharges this Guarantee. Our Guarantee shall remain in force until
___________ and unless a demand or claim under this guarantee is made on us in
writing within six months from the expiry of the Guarantee period, we shall be
discharged from all liability under this Guarantee thereafter.

We _____________________ Bank, further agree that UCIL shall have the fullest
liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said Agreement or to extent
time of performance by the said tenderer from time to time or to postpone for any time
or from time to time any of the powers exercisable by UCIL against the said tenderer
and to forbear or enforce any of the terms and conditions relating to the said
Agreement and we shall not be relieved from our liability by reason of any such variation,
or extension being granted to the said contract or for any forbearance, act or omission
on the part of UCIL or any indulgence by UCIL to the said tenderer or by any such
matter or thing whatsoever which under the law relating to sureties would but for this
provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank
or the Consultant.

We____________________ Bank lastly undertakes not to revoke this guarantee during
its currency except with the previous consent of UCIL in writing.

Dated the __________ day of __________ 2018

____________________Bank

(Signature with name in Block letters with designation,
Attorney as per power of Attorney No. _____ dt. _____)

Bank’s Common seal
<table>
<thead>
<tr>
<th><strong>Important instructions</strong></th>
<th><strong>Important instructions</strong></th>
<th><strong>Important instructions</strong></th>
</tr>
</thead>
</table>
| 1. Candidate should deposit the fees at any SBI branch.  
2. Advertisement No./ NIT No. should be fed into CBS screen under Registration/Ref No..  
3. Bank charges of Rs 50/- to be taken separately and deposit to their commission account. | 1. Candidate should deposit the fees at any SBI branch.  
2. Advertisement No./ NIT No. should be fed into CBS screen under Registration/Ref No..  
3. Bank charges of Rs 50/- to be taken separately and deposit to their commission account. | 1. Candidate should deposit the fees at any SBI branch.  
2. Advertisement No./ NIT No. should be fed into CBS screen under Registration/Ref No..  
3. Bank charges of Rs 50/- to be taken separately and deposit to their commission account. |

<table>
<thead>
<tr>
<th><strong>Uranium Corporation of India Ltd</strong></th>
<th><strong>Uranium Corporation of India Ltd</strong></th>
<th><strong>Uranium Corporation of India Ltd</strong></th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>Branch Copy</strong></td>
<td><strong>Contractor/Candidate/Supplier Copy</strong></td>
<td><strong>UCIL Copy</strong></td>
</tr>
<tr>
<td>Advt. No/ NIT No.__________________</td>
<td>Advt. No/ NIT No.__________________</td>
<td>Advt. No/ NIT No.__________________</td>
</tr>
<tr>
<td>SBI Branch Name JADUGODA(00227)</td>
<td>SBI Branch Name JADUGODA(00227)</td>
<td>SBI Branch Name JADUGODA(00227)</td>
</tr>
<tr>
<td>A/C No. 35769323064</td>
<td>A/C No. 35769323064</td>
<td>A/C No. 35769323064</td>
</tr>
<tr>
<td>Contractor/Candidate/Supplier:</td>
<td>Contractor/Candidate/Supplier:</td>
<td>Contractor/Candidate/Supplier:</td>
</tr>
<tr>
<td>Name______________________________</td>
<td>Name______________________________</td>
<td>Name______________________________</td>
</tr>
<tr>
<td>Amount Rs.________________________</td>
<td>Amount Rs.________________________</td>
<td>Amount Rs.________________________</td>
</tr>
<tr>
<td>Bank Charges Rs.___________________</td>
<td>Bank Charges Rs.___________________</td>
<td>Bank Charges Rs.___________________</td>
</tr>
<tr>
<td>Total Amount:______________________</td>
<td>Total Amount:______________________</td>
<td>Total Amount:______________________</td>
</tr>
<tr>
<td>Amount in Words:___________________</td>
<td>Amount in Words:___________________</td>
<td>Amount in Words:___________________</td>
</tr>
<tr>
<td>Journal No._______________________</td>
<td>Journal No._______________________</td>
<td>Journal No._______________________</td>
</tr>
<tr>
<td>Contractor/Candidate/Supplier Signature</td>
<td>Contractor/Candidate/Supplier Signature</td>
<td>Contractor/Candidate/Supplier Signature</td>
</tr>
<tr>
<td>Authorised Official Signature</td>
<td>Authorised Official Signature</td>
<td>Authorised Official Signature</td>
</tr>
</tbody>
</table>