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URANIUM CORPORATION OF INDIA LIMITED 
(A Government of India Enterprise) 

P.O.: Jaduguda Mines, Dist: East Singhbhum 
Jharkhand-832102 

CIN: U 12000 JH1967 GOI 000806 
  
Ref: UCIL/Mill/308/167/2024                                    Dated 11th April 2024UCIL/Mill/308/590/2018          
11th July, 2018 

NOTICE INVITING TENDER 
 

Tenders are invited for the execution of following works through e-tendering: 
 
Sl. 
No. 

 
Name of the work 

Rewinding of Transformer 

1. Estimated value including GST (Rs.) 388220/- 

2. Earnest Money Deposit (Rs.) 5000/- 

3. Cost of Tender Document (Rs.)  Nil 

4. Completion Time 4 Months  

5. Bid document Download / Start date As per CPPP Bid document 
6. Bid document Download/ Sale End Date As per CPPP Bid document 

7. Bid Submission Start date As per CPPP Bid document 

8. Bid submission End date As per CPPP Bid document 

9. Last date and time of submission of original 
demand draft against EMD and tender fee 
 (if any ) 

As per CPPP Bid document 

10. Bid opening date (Techno-commercial  
part – I) 

As per CPPP Bid document 

 
Pre-qualification criteria:  
The bidder should have experience of having successfully completed similar work during last 7 years 
ending last day of the month previous to the one in which applications are invited should be either of the 
following. 
1) Repairing & maintenance of electrical equipment / items i.e. HT/LT motors, transformer and other 

power devices or 
 2) SITC of Substation equipment’s not less than 500 KVA  of minimum 6.6 KV System /rewinding of any 

size of three phase motors and other wire wound electrical static and rotating equipment’s 
/Transformers manufacturers or their authorized dealers having Work Order Value as follows: 

a)  One similar completed work costing not less than the amount equal to 80% of the estimated cost 
 
b)  Two similar completed work costing not less than the amount equal to 50% of the estimated cost 
 
c)  Three similar Completed work costing not less than the amount equal to 40% of the estimated cost 

 
Public Procurement Policy – 2012 is applicable for this NIT. All benefit as stated below shall be part of 
PQC. 
1) Tender set free of cost. 
2) Exemption from the payment of Earnest Money. 
3) In tender, participating MSEs quoting price within price band of L1 + 15 % shall also be allowed to 

supply a portion of requirement by bringing down their price to L1 price in a situation where price is 
from someone other than a MSE and such MSE shall be allowed to supply at least 20 % of the total 
tendered value. 

4) 358 items reserved for exclusive procurement from MSEs. Exemption for start ups and the MSEs in 
public procurement policy on prior experience-prior turnover criteria. 

5) MSE availing Exemptions subjected to submission of proper exemption document shall be 
exempted to comply clause a) ,b) ,c) as above against PQC.  
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Average annual financial turnover during last 3 years ending 31st March of the previous financial 
years should be at least 30 % of the estimated cost. 
 
Similar work means Repairing & maintenance of electrical equipment / items i.e. HT/LT motors, 
transformer, MCC’s, PDB’s, welding machines etc or  SITC of Substation equipment’s not less 
than 1200 KVA  of minimum 6.6 KV System /rewinding of any size of three phase motors and 
other wire wound electrical static and rotating equipment’s /Transformers manufacturers or their 
authorized dealers.     
Documentary evidence in the form of completed Work Orders copies specifying the work and the 
amount of contract should be uploaded.  
Bidders have to upload documentary proof of PAN No., GST registration, EPF A/c. No., ITR / 
Annual report containing balance sheet & statement of profit and loss audited by registered 
Chartered Accountant and duly signed unconditional acceptance letter (Covering letter) of UCIL’s 
tender conditions or Authorization letter / Undertaking letter. 
Tender can be downloaded from CPP Portal,  Tenderer shall upload scanned copy of Bank 
demand draft for Earnest Money Deposit (EMD) on portal and enclose the original EMD / 
tenderers availing exemption as per P. P. Policy shall submit the copy of relevant certificates in 
an envelope mentioning NIT No. and name of the work in the superscribed and send (postal 
/physical) it to the Office of DGM (I/P & IRs.), UCIL, Jaduguda, East Singhbhum - 832102 which 
should reach on or before the due date.Bidders who fails to submit EMD and also not under any 
exemption category shall be out rightly rejected. 
Offers will be opened on due date as mentioned above by the Corporation’s authorized 
representative(s) in CPP Portal. 
 
The successful tenderer shall have to comply with provisions of contract labour (Regulation & 
Abolition) Act, 1970 and EPF & MP Act, 1952 and rules framed there under.   
 
The Corporation reserves the right to accept or reject any or all the tenders in full or part and the 
tenderers shall be bound to perform the same at his quoted rates. 
 
The eligibility is to be decided strictly based on documents submitted at the time of receipt of 
tenders. No additional documents are to be allowed to be submitted after receipt of tenders but 
there is no bar to seek clarification or authentication of submitted documents. However in case of 
poor response, with a view to increase the competition, admission of additional documents to 
meet the Pre-Qualification Criteria may be allowed subject to the condition that: 
 a) ‘Poor Response’ implies when less than three bids are found suitable on the basis of 
submitted eligible documents as per NIT. 
 b) The additional document should not be issued subsequent to last date of receipt of tender as 
mentioned in the NIT. 
 c) The bidder submitting additional documents has submitted EMD and tender cost as 
prescribed in NIT. d) The opportunity of submission of additional documents will be given to all 
the bidders. The Corporation reserves the right to accept or reject any or all tenders either in full 
or part thereof or to split up the work if necessary without arranging any reasons whatsoever. 

 
 

Uranium Corporation of India Limited 
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I 
 

GENERAL CONDITIONS OF CONTRACT 
 
A)  INTERPRETATIONS AND DEFINITIONS 
 
1.  Singular and Plural 

Where the context so requires, words importing the singular only also include the 
plural and vice versa. 

2.  Heading and Marginal Notes to conditions: 
Heading and marginal notes to these General Conditions shall not be deemed to 
form part thereof or be taken into consideration in the interpretation or construction 
thereof or of the Contract. 

3.  Definitions: 
a)  Corporation' shall mean Uranium Corporation of India Limited having it's registered 

office at PO Jaduguda, Distt. - East Singhbhum, Jharkhand -831012 and includes a 
duly authorized representative of the Corporation or any other person empowered in 
this behalf by the Corporation to discharge all or any of its functions. 

 
b)  The `Accepting Authority' shall mean the authority approved by Competent Authority. 
 
c)  The `Contract' shall mean the notice inviting the tender, the tender, and acceptance 

thereof and the formal agreement, if any, executed between the Corporation and the 
Contractor together with the documents referred to therein including these 
conditions, Designs, Drawings, Schedule of Quantities with rates and amounts and 
Schedule of Rates. All these documents taken together shall be deemed to form one 
Contract and shall be complementary to one another. 

 
d)  The `Contractor' shall mean the individual or firm or company whether incorporated 

or not, undertaking the works and shall include legal representatives of such 
individual or persons composing such firm or unincorporated company, or 
successors of such firm or company as the case may be and permitted assigns or 
such individual or firm or company. 

 
e)  The `Contract Sum' shall mean: 
i)  In the case of Lump Sum Contracts the sum for which the tender is accepted. 
ii)  In the case of percentage Rate Contracts the estimated value of the works as 

mentioned in the tender adjusted by the Contractor's percentage. 
iii)  In the case of Item Rate Contracts the cost of the works arrived at after multiplying 

of the quantities shown in Schedule of Quantities by the item rates quoted by the 
Tenderer or as finally accepted for the various items. 

f)  A `Day' shall mean a day of 24 hours from midnight to midnight irrespective of the 
number of hours worked in that day. 

g)  `Engineer-in-charge' shall mean the Engineering Officer appointed by the 
Corporation or his duly authorized representative who shall direct, supervise and be 
in-charge of the works for purpose of this Contract. 

h)  `Excepted Risks' are risks due to riots (otherwise than among Contractors' 
Employees) and civil commotion (in so far as both these are uninsurable), war 
(whether declared or not), invasion, act of foreign enemies, hostilities, civil war, 
rebellion, revolution, insurrection, damage from aircraft, acts of god such as earth 
quake, lightning and unprecedented floods and other causes over which the 
Contractor has no control and accepted as such by the Accepting authority. 

i)  `Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of 
the cost of materials and labour at the site where the work is to be executed, plus the 
percentage to cover all overheads and profit. 
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j)  Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) 
annexed to the tender papers issued by the Corporation or the standard Schedule of 
Rates prescribed by the Corporation and the amendments thereto issued from time 
to time. 

k)  The `Site' shall mean the lands and/or other places on, under, in or through which 
the work is to be executed under the Contract including any other lands or places 
which may be allotted by the Corporation or used for the purposes of the Contract. 

l)  `Temporary Works' shall mean all temporary works of every kind required in or about 
the execution, completion, maintenance of the works. 

m)  `Urgent Works' shall mean any urgent measures, which, in the opinion of Engineer-
in-Charge, become necessary during the progress of the works, obviate any risk of 
accident or failure of which become necessary for security. 

n)  A `Week' shall mean seven days without regard to the number of hours worked any 
day in that week. 

o)  The `Works' shall mean the works to be executed in accordance with the Contract or 
part(s) thereof as the case may be and shall include all extra or additional, altered or 
substituted works or temporary and urgent works as required for performance of the 
Contract. 

 
B)  SCOPE AND PERFORMANCE 
 
4.  Contract Documents: 

The Contractor shall be furnished, free of charge, one original and two photocopies 
of the Contract documents (Price Part) and one set of Technical Part. He shall keep 
one copy of the Documents on the site in good order and the same shall at all 
reasonable times be available for inspection and use by the Engineer-in-Charge, his 
representative or other Inspecting Officer. 

 
4.1  None of these documents shall be used by the Contractor for any purpose other than 

that of this Contract. 
 
4.2  The Contractor shall take necessary steps to ensure that all persons employed on 

any work in connection with Contract have noticed that the Indian official Secret Act 
1923(XIX of 1923) applied to them and shall continue so to apply even after the 
execution of such works under the Contract. 

 
5.  Works to be carried out: 

The work to be carried out under the Contract shall except as otherwise provided in 
these conditions, include all labour, materials, tools, equipment and transport which 
may be required in preparation of and for and in the full and entire execution and 
completion of the works. The descriptions given in the Schedule of Quantities shall, 
unless otherwise stated, be held to include waste on materials, carriage and cartage 
carrying in return of empties, hoisting, setting, fitting and fixing in position and all 
other labourers necessary in and for the full and entire execution and completion as 
aforesaid in accordance with good practice and recognized principles. 

 
6.  Inspection of site: 

The Contractor shall inspect and examine the site and its surrounding and shall 
satisfy himself before submitting his tender as to the nature of the ground and 
subsoil’s (so far as is practicable), the form and nature of the site, the quantities and 
nature of work and materials necessary for the completion of the works and the 
means of access to the site, the accommodation he may require, availability of 
labour, water, electric power. In general he shall himself obtain all necessary 
information as to risks, contingencies and other circumstances which may influence 
or affect his tender. No extra charges consequent on any misunderstanding or 
otherwise shall be allowed. 
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7.  Sufficiency of Tender: 

Description of item in the Schedule of quantities is brief and therefore, shall be read 
in conjunction with the relevant specifications and the Contractor's rate shall be 
deemed to be for such complete work unless otherwise specified by the Contractor 
while tendering. No claim, whatsoever, shall be entertained by the Corporation on 
account of insufficiency of any rate as quoted in the Schedule of Quantities and 
rates. The Contractor shall be deemed to have satisfied himself before tendering as 
to the correctness and sufficiency of his tender of the works and of the rates and 
prices quoted in the Schedule of Quantities, in which rates and prices shall, except 
as otherwise provided, cover all his obligations under the Contract and all matters 
and things necessary for the proper completion, maintenance of works and shall also 
cover the cost of necessary protection, including labour, materials and equipment to 
ensure safety and protection against all risks, accidents compensation for injury to 
life and damage to 
Property if any caused by the Contractor's operations connected with the work. The 
rates shall be firm and shall not be subject to change due to variation during the 
entire period of execution of the work in cost of materials, labour conditions or any 
other conditions whatsoever. The rates quoted by the Tenderer shall be inclusive of 
all taxes, duties and other statutory levies. 

 
8.  Discrepancies and Adjustment of Errors: 

The several documents forming the Contract are to be taken as mutually explanatory 
of one another and the special conditions in preference to General Conditions. 

 
8.1  If there are varying or conflicting provisions made in any one document forming part 

of the Contract, the Accepting Authority shall be the deciding authority with regard to 
the intention of the document. 

 
8.2 Any error in description, quantity or rate in Schedule of Quantities or any omission 

there from shall not vitiate the Contract or release the Contractor from the execution 
of the whole or any part of the works comprised there in according to specifications 
or from any of his obligations under the Contract. 

 
8.3  If on check there are found to be difference between the rates given by the 

Contractor in words and figures or in the amount worked out by him in the Schedule 
of Quantities and general summary the same shall be adjusted in accordance with 
the following rules: 
a) The item description should be clear and unambiguous. 

 
b) In case of item rate tender, only quoted rate shall be considered. 

 
c) Rate quoted by the contractor in item rate tender in figure and words shall be 
accurately filled in that there is no discrepancy in the rates written in figures and 
words. However, if a discrepancy is found, the rates which correspond with the 
amount worked out by the contractor shall unless otherwise proved be taken as 
correct. If the amount of an item is not worked out by the contractor or it does not 
correspond with the rates written either in figure or in words then the rates quoted by 
the contractor in words shall be taken as correct.  
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d) where the rates quoted by the contractor in figure and in words tally but the 
amount is not worked out correctly, the rates quoted by the contractor will unless 
otherwise proved be taken as correct and not the amount. In event no rates has 
been quoted for any item(s) then rate for such item(s) will be considered as zero. 

 
e) In case of lump sum Contracts (based on bills of quantities/ quantity not shown as 
provisional), should any error in quantities or any omissions of items be discovered, 
the cumulative effects of which varies Rs. 20,000/- whichever is less, then the errors 
shall be rectified and the rectifications dealt with as for deviations/variations under 
conditions 10 and 11 hereof, and the value thereof shall be added or deducted from 
the Contract sum, as the case may be, provided that there shall be no rectification of 
any errors, omissions or wrong estimates in the prices inserted by the Contractor in 
the Bills of quantities. 
 

9.  Security Deposit: 
Total amount of Security deposit shall be limited to 10% of the awarded value of 
work. Fifty percent of this amount shall have to be deposited as initial security 
deposit at the time of execution of agreement including the amount deposited as 
Earnest Money.  

(a)  Acceptable mode of payment of Initial Security Deposit/ Earnest Money: 
 

i) For deposit upto Rs. 5,000/- : Demand Draft payable at SBI, Jaduguda/Hartopa. 
 

ii) For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.: DAC/TDR/FDR etc. from 
any Schedule Banks duly pledged in favour of UCIL. But in case of Earnest Money of 
amount more than Rs. 50,000/-, the Tenderer should submit Bank Guarantee issued 
by Nationalized bank as mentioned in Para 9(a) (iii). 

 
iii) For deposit beyond Rs. 1.00 Lakhs: Bank Guarantee issued by Scheduled bank 
of jointly, severally bound with the Contractor to the purchaser for the amount same 
above. The terms of the said guarantee shall be such as shall be approved by the 
purchaser and the obtaining of such guarantee and the cost of guarantee to be so 
entered shall be at the expenses, in all respects, of the Contractor. The said 
guarantee shall be valid till the expiry of the defect liability period and issue of the 
final certificate by the Engineer, and with a claim period of Six months beyond it's 
required validity. In addition to the above, further amount to the extent of the 5% of 
awarded value of the work will be deducted from the Running Account bills by way of 
percentage deductions. Such percentage deduction shall be @ 10% of the running 
account bills till the full amount of security deposit is realized/retained by the 
Corporation. 
 

(b)  All compensation or other sums of money payable by the Contractor under the terms 
of this contact or any other contact or any other account whatsoever may be 
deducted from or paid by sale of a sufficient part of his security deposit or from the 
interest arising there from or from any sums which may be due or become due to the 
Contractor by the Corporation or any account whatsoever and in the event of his 
security deposit be reduced by reason of any such deduction or sale as aforesaid, 
the Contractor shall within fourteen days of receipt of notice of demand from the 
Engineer-in-charge make good the deficit. 
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(c)  Refund of Security Deposit: 

Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge 
certifying in writing that the work has been completed as per condition 31hereof 
etc.(d) On expiry of the Defects liability period (referred to in condition 33 hereof) or 
after payment of the Final bill payable whichever is later, the Engineer-in-charge 
shall on request from the Contractor refund to him the remaining portion of the 
security deposit provided the Engineer-in-charge is satisfied that there is no demand 
outstanding against the Contractor. 

 
10.  Deviation/Variation Extent & Pricing: 

The Engineer-in-charge shall have power (i) to make alteration in, omissions from, 
additions to, or substitution for the original specification, drawings design and 
instructions that may appear to him to be necessary or advisable during the progress 
of the work and (ii) to omit a part of the works in case of non availability of a portion 
of the site or for any other reasons and the Contractor shall be bound to carry out the 
works in accordance with any instructions given to him in writing signed by the 
Engineer-in-charge and such alterations, omissions additions or substitutions shall 
form part of the Contract as if originally provided therein and any altered, additional 
or substituted work which the Contractor may be directed to do in the manner above 
specified as part of the works, shall be carried out by the Contractor on the same 
conditions in all respects including price on which agreed to do the main work except 
as hereinafter provided. No work which radically changes the original nature of the 
Contract shall be ordered by the Engineer-in-charge as a deviation and in the event 
of any deviation being ordered which in the opinion of the Contractor changes the 
original nature of the Contract, he shall nevertheless carry it out and the 
disagreement as to the nature of the work and the rate to be paid therefore shall be 
resolved in accordance with condition 52. 
 

10.1  The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the Contract sum being ordered, be extended as follows if 
requested by the Contractor. 
a) In the proportion which the additional cost of the altered additional or substituted 
work, bears to the original Contract sum plus  
b) 25% of the time calculated in (a) above or such further additional time as may be 
considered reasonable by the Engineer-in-charge. 
 

10.b.1Rate for such additional altered or substituted work shall be determined by the 
Engineer-in-charge as follows: - 

 i) If the rate for additional, altered or substituted items of works is specified in the 
Schedule of Quantities, the Contractor shall carry out the additional, altered or 
substituted item at the same rate. In the case of composite tenders, where two or 
more Schedules of Quantities may form part of the Contract, the applicable rate shall 
be taken from the Schedule of Quantities of that particular part in which the deviation 
is involved, failing that, at the lowest applicable rate for the same item of work in the 
other Schedule of Quantities. 

 
 ii) If rate for any altered, additional or substituted item of work is not specified in the 

Schedule of Quantities, the rate for that item shall be derived from the rate for the 
nearest similar item specified therein. In case of composite Tenders, where two or 
more Schedule of Quantities form part of the Contract, the rate shall be derived from 
the nearest similar item in the Bills of Quantities of the particular part of works in 
which the deviation is involved, failing that, from the lowest of the nearest similar 
item in other Schedule of Quantities. 
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 iii) If the rate for any additional, altered or substituted item of work cannot be 
determined in the manner specified in sub-Para (i) and (ii) above, then such item of 
the work shall be carried out at the rate entered in the C.P.W.D. Schedule of Rates 
(current) then plus/minus the percentage by which the tendered amount of the work 
actually awarded is higher or lower than the estimated amount of the works actually 
awarded. (Applicable to measurement Contract is based on item rates or lump sum 
Contracts based on Bills of Quantities or percentage rate Contracts). 

 
iv) if the rate for any altered, additional or substituted item of work cannot be 
determined in the manner specified in sub-Para (i) to (iii) above, the Contractor shall 
within 14 days of the date of receipt of the order to carry out the said work, inform the 
Engineer-in-charge of the rate which he proposed to claim for such item of work, 
supported by analysis of the rate claimed, and the Engineer-in-charge shall within 
three months thereafter, after giving due consideration to the rate claimed by the 
Contractor determine the rate on the basis of market rate(s). In the event of the 
Contractor failing to inform the Engineer-in-charge within the stipulated period of 
time, the rate, which he proposes to claim, the rate for such item shall be determined 
by the Engineer-in-charge on the basis of market rate(s). For this purpose the 
purchase voucher etc. shall be produced by the Contractor to the Engineer-in-
charge. 

 
11.  Suspension of works: 

The Contractor shall on receipt of the order in writing of the Engineer-in-charge 
suspend the process of the works or any part thereof for such time and in such 
manner, as the Engineer-in-charge may consider necessary for and of the following 
reasons. 
 i) On account of any default on part of the Contractor or  
ii) For proper execution of the works or part thereof for reasons other than the default 
of the Contractor; or. 
iii) For safety of the works or part thereof. 

 
12.  TIME AND EXTENSION FOR DELAY: 

The time allowed for execution of the works as specified in the Schedule - 'F' or the 
extended time, in accordance with these conditions shall be of the essence of the 
Contract. The execution of the work shall commence within 15 days after the date on 
which the Engineer-in-charge issues written orders to commence the work or from 
the date of handing over the site whichever is earlier. If the Contractor commits 
default in commencing the execution of the work as aforesaid, Corporation shall 
without prejudice to any other right or remedy be at liberty to forfeit the Earnest 
Money/Security Deposit absolutely.  

 
13.1  As soon as possible, after the Contract is concluded, the Engineer-in-charge and the 

Contractor shall agree upon a Time and Progress Chart. The Chart shall be 
prepared in direct relation to the time stated in the Contract Documents for 
completion of items of the work. It shall indicate the force of the dates of 
commencement and completion of various trades or sections of the work and may 
be amended as necessary by agreement between the Engineer-in-charge and the 
Contractor within the limitation of time imposed in the Contract documents, and 
further to ensure good progress during the execution of the work, the Contractor 
shall minimum in all cases in which the time allowed for any work exceed one month 
(save for special jobs) complete 1/8th of the whole of the work before 1/4th of the 
whole time allowed in the Contract has elapsed 3/8th before 3/4th of such time has 
elapsed. 
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13.2  If the works be delayed by 

(a) Force major, or 
(b) Abnormally bad weather, or 
(c) Serious loss or damage by fire, or 
(d) Civil commotion, local combination of workmen, strike or engaged by Corporation 
in executing work not forming part of the Contract, or 
(e)Delay on the part of other Contractor or tradesman engaged by Corporation in 
executing work on to forming part of the Contract, or 
(f)Non-availability of stores which are the responsibility of Corporation to supply, or 
(g)Non-availability or break-down of Tools and Plant to be supplied or supplied by 
Corporation or 
(h)Any other cause, which in the absolute discretion of the Corporation, is beyond 
the Contractor's control. 
Then upon the happening of any such event causing delays, the Contractor shall 
immediately give notice thereof in writing to the Engineer-in-charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay 
and shall do all that may be reasonably required to the satisfaction of the Engineer-
in-charge to proceed with the work.  

 
13.3  Request for extension of time to be eligible for consideration shall be made by the 

Contractor in writing within fourteen days of the happening of the event causing 
delays. The Contractor may also, if practicable indicate, in such request, the period 
for which extension is desired. 

 
13.4  In any such case, the Corporation may give a fair and reasonable extension of time 

for completion of the work. Such extension shall be communicated to the Contractor 
by the Engineer-in-charge in writing within 3 months of the date of receipt of such 
requests by the Engineer-in-charge. 

 
14.1  If the Contractor required any item of T & P on hire from the Corporation, the 

Corporation will, if such item is available and the same can be spared, hire it to the 
Contractor at a rate to be fixed by the Engineer-in-charge. 

 
14.2  The period of hire will be reckoned from the commencement of the day of issue up to 

the end of the day of return (including all recognized holidays) irrespective of the 
actual hour of issue and return. The Contractor will be exempt from levy of any 
charges for the number of days he is called upon in writing by the Engineer-in-
charge to suspend execution of the work, provided Corporation's T & P in question 
has, in fact, remained idle with the Contractor because of the suspension, provided 
the Contractor, in case the period of suspension, exceeds 11 days returns 
Corporation's T & P to the place from where the same was issued. 

 
14.3  The Contractor shall be responsible for care and custody of Corporation's T & P 

(including employment of chowkider's) during the period Corporation's T & P remain 
with him and any damage (fair wear and tear excepted) to any of the equipment shall 
be made good at the Contractor's expense to the satisfaction of the Engineer-in-
charge, unless, such damage is caused because of negligence of crew provided by 
the Corporation. 

 
14.4  The Corporation gives no guarantee in respect of output of his T & P hired to the 

Contractor and no reduction in rates or any compensation shall be allowed on the 
ground that outturn or performance of Corporation's T & P was not to the 
Contractor's expectations. 
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14.5  Corporation's T & P hired to the Contractor shall be returned at the place of issue 

(unless otherwise directed) by the Contractor to the Engineer-in-charge on 
completion of the work or section of the work or earlier on termination of the hire by 
the Corporation as hereinafter provided on a written notice by the Engineer-in-
charge. The Corporation shall be entitled to terminate the hire on two days notice 
without assigning any reason whatsoever on account of termination of hire of 
Corporation's T & P by the Corporation. In such an event however, a reasonable 
extension of time shall be given by the Engineer-in-charge. 14.6 A Log Book for 
recording hours during which every item of Corporation's T & P issued to the 
Contractor has worked each day, shall be maintained by the member of the crew-in-
charge thereof or any representative of the Engineer-in-charge appointed in that 
behalf and shall be daily attested by the Contractor or his authorized agent. In case 
the Contractor contest correctness of any entry and/or fails to sign the Log Book, the 
decision of the Engineer-in-charge shall be final and binding on him. Hire charges 
shall be calculated in accordance with the Log Book recorded time or as per term-
hiring as the case be. 

 
 
15.0  MATERIALS: 
15(a)  The Contractor shall, at his own expense, provide all materials required for the works 

other than those, which are to be supplied by the Corporation. 
 
15(a)1.All materials to be provided by the Contractor shall be, in conformity with the 

specification laid down in the relevant Indian Standard and the Contractor shall, if 
required by the Engineer-in-charge, furnish proof, to the satisfaction of the Engineer-
in-charge, that the material so comply with the specifications. 

 
15(a).2 The Contractor shall at his own expense and without delay supply to the Engineer-

in-charge samples of materials proposed to be used in the works. The Engineer-in-
charge shall, within seven days of supply of samples or within such further period as 
he may require, intimate to the Contractor in writing, whether samples are approved 
by him or not. If samples are not approved, the Contractor shall forthwith arrange to 
supply to the Engineer-in-charge, for his approval, fresh samples complying with the 
specifications laid down in the Contract. 

 
15(a).3The Engineer-in-charge shall have powers to require removal of all of the materials 

brought at site by the Contractor which are not in accordance with the Contract 
specifications or do not conform in character or quality to samples approved by him. 
In case of default on the part of the Contractor in removing rejected materials, the 
Engineer-in-Charge shall have full powers to procure other proper materials to be 
substituted for rejected materials and in the event of the Contractor refusing to 
comply; he may cause the same to be supplied by other. All costs, which may accrue 
upon such removal and/or substitution, shall be borne by the Contractor. 

 
15(a)4 The Contractor shall indemnify the Corporation servant or employee of the 

Corporation against any action, claim or proceeding relating to infringement or use of 
any patent or design or any other charges which may be payable in respect of or any 
article or materials or part thereof included in the Contract. In the event of any claim 
being made or action being made or action being brought against the Corporation in 
respect of any such matters as aforesaid, the Contractor shall furnish indemnity 
immediately, provided that such indemnity shall not apply when such infringement 
has taken place in complying with the specific directions/issued by the Corporation. 
But the Contractor shall pay any royalties or other charges payable in respect of any 
such use, the amount so being reimbursed to the Contractor only if the use was the 
result of any drawing and/or specification issued after submission of the Tender. 
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15(a)5 All charges on account of Octroi, Terminal or Sales Tax and other duties and taxes 

or materials obtained for the works from any source (excluding materials supplied by 
the Corporation) shall be borne by the Contractor. 

 
15(a)6.The Engineer-in-charge shall be entitled to have tests carried out for any materials 

supplied by the Contractor other than those for which satisfactory proof has already 
been furnished, at the cost of the Contractor and the Contractor shall provide at his 
expense all facilities, which the Engineer-in-charge may require for the purpose. 

 
15(b)  Materials to be supplied by the Corporation: 

Materials to be supplied by the Corporation are shown in Schedule - B which also 
stipulates quantum, place of issue and rate(s) to be charged in respect thereof. 

 
15(b)1 If after acceptance of the tender, the Contractor desires the Corporation to supply 

any other materials, such materials may be supplied by the Corporation, if available, 
at rates to be fixed by the Engineer-in-Charge and all on payment before the 
materials are issued to the Contractor. 

 
15(b)2 For the materials listed in Schedule-B, which the Corporation has agreed to supply 

the Contractor, he shall give reasonable notice in writing about his requirements to 
the Engineer-in-charge in accordance with the agreed phases of programme. Such 
materials shall be supplied for the purpose of the Contract of aforesaid Schedule, 
shall be set off or deducted, as and when materials are consumed in item of work for 
which payment is being made to the Contractor, or from any sums then due or which 
may after become due to the Contractor from/under the Contract. At the time of 
submission of bills the Contractor shall properly account for the materials issued to 
him to the satisfaction of the Engineer-in- charge and certify that balance of materials 
supplied is available at site. 

 
15(b)3The Contractor shall bear the cost of loading, transporting to site, unloading, storing 

under cover as required, assembling and joining the several parts together as 
necessary, incorporating of fixing materials in the works including all preparatory 
work of whatever description as may be required. 

 
15(b)4 All materials issued to the Contractor by the Corporation for fixing in the works 

(including preparatory work), and being surplus on completion or on foreclosure of 
the work be returned by the Contractor at his expense, at wear and tear and/or 
waste. If the Contractor is required to deliver such materials at a place other than the 
place of issue, he shall do so and the transportation charges from the site to such 
place, less the transportation charges which would have been incurred by the 
Contractor had such materials been delivered at the place of issue, shall be borne by 
the Corporation. 

 
15(b)5 Surplus materials returned by the Contractor shall be credited to him by the 

Engineer-in-charge at rates not exceeding those at which these were originally 
issued to him after taking into consideration any determination or damage which may 
have been caused to the said materials whilst in the custody of the Contractor. 

 
15(b)6 If on completion of works the Contractor fails to return surplus materials out of these 

supplied by the Corporation, then in addition to any other liability which the 
Contractor would incur, the Engineer-in-charge may, by a written notice to the 
Contractor require him pay within a fortnight of receipt of the notice, for such 
unreturned surplus materials at double the issue rates. 

 
15(b)7 Delay in obtaining materials by the Corporation: 
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Owing to difficulty in obtaining certain controlled and other materials in the market, 
the Corporation has undertaken to supply them as specified in Schedule - B, there 
may be delay in obtaining these materials by the Corporation and the Contractor is 
therefore, required to keep himself in touch with the day to day position regarding the 
supply of materials from the Engineer-in-charge and to so adjust the progress of the 
work that their labour may not remain idle nor may there by any other claim due to or 
arising from delay in obtaining the materials. It should be clearly understood that no 
claim whatsoever shall be entertained by the Corporation on account of delay in 
supplying materials. 

 
15(c)  GENERAL 

Materials required for the works, whether brought by the Contractor or supplied by 
the Corporation, shall be stored by the Contractor only at places approved by the 
Engineer-in-charge. Storage and safe custody of materials shall be the responsibility 
of the Contractor. 

 
15(c)1 Corporation official concerned with the Contract shall be at liberty any time to 

inspect and examine any materials intended to the use in or on the works, either on 
the site or at factory or workshop or other place(s), where such material ls are 
assembled, fabricated, manufactured or any place(s) where these are lying or from 
which these are being obtained and the Contractor shall give such facilities as may 
be required for such inspection and examination. 

15(c)2 Materials supplied by the Corporation and brought to the site by the Contractor shall 
not be removed off the site without the prior written approval of the Engineer-in- 
Charge. But whenever the works are finally completed, the Contractor shall at his 
own expense forthwith return to the all-surplus materials originally supplied to him as 
per stipulation in the Contracts. 

 
16.  L A B O U R 

The Contractor shall employ labour in sufficient numbers to maintain the required 
rate of progress and of quality to ensure workmanship of the degree specified in the 
Contract and to the satisfaction of the Engineer-in-Charge. The Contractor shall not 
employ in connection with the works any person who has not completed his eighteen 
years of age. 
 

16.1  The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by 
E.I.C., a distribution return of the number and description by trades of the work, 
people employed on the works. The Contractor shall also submit on the 4th and 19th 
of every month to the Engineer-in-Charge a true statement showing in respect of the 
second half of the preceding month and the first half of the current month (i) the 
accident that occurred during the said fortnight showing the circumstances under 
which they happened and the extent of damages and injury caused by them and (ii) 
the number of female workers who have been allowed Maternity Benefit as provided 
in the Maternity Benefit Act 1961 or Rules made there under and the amount paid to 
them. 

 
16.2  The Contractor shall pay to labour employed by him wages not less than fair wages 

as defined in the Contract Labour (Regulation & Abolition) Act, 1970 and Rules 
made there under. 

 
16.3  The Contractor shall in respect of labour employed by him comply with or cause to 

be complied with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules 
made there under in regard to all matters provided therein. 

16.4  The Contractor shall comply with the provision of the payment of Wages Act, 1936, 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's 
Compensation Act, 1923, Industrial Dispute Act, 1947, Maternity Benefit Act, 1961 
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and Mines Act, 1952 or any modifications thereof or any other Law relating thereto 
and rules made there under from time to time. 

 
16.4(a) The Contractor shall be liable to pay his contribution and the Employees 

Contribution to the Employees State Insurance scheme in respect of all labour 
employed by him for the execution of the Contract, in accordance with provision of 
`The Employees State Insurance Act, 1948' as amended from time to time and as 
applicable in this case. In case the Contractor fails to submit full details of his 
account of labour employed and the contribution payable, the Engineer- in-Charge 
shall recover from the running bills of Contractor an amount of Contribution as 
assessed by him. The amount so recovered shall be adjusted against the actual 
contribution payable under Employees State Insurance scheme. 

 
16.5  The Engineer-in-charge shall on a report having been made by an Inspecting staff as 

defined under the Contract Labour (Regulation) Act, 1970 and rules made there 
under have the power to deduct the money, due to the Contractor, any sum required 
estimated to be required for making good the loss suffered by a worker or workers by 
reason of no fulfillment of the conditions of the Contract for the benefit of workers, 
nonpayment of wages or of deduction made from his or their wages which are not 
justified by the terms of the Contract or non-observance of the said act. 

 
16.6  The Contractor shall indemnify the Corporation against any payment to be made 

under and for observance of the Contract Labour (Regulation & Abolition) Act, 1970 
and Rules made there under without prejudice to his right to claim indemnity from his 
Sub-Contractors. 

 
16.7  In the event of the Contractor committing a default or breach of any of the provisions 

of aforesaid Act and rules made amended/amended from time to time, or furnishing 
any information or submitting or filling any Form/Register/Slip under the provisions of 
the Law which is materially incorrect, then on the report of the Inspecting Officer, the 
Contractor shall without prejudice pay to the Corporation a sum not exceeding 
liabilities for such defaults including liquidated damages etc. for every default, breach 
or furnishing, making, submitting, filling materially incorrect statement, as may be 
fixed by the Labour Department and the Contractor should indemnify the Corporation 
against all such liabilities. 

 
16.7.1 Model Rules for Labour Welfare: 

The Contractor shall at his own expense comply with or cause to be complied with 
Model Rules for Labour Welfare as provided under the Rules framed by the 
appropriate government from time to time for the protection of health and for making 
sanitary arrangements for workers employed directly or indirectly on the works. In 
case the Contractor fails to make arrangements as aforesaid, the Engineer- in-
charge shall be entitled to do so and recover the cost thereof from the Contractor. 
Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions 
relating to report on accidents and to grant Maternity Benefits to female workers shall 
make the Contractor liable to pay to the Corporation as liquidated damages an 
amount not exceeding Rs. 50.00 for each default on materially incorrect statement or 
reports from the Engineer-in-charge in such matters, based on reports from the 
Inspecting officers shall be final and binding and deductions for recovery of such 
liquidated damages may be made from the any amount payable to the Contractor. 

 
17.  The Contractor shall not be permitted to enter on (other than for inspection purpose) 

or take possession of the site until instructed to do so by the Engineer-in-charge in 
writing. The portion of the site to be occupied by the Contractor shall be defined 
and/or marked on the site plan, failing which these shall be indicated by the 
Engineer-in-charge at site and the Contractor shall on no account be allowed to 
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extend his operations beyond these areas. In respect of any land allotted to the 
Contractor for purpose of or in connection with the Contract, the Contractor shall be 
a licensee subject to the following and such other terms and the licenser may impose 
conditions as: 
i)  That he shall pay a nominal license fee of Rs. 1 per year or part of a year for 

use and occupation, in respect of each and every separate area of land 
allotted to him 

ii)  That such use or occupation shall not confer any right of tenancy of the land 
to the Contractor 

iii)  That the Contractor shall be liable to vacate the land on demand by the 
Engineer-in-charge. 

iv)     That the Contractor shall have no right to any construction over this land 
without the written permission of the Engineer-in-charge. In case he is allowed 
to construct any structure he shall have to demolish and clear the same 
before handing over the completed work unless agreed to the Corporation. 

 
17.1  The Contractor shall provide, if necessary or if required on the site all temporary 

access there to and shall alter, adopt and maintain same as required from time to 
time and shall take up and clear them away as and when no longer required and as 
and when ordered by the Engineer-in-charge and make good all damage done to the 
site. 

 
18.  SETTING OF THE WORKS: 

The Engineer-in-Charge shall submit the information necessary to enable the 
Contractor to set out the work. The Contractor shall provide all labour and setting out 
appliances required and set out the work and be responsible for the accuracy of the 
same. He shall amend at his own cost and to the satisfaction of the Engineer-in-
charge any error found at any stage which may arise through inaccurate setting out 
unless such error is based on incorrect data furnished in writing by the Engineer-in-
charge, in which case cost of rectification shall be borne by the Corporation. The 
Contractor shall protect and preserve all benchmarks used in setting out the works 
till end of the Defect Liability Period unless the Engineer-in-Charge directs their 
earlier removal. 

 
19.  SIDE DRAINAGE: 

All water, which may accumulate on the site during the progress of works or in 
trenches and excavations, shall be removed from the site to the satisfaction of the 
Engineer-in-charge and at the Contractor expenses. 

 
20.  NUISANCE: 

The Contractor shall not at any time do, cause or permit any nuisance on the site or 
do anything which shall cause unnecessary disturbance, inconvenience to owners, 
tenants or occupiers of other properties near the site and to the public generally. 
 

21.  MATERIALS OBTAINED FROM EXCAVATION: 
 

Materials of any kind obtained from excavation on the site shall remain the property 
of the Corporation and shall be disposed of as the Engineer-in-charge may direct. 
 

22.  TREASURE TROVE, FOSSILS ETC.: 
All fossils, coins, articles of value or antiquity and structures and other remains or 
things of geological or archaeological interest discovered on the site shall be the 
absolute property of the Corporation and the Contractor shall take reasonable 
precautions to prevent his workmen or any other person from removing or damaging 
any such articles or thing and shall immediately open discovery thereof and before 
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removal, acquaint the Engineer-in-charge and obtain his directions as to the disposal 
of the same at the expense of the Corporation. 
 

23.  PROTECTION OF TREES: 
Tree designated by the Engineer-in-charge shall be protected from damage during 
the course of the works and earth level within 1.0 Mtr. of each such tree shall not be 
changed. Where necessary, such trees shall be protected by providing temporary 
fencing. 

 
 
24.  WATCHING AND LIGHTING: 

The Contractor shall provide and maintain at his own expense all lights, guards, 
fencing and watching when and where necessary or required by the Engineer-in-
charge for the protection of the works or for the safety and convenience of those 
employed on the works or the public. 

 
25.  CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF: 

The Contractor shall engage and keep at site, qualified technical staff/engineer with 
necessary supporting supervisory staff of sufficient experience of all types of works 
covered by this Contract and they should have all necessary authority to receive 
materials from the Corporation, issue valid receipt for the same, engage labour etc. 
and proceed with the work as required for speedy execution of the work. 

 
26.  INSPECTION AND APPROVAL: 

All works embracing more than one process shall be subject to examination and 
approval at each stage thereof and the Contractor shall given due notice to the 
Engineer-in-Charge or his authorized representative when each stage is ready. In 
default of such notice the Engineer-in-Charge shall be entitled to appraise the quality 
and extent thereof. 

 
26.1  No work shall be covered up or put out of view without the approval of the Engineer-

in-charge or his authorized representative and the Contractor shall afford full 
opportunity for examination and measurement of any work which is about to be 
covered up or put out of view and for examination foundations before permanent 
work is placed thereon. The Contractor shall give the notice to the Engineer-in- 
Charge or his authorized representative whenever any such work or foundation is 
ready for examination and the Engineer-in-charge or his representative shall without 
unreasonable delay, unless he considers it unnecessary and advises the Contractor 
accordingly; attend for the purpose of examining and measuring such work or of 
examining such foundation. In the event of the failure of the Contractor, such work 
shall be uncovered at the Contractor's expense for examination by the Engineer-in-
Charge. 

 
26.2  Corporation officers concerned with the Contract shall have powers at any time to 

inspect and examine any part of the works and the Contractor shall give such 
facilities as may be required for such inspection and examination. 

 
27.  DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 

The duties of the Representative of the Engineer-in-Charge are to watch and 
supervise the works and to test and examine any materials to be used or 
workmanship employed in connection with the works. He shall have neither authority 
to order any work involving any extra payment by the Corporation nor to make any 
variation in the works. 
 

27.1  The Engineer-in-charge may from time to time in writing delegate to his 
Representative any of the powers and authorities vested in the Engineer-in-charge 



18 
 

and shall furnish to the Contractors a copy of all such written delegation of powers 
and authorities. Any written instruction or written approval given by the 
Representative of the Engineer-in-Charge to the Contractor within the terms of such 
delegation shall bind the Contractor and the Corporation as though it had been given 
by the Engineer-in-charge. 

 
27.2  Failure of the Representative of the Engineer-in-Charge to disapprove any work or 

materials shall not prejudice the power of the Engineer-in-Charge thereafter to 
disapprove such work or materials and to order pulling down, removal or breaking up 
thereof. 

 
27.3  If the Contractor shall be dissatisfied with any decision of the Representative of the 

Engineer-in-Charge, he shall be entitled to refer matter to the Engineer-in-Charge 
who shall thereupon confirm, reverse vary such decision. 

 
 
28.  REMOVAL OF WORKMEN: 

The Contractor shall employ in and about the execution of the works such persons 
as are skilled and experienced in their several trades and Engineer-in-Charge shall 
be at liberty to object to and require the Contractor or to remove from the works any 
person employed by the Contractor in or about the execution of the works who in the 
opinion of the Engineer-in-Charge misconducts himself or is incompetent or 
negligent in the proper performance of his duties and such person shall not be again 
employed upon the works without permission of the Engineer-in-charge.  

 
29. UNCOVERING AND MAKING GOOD: 

The Contractor shall uncover any part of the works and/or make opening in or 
through the same as the Engineer-in-charge may from time to time direct for his 
verification and shall re-instate and make good such part to the satisfaction of the 
Engineer-in-charge. If any such part has been covered up or put out of view after 
being approved by the Engineer-in-Charge and subsequently found on uncovering to 
be executed in accordance with the Contract, the expenses of uncovering and/or 
making opening or through reinstating and making good the same shall be borne by 
the Contractor. 

 
30.  WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

Subject to any provisions to the contrary contained in the Contract none of the 
permanent works shall be carried out during night or on Sundays or on authorized 
holidays without the permission in writing of the Engineer-in-Charge except when the 
work is unavoidable or absolutely necessary for the safety of life, property or works 
in which case the Contractor shall immediately advise the Engineer-in-charge 
accordingly. 
 
 
 
 

31.1  COMPLETION CERTIFICATE: 
As soon as the work is complete, the Contractor shall give notice of such completion 
to the Engineer-in-charge and within ten days of receipt of such notice the Engineer-
in-charge shall inspect the work and shall furnish the Contractor with a certificate of 
completion indicating (a) the date of completion, (b) defects to be rectified by the 
Contractor and/or (c) items for which payment shall be made at reduced rates. When 
separate periods of completion have been specified for items or groups of item the 
Engineer-in-Charge shall issue separate completion certificates for such items or 
group of items. No certificate of completion shall be issued, nor shall the work be 
considered to be complete till the Contractor shall have removed from the premises 
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on which the work has been executed all scaffolding, sheds and surplus materials, 
except such as are required for rectification of defects, rubbish and all huts and 
sanitary arrangements required for his workmen on the site in connection with the 
execution of the work, as shall have been erected by the Contractor, the workmen 
and cleaned all dirt from all parts of building(s), in upon or about which the work has 
been executed or of which the work has been executed or of which he may have had 
possession for the purpose of the execution thereof and cleaned floors, gutters and 
drains, eased doors and sashes oiled locks and fastenings labeled keys clearly and 
handed them over to the Engineer-in-Charge or his representative and made the 
whole premises fit for immediate occupation or use to the satisfaction of the 
Engineer-in-charge. If the Contractor shall fail to comply with any of the requirements 
of this conditions as aforesaid, on or before the date of completion of the works, the 
Engineer-in-charge may at the expense of the Contractor fulfill such requirements 
and dispose of the scaffoldings, surplus materials, and rubbish etc. as he thinks fit 
and the Contractor shall have no claim in respect of any such scaffolding or surplus 
materials except for any sum actually realized by the sale thereof less the cost of 
fulfilling the requirements and any other amount that may be due from the 
Contractor, if the expense of fulfilling such requirements is more than the amount 
realized on such disposal as aforesaid the Contractor shall forthwith on demand pay 
such excess. 

31.2  If at any time before completion of the work, items or groups of items for which 
separate periods of completion have been specified, have been completed the 
Engineer-in-charge with the consent of the Contractor takes possession of any part 
of the same (any such parts being hereinafter in this conditions referred to as the 
relevant part) then not withstanding anything expressed or implied elsewhere in this 
Contract. 

31.2  (a)  Within ten days of the date of completion of such items or group of items or of 
possession of the relevant part the Engineer-in-charge shall issue completion 
certificate for the relevant part as in conditions 31(1) as above provided the 
Contractor fulfils his obligations under that condition for the relevant part. 
(b) The Defects Liability Period in respect of such items and the relevant part shall 
be deemed to have commenced from the certified date of completion of such items 
or the relevant part as the case may be. 
(c) The Contractor may reduce the value insured to extent of full value of the 
completed items or relevant part as estimated by the Engineer-in-charge for this 
purpose. This estimate shall be applicable for this purpose only and for no other. 
(d) For the purpose of ascertaining compensation for delay in completion of the work 
relevant part will be deemed to form a separate item or group, with date of 
completion as given in the Contract or as extended under the relevant condition and 
actual date of completion as certified by the Engineer-in-charge under this condition. 
 

 
32.  COMPENSATION FOR DELAY 

(a) Liquidated Damages (LD) shall be levied where reasons are attributable to 
supplier / contractors for delays in execution of purchase order/ contract. LD shall be 
levied @0.5% per week or part thereof on the value of unfinished supply/work order 
for each week of delay subject to a maximum of 5% of the total value of contract 
(excluding taxes and duties) 
(b) Wherever the supply/work is on turnkey or having a bearing in commissioning 
and performance of the system in total, LD is to be imposed on total value, in such 
cases. 
(c) If separate period of completion is specified for certain item of work or group of 
items of work, at the time of issuing the order, the LD can be levied on the total value 
of item of work or group of items of work which are completed beyond the agreed 
contract period. This aspect should be brought out in the tender document. 
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(d) If it is equally applicable to import orders then suitable provision to this effect has 
to be made in the order and L.C.  
(e) All the proposals for waiver of LD shall be vetted by concerned SPC/WTC. 
(f) The Unit heads are authorized to waive LD arising out of POs/WOs issued under 
their delegated powers. 
(g) In all other cases approval for waiver of LD shall be accorded by CMD and 
proposal need to be sent through D (T)/D (F).  
 
PENALTY/ BONUS 
(A) Penalty/ bonus clause may be incorporated in cases deemed necessary and not 
as a matter of routine, so as to develop a feeling of urgency in the supplier/contractor 
for earlier completion of the supply/work. CMD’s approval is required for 
incorporating bonus clause in the tender document. 

 
33.  DEFECTS LIABILITY PERIOD 

The Contractor shall be responsible to make good and remedy at his own expense 
within such period as may be stipulated by the Engineer-in-charge, any defect which 
may develop or may be noticed before the expiry of the period hereto from the 
certified date of completion and intimation of which has been sent to the Contractor 
within seven days of the expiry of the said period by a letter sent by hand delivery or 
by registered post. 

34.  From commencement to completion of the works, the Contractor shall take full 
responsibility for the care thereof and for taking precautions to prevent loss or 
damage and to minimize loss or damage to the greatest extent possible and shall be 
liable for any damage or loss that may occur to the works or any part thereof and all 
Government T & P from any cause whatsoever (save and except the Excepted 
Risks) and shall at his own cost repair and make good the same so that at 
completion of the work, Corporation’s T & P shall be in good order and condition and 
in conformity in every respect with the requirements of the Contract and instruction of 
the Engineer-in-charge. 

 
34.1   Provided always that the Contractor shall not be entitled to payment unless 

the Contractor shall insure the works (from commencement to completion), the 
Corporation's T & P hired by the Contractor and all materials at site to their full value 
(as to Corporation's T & P according to the value indicated in Schedule-C), against 
the risk or damage from whatever cause arising other than the Excepted Risks. The 
said insurance shall be in joint name of the Corporation and the Contractor, The 
Contractor shall deposit with the Engineer-in-charge the said policy or policies. All 
money payable by the insurers under such policy or policies shall be recovered by 
the Corporation and shall be paid to the Contractor in installments by the Engineer-
in-charge for the purpose of re-building or replacement or repairs of the works and/or 
goods destroyed or damaged as the case may be. Provided however if the amount 
payable by the insurers in respect of any claim under such a policy is not in excess 
of the amount mentioned .Same may be recovered by the Contractor directly from 
the insurers and shall be utilized by him for the purpose of re-building or replacement 
or repairs of the works and/or goods destroyed or damaged as the case may be. 

 
34.2   If the Contractor has blanket insurance policy for all his works and the policy 

covers all the items to be insured under this condition, the said policy shall be 
assigned by the Contractor in favour of the Corporation, provided however, if any 
amount is payable under the policy by the insurers in respect of works other than the 
work under this Contract, the same may be recovered by the Contractor directly from 
the insurers. 

 
34.3  Where the Corporation building or a part thereof is rented by the Contractor he shall 

insure the entire building if the building or any part thereof is used by him for the 
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purpose of storing or using materials of combustible nature, as to which the decision 
of the Engineer-in-Charge shall be final and binding. 

 
34.4  The Contractor shall indemnify and keep indemnified the Corporation against all 

losses and claims for injuries or damage to any person or any property whatsoever 
which may arise out of or in consequence of the construction and maintenance of 
works and against all Claims, demands, proceedings, damages, cost of charge and 
expenses whatsoever in respect of or in relation thereto provided always that nothing 
herein contained shall be deemed to render the Contractor liable for or in respect of 
or to indemnify the Corporation against any compensation or damage caused by the 
Excepted Risks. 

 
34.5  The Contractor shall at all times Indemnify the Corporation against all claims, 

damages, or compensation under the provisions of payment of wages Act - 1936, 
Minimum Wages Act - 1948, Employer's Liability act - 1938, The workmen's 
Compensation Act - 1923, Industrial Disputes Act - 1947, and Maternity Benefit Act - 
1961 or any modifications thereof or any other law relating thereto and rules made 
there under from time to time or as consequence of any accident or injury to any 
workmen or other persons in or about the works, whether in the employment of the 
Contractor or not, (save and except where such accident or injury has resulted from 
any act of the Corporation, it's agents or servants) and against all cost, charges and 
expenses of any suit action or proceedings arising out of such accident or injury and 
against all sum or sums which may with the consent of the Contractor be paid to 
compromise or compound any such claim, without limiting his obligations and 
liabilities as above provided. The Contractor shall insure against all claims, damages 
or compensation payable under the Workmen's Compensation Act - 1923 or any 
modification thereof or any other Law relating thereto.  

 
34.6  The aforesaid insurance policy/policies shall provide that they shall not be cancelled 

till the Engineer-in-charge has agreed to there  
 
34.7  The Contractor shall prove to the Engineer-in-charge from time to time that he has 

taken out all the insurance policies referred to above and has paid the necessary 
premiums for keeping the policies alive till expiry of the Defect Liability Period, if any. 

 
34.8  The Contractor shall ensure that similar insurance policies are taken out by his Sub-

Contractors (if any) and shall be responsible for any claims or losses to the 
Corporation resulting from their failure to obtain adequate insurance protection in 
connection thereof. The Contractor shall produce or cause to be produced by his 
Sub-Contractors (if any) as the case may be, the relevant policy or policies and 
premium receipts as and when required by the Engineer-in-charge.  

 
34.9  If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in 

force the insurance referred to above or any other insurance which he/they may be 
required to effect under the terms of the Contract, then and in any such case the 
Corporation may, without being bound to, effect and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that purpose 
and from time to time deduct the amount so paid by the Corporation from any money 
due or which may become due to the Contractor or recover the same as debt due 
from the Contractor. 

 
35.  FACILITIES TO OTHER CONTRACTORS: 

The Contractor shall, in accordance with requirement of the Engineer-in-charge, 
afford all reasonable facilities to other Contractors engaged contemporaneously on 
separate Contracts in connection with the works and for departmental labour and 
labour of any other properly authorized authority or statutory body which may be 
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employed at the site on execution on any work not included in the Contract or of any 
Contract which the Corporation may enter into the connection with or ancillary to the 
works. 

 
36.  NOTICES TO LOCAL BODIES 

The Contractor shall comply with and give all notices required under any 
governmental authority, interment, rule or order made under any act of parliament, 
state laws or any regulation or bye-laws of any local authorities relating to the works. 
He shall before making any variation from the Contract; drawings necessitated by 
such compliance give to the Engineer-in-charge a written notice giving reasons for 
the proposed variation and obtain the Engineer-in-charge's instructions thereon. 

 
36.1  The Contractor shall pay and indemnify the Corporation against any liability in 

respect of any fees or charges payable under any Act of parliament, state laws or 
any Government instrument, rule or order and any regulations or by-laws of any local 
authority in respect of the works. 

 
37.  SUB CONTRACTS 

The Contractor shall not sublet any portion of the Contract without the prior written 
approval of the Accepting authority. 

 
38.  INSTRUCTIONS AND NOTICES 

Subject as otherwise provided in this Contract, all notices to be given on behalf of 
the Corporation and all other actions to be taken on its behalf may be given or taken 
by Engineer-in-charge or any officer for the time being entrusted with the functions, 
duties and powers of the Engineer-in-charge. 

38.1  All instructions, notices and communications etc. under the Contract shall be given in 
writing and if sent by registered post to the last known place of above or business of 
the Contractor shall be deemed to have been served on the date when in the 
ordinary course of post these would have been delivered to him. 

 
38.2  The Contractor or his agent shall be in attendance at the site/ sites during all working 

hours and shall superintend the execution of the works with such additional 
assistance in each trade as the Engineer-in-charge may consider necessary. Orders 
given to the Contractor's agent shall be considered to have the same force as if they 
had been given to him.  

 
38.3  The Engineer-in-charge shall communicate or confirm his instructions to the 

Contractor in respect of the execution of work in a "Work site order Book" maintained 
in the office of the Engineer-in-charge and the Contractor or his authorized 
representative shall confirm receipt of such instruction by the Contractor, he shall be 
furnished a certified true copy of such instructions. 

 
39.  FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO 

ABANDONMENT OR REDUCTION IN SCOPE OF WORK: 
If at any time after acceptance of the tender, the Corporation shall decide to abandon 
or reduce the scope of the works for any reason, whatsoever hence not require the 
whole or any part of the work to be carried out, the Engineer-in-Charge shall give 
notice in writing to that effect to the Contractor and the Contractor shall have no 
claim to any payment of compensation or otherwise whatsoever, on account of any 
profit or advantage or which he might have derived from the execution of the works 
in full, which he did not derive in consequence of the fore closure of the whole or part 
of the works. 

39.1  The Contractor shall be paid at Contract rates full amount for works executed at site, 
and in addition, a reasonable amount as certified by the Engineer-in-charge for the 
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items hereunder mentioned which could not be utilized on the work to the full extent 
because of the foreclosure. 
(a)  Any expenditure incurred on preliminary site work e.g. temporary access 

roads, temporary labour huts, staff quarters and site office, storage, 
accommodation and water storage tanks. 

(b)  i) The Corporation shall have the option to take over Contractor's Materials or 
any part thereof either brought to site or of which the Contractor is legally 
bound to accept delivery from suppliers (for incorporation in or incidental to 
the work), provided however, the Corporation shall be bound to take over the 
materials or such portions thereof as the Contractor does not desire to retain. 
For materials taken over or to be taken over by the Corporation, cost of such 
materials shall, however, take into account purchase price, cost of 
transportation and deterioration or damage which may have been caused to 
materials whilst in the custody of the Contractor. 
 
ii) For Contractor's materials not retained by the Corporation, reasonable cost 
of transportation of such materials from site to Contractor's permanent stores 
or to his other works, whichever is less. If materials are not transported to 
either of the said places, no cost of transportation shall be payable. 

 
(c)  If any materials supplied by the Corporation are rendered surplus, the same 

except normal wastage shall be returned by the Contractor to the Corporation 
at rates not exceeding those at which these were originally issued less 
allowance for any deterioration or damage which may have been caused 
whilst the materials were in the custody of the Contractor. In addition, cost of 
transporting such materials from site to the Corporation stores if so required 
by the Corporation. 

 
(d)  Reasonable compensation for transfer of T & P from site to Contractor's 

permanent stores or to his other works, whichever is less. If T & P are not 
transported to either of the said places, no cost of transportation shall be 
payable. The Contractor shall if required by the Engineer-in-charge furnish to 
him books of account, wage books, time sheets and other relevant documents 
as may be necessary to enable him to certify the reasonable amount payable 
under this condition. 

 
40.  TERMINATION OF CONTRACT FOR DEATH: 

If the Contractor is an individual or a proprietary concern and the individual or the 
proprietary dies and if the Contractor is a partnership in concern and one of the 
partners dies, then unless the Accepting Authority is satisfied that the legal 
representative of the individual Contractor or of the proprietor of the proprietary 
concern and in the case of partnership, the surviving partners, are capable of 
carrying out and complete the Contract, the Accepting Authority shall be entitled to 
cancel the Contract as to its incomplete part without the Corporation being in anyway 
liable to payment of any compensation to the estate of the deceased Contractor 
and/or to the surviving partners of the Contractors firm on account of the cancellation 
of the Contract. The decision of the Accepting authority that the legal representatives 
of the deceased Contractor or the surviving partners of the Contractor's firm cannot 
carry out and complete the Contract shall be final and binding on the partners. In the 
event of such cancellation the Corporation shall not hold the estate of the deceased 
Contractor and/or the surviving partners of the Contractor's firm liable in damages for 
not completing the Contract. 

 
41.  CANCELLATION OF CONTRACT IN FULL OR IN PART: 

If the Contractor: 
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a) At any time makes default in proceeding with the works with due diligence and 
continued to do so after a notice in writing of 7 days from the Engineer-in- charge or  
 
b) Commits default the works or items of work with individual dates of completion, 
and does not complete them within the period specified in notice given in writing in 
that behalf by the Engineer-in-charge.  

 
c) Fail to complete the works or items of work with individual dates of completion, 
and does not complete them within the period specified in notice given in writing in 
that behalf by the Engineer-in-charge. 

 
d) Shall offer or give or agree to give to any person in Corporation's service or to any 
other person on his behalf consideration, any gift or of any kinds as an inducements 
or reward for doing or forbearing to or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other Contract for the 
Corporation. 

 
e) Shall enter into a Contract with the Corporation in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless 
the particulars of any such commission and terms of payment thereof have 
previously been disclosed in writing to the Accepting Engineer-in- charge. 

 
f) Shall obtain a Contract with the Corporation as a reward offering tendering or by 
other non - bonafide methods of competitive tendering or 

 
g) Being an individual, or if a firm any partner thereof, shall at any time be adjusted 
insolvent or have a receivers order for administration of his estate, made against him 
or shall take any proceeding, liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency 
Act for the time being in force or make any conveyance or assignment of his effects 
or composition or arrangement for the benefit of his creditors or purpose so to do, or 
if any application be made under any Insolvency Act for the time being in force for 
sequestration of his estate or if a trust deed be executed by him for benefit of his 
creditor, shall be given to the Contractor for value of the work executed by him up to 
the time of cancellation, the value of Contractor's materials taken over and 
incorporated in the work, and use of tackle and machinery belonging the Contractor 
work or  

 
h) Being a Corporation, shall pass a resolution or the Court shall make an order for 
the liquidation of its affairs, or a Receiver or Manager on behalf of the debenture 
holders shall be appointed or a circumstance shall arise which entitle the court or 
debenture holders to appoint a Receiver or Manager or  
 
i) Shall suffer an execution being levied on his goods and allow to be contained for a 
period of 21 days or  
 
j) Assigns, transfers, sublets (engagement of labour on a piece basis or of labour 
with materials not to be incorporated in the work, shall not be deemed to be 
subletting) or attempts to transfer or sublet the entire works or any portion thereof, 
without the prior written approval of the Accepting Authority. The Accepting Authority 
may, without prejudice to any other right to remedy, which shall have accrued or 
shall accrue thereafter, the Corporation by written notice cancel the Contract as a 
whole or only such item of work on default from the Contract. 

 
41.1  The Accepting authority shall on such cancellation have power to (a) Take 

possession of the site and any materials, constructional plant, implements, stores 
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etc. thereon, and/or (b) Carryout the incomplete work by any means at the risk and 
cost of the Contractor. 

 
41.2  On cancellation of the Contract in full or in part, the Engineer-in-Charge shall 

determine what amount, if any, is recoverable from the Contractor for completion of 
the works or part of the works or in case the works or part of the works is not to be 
completed, the loss or damage suffered by the Corporation. In determining the 
amount, credit shall be given to the Contractor for the value of the work executed by 
the Contractor up to the time of cancellation, the value of Contractor's materials 
taken over and incorporated in the work, and use of tackle and machinery belonging 
to the Contractor. 

 
41.3  Any excess expenditure incurred or to be incurred by the Corporation in completing 

the works or part of the works or the excess loss or damages suffered or may be 
suffered by the Corporation as aforesaid after allowing such credit shall be recovered 
from any moneys due to the Contractor on any account, and if such moneys are not 
sufficient the Contractor shall be called upon in writing to pay same within 30 days. If 
the Contractor shall fail to pay the required sum within the aforesaid period of 30 
days, the Engineer-in-charge shall have the right to sell any or all of the Contractor's 
unused materials, Unused materials, constructional plant, Implements, temporary 
building etc. and apply the proceeds of sale thereof, towards the satisfaction of any 
sums due from the Contractor under the Contract and if thereafter there be any 
balance outstanding from the Contractor, it shall be recovered in accordance with the 
provisions of the Contract. 

 
41.4  Any sums in excess of the amounts due to the Corporation and unsold materials, 

constructional plant etc. shall returned to the Contractor, provided always that if cost 
or anticipated cost of completion by the Corporation of the works is less than the 
amount which the Contractor would have been paid had he completed the works or 
part of the works, such benefit shall not accrue to the Contractor. 

 
42.  LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND RECTIFICATION 

THEREOF: 
If the Contractor or his workmen or employees shall injure or destroy any part of the 
building in which they may be working or any building, road, fence etc. contiguous to 
the premises on which the work or any part of it is being executed or if any damage 
shall happen to the work while in that progress, the Contractor shall upon receipt of a 
notice in writing in that behalf make the same good at his own expense. If it shall 
appear to the Engineer-in-charge or his representative at any time during 
construction or reconstruction or prior to the expiration of the Defects Liability Period, 
that any works has been executed with unsound, imperfect or unskillful workmanship 
or that any materials are of a inferior quality to that Contract for, or otherwise not in 
accordance with the Contract, or that any defect, shrinkage or other fault have 
appeared in the work arising out of defective or improper materials or workmanship, 
the Contractor shall, upon receipt of a notice in writing in that behalf from the 
Engineer-in-Charge, forthwith rectify or remove and reconstruct the work so specified 
in whole or in part, as the case may require or as the case may be and/or remove 
the materials or articles at his own expense not withstanding that the same may 
have been to do so within the period to be specified by the Engineer-in-charge, may 
rectify or remove and re-execute the work and or remove and replace with other 
materials or articles complained of, as the case may be, by other means at the risk 
and expense of the Contractor. 

 
42.1  In case of repairs and maintenance works, splashes and droppings from white 

washing, painting, etc. shall be removed and surface cleaned simultaneously with 
completion of these items of work in individual rooms, quarters or premises etc. 
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where the work is done, without waiting for completion of all other items of work in 
the Contract. In case the Contractor fails to comply with the requirements of this 
condition, the Engineer-in-charge shall have the right to get the work done by other 
means at the cost of the Contractor. Before taking such action, however, the 
Engineer-in-charge shall give three days notice in writing to Contractor. 

 
43.  URGENT WORKS: 

If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall 
be final and binding) becomes necessary and the Contractor unable or unwilling at 
once to carry it out, the Engineer-in-Charge may by his own or other work people 
carry it out as he may consider necessary. If the urgent work were such as the 
Contractor is liable under the Contract to carry out at his expense, all expenses 
incurred on it by the Corporation shall be recoverable from the Contractor and be 
adjusted or set off against any sum payable to him. 
 
 

 
44.  CHANGE IN CONSTITUTION: 

Where the Contractor is a partnership firm, prior approval in writing of the accepting 
authority shall be obtained before any change is made to the constitution of the firm. 
Where the Contractor is an individual or a Hindu Undivided Family-business 
concern, such approval as aforesaid shall likewise be obtained before the Contractor 
enters into any partnership agreement where under the partnership, firm would have 
the right to carry out the work hereby undertaken by the Contractor. If prior approval 
as aforesaid is not obtained, the Contract shall be deemed to have been assigned in 
contravention of condition 41(j) hereof and the same action may be taken and the 
same consequences shall ensure as provided for in the said condition 41. 

 
45.  TRAINING OF APPRENTICES 

The Contractor shall during the currency of the Contract, when called upon by the 
Engineer-in-charge engage and also ensure engagement by Sub-Contractors and 
others employed by the Contractor in connection with the works, such number of 
apprentices in the categories as directed by E.I.C. and for such periods as may be 
required by the Engineer-in-charge. The Contractor shall train them as required 
under the Apprentices Act, 1961 and shall be responsible for all obligations, the 
employer under the Act including the liability to make payment of apprentices as 
required under the act. 

 
46.  VALUATIONS AND PAYMENT: 

RECORDS AND MEASUREMENT 
The Engineer-in-charge, shall except as otherwise stated ascertain and determine 
the value of the works done in accordance with the measurement recorded and the 
Contract rates for each such items of work.  

 
46.1  All items having a financial value shall be entered in Measurement Book, Level Book 

etc. prescribed by the Corporation so that a complete record is obtained of all work 
performed under the Contract. 

 
46.2  Measurements shall be taken jointly by the Engineer-in-charge or his authorized 

representative and by the Contractor or his authorized representative. 
 
46.3  Before taking measurements of any work, the Engineer-in-charge or the persons 

deputed by him for the purpose shall give a reasonable notice to the Contractor. If 
the Contractors fails to attend or send an authorized representative for measurement 
after such a notice or fails to countersign or to record the objection within a week 
from the date of measurement, then in any such event, measurements taken by the 
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Engineer-in-charge or by person deputed by him shall be taken to be correct 
measurements of the work. 

 
46.4  The Contractor shall, without extra charge, provide assistance with every appliance, 

labour and other things necessary for measurement. 
 
46.5  Measurement shall be signed and dated by both parties each day on the site on 

completion of measurement. If the Contractor objects to any of the measurements 
recorded on behalf of the Corporation, a note to that effect shall be made in the 
Measurement Book against the item objected to and such note shall be signed and 
dated by both parties engaged in taking measurements. 

 
46.6  Where mode of measurement is not otherwise specified, the measurement shall be 

taken at site as per the latest I.S. Code of practice at the time of tendering. 
 
47.  METHOD OF MEASUREMENTS: 

Except where any general or detailed description of the work in quantities expressly 
shows to the contrary, Schedule of Quantities shall be deemed to have been 
prepared and measurements shall be taken in accordance with the procedure set 
forth in the Schedule of Rates/Specifications not withstanding any provision in the 
relevant standard Method of Measurement or any general or local custom. In the 
case of items, which are not covered by the Schedule of Rates/Specifications, 
measurements shall be taken in accordance with the relevant Standard Method of 
Measurement issued by the Indian Standard Institution. 

 
48.  PAYMENT ON ACCOUNT: 

Interim bills shall be submitted by the Contractors at intervals mentioned on or before 
the date fixed by the Engineer-in-charge for the work executed. The Engineer-in-
charge shall then arrange to have the bill verified by taking or causing to be taken, 
where necessary, the requisite measurements of the work. 

 
48.1  Payment on account for amount admissible shall be made on the Engineer-in-charge 

certifying the sum to which the Contractor is considered entitled by way of interim 
payment for all work executed after deducting there from the accounts already paid, 
the security deposit and such other amounts as may be deductible or recoverable in 
terms of the Contract. 

 
48.2  Any interim certificate given relating to work done or materials supplied may be 

modified or corrected by any subsequent interim certificate or by the final certificate. 
No certificate of the Engineer-in-charge supporting an interim payment shall of itself 
be conclusive evidence that any work or materials to which it relates is/are in 
accordance with the Contract. 

 
48.3  Pending consideration of extension of date of completion, interim payments shall 

continue to be made as herein provided. 
 
49.  TIME LIMIT FOR PAYMENT OF FINAL BILL 

The Contractor shall submit the Final Bill within three months of physical completion 
of the works. The Contractor shall make no further claims after submission of the bill 
(final) and these shall be deemed to have been waived and extinguished. Payment 
of those items of the bill in respect of which there is no dispute and of items in 
dispute, for quantities and at rates as approved by Engineer-in-charge, shall be 
made within the period specified hereunder, the period being reckoned from the date 
of receipt of the bill by the Engineer-in-charge.  
a) Contract amount not exceeding Rs. 5 Lakhs..... Two months 
b) Contract amount exceeding Rs. 5 Lakhs ......... three months 
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50.  After payment of the amount of the final bill payable as aforesaid has been made, 

the Contractor may, if he so desires, reconsider his position in respect of the 
disputed portion of the final bill and if he fails to do so within 90 days his disputed 
claim shall be deals with as provided in the Contract, provided however, no 
reimbursement or refund shall be made if the increase/decrease is not more than + 
10% of the said price, and if so the reimbursement or refund shall be made only on 
the excess over + 10% provided that any increase will not be payable if such 
increase has become operative after the Contract extended date of completion of the 
works or items of work in question. 

 
51.  OVER PAYMENTS AND UNDER PAYMENTS 

Whenever any claim for the payment of a sum of money to the Corporation arises 
out of or under this Contract against the Contractor, the same may be deducted by 
the Corporation from any sum then due or which at any time thereafter may become 
due to the Contractor under this Contract and failing that, under any other Contract 
with the Corporation (which may be available with the Corporation) or from his 
security deposits or he shall pay the claim on demand. 

 
51.1  The Corporation reserves the right to carry out post payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc. The 
Corporation further reserves the right to enforce recovery of any over payment when 
detected, notwithstanding the fact that amount of the final bill may be included by 
one of the parties as an item of dispute before an arbitrator appointed under 
condition 52 of this Contract and notwithstanding the fact that the amount of the final 
bill figures the arbitration award. 

 
51.2  If as a result of such audit and technical examination any over payment discovered 

in respect of any work done by the Contractor or alleged to have been done by him 
under the Contract, it shall be recovered by the Corporation from the Contractor by 
any or all of the methods prescribed above or if any under payment is discovered, 
the amount shall be duly paid to the Contractor by the Corporation. 

 
51.3  Provided that the aforesaid right of the Corporation to adjust over payment against 

amounts due to the Contractor under any other Contract with the Corporation shall 
not extend beyond the period of two years from the date of payment of the final bill or 
in case the final bill is a Minus bill, from the date the amount payable by the 
Contractor under the minus final bill is communicated to the Contractor. 

51.4  Any amount due to the Contractor under this Contract for under payment may be 
adjusted against any amount then due or which may at any time thereafter become 
due before payment is made to the Contractor, from him to the Corporation on any 
other Contract or amount whatsoever. 

 
52.  ARBITRATION AND LAW ARBITRATION: 
52.1  Except where otherwise provided for in the Contract, all questions and disputes 

relating to the meaning of the specifications, designs, drawings and instructions 
herein before mentioned and as to the quality of workmanship or materials used on 
the work or as to any other question, claim, right, matter or thing whatsoever in any 
way arising out of or relating to the Contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the 
works, or the execution or failure to execute the same, whether arising during the 
progress of the work or after the completion or abandonment thereof, shall be 
referred to the sole arbitration of the Chairman & Managing Director of Uranium 
Corporation of India Limited, Jaduguda and if the Chairman and Managing Director 
is unable or unwilling to act to the sole arbitration, of some other person appointed 
by the Chairman & Managing Director, willing to act as such arbitrator. There will be 
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no objection if the arbitrator so appointed is an employee of Uranium Corporation of 
India Limited, Jaduguda and that he had to deal with the matters to which the 
Contract relates and that in the course of his duties as such he had expressed views 
on all or any of the matters in dispute or difference. The arbitrator to whom the 
matter is originally referred being transferred or vacating his office or being unable to 
act for any reasons, such Chairman & Managing Director as aforesaid at the 
transfer, vacation of the office of inability to act, shall appoint another person to act 
as arbitrator in accordance with the terms of the Contract. Such person shall be 
entitled to proceed with the reference from the stage at which his predecessor left it. 
It is also a terms of this Contract that no person other than a person appointed by 
such Chairman & Managing Director, as aforesaid should act as arbitrator and if for 
any reason, that is not possible, the matter is not to be referred to arbitration at all. In 
all cases where the amount of the claim in dispute is Rs. 50,000/-(Rupees Fifty 
Thousand) and above, the arbitrator shall give reasons for the award. 
Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any statutory 
modification or re-enactment thereof and the rules made there under and for the time 
being in force, shall apply the arbitration proceeding under this clause. It is a term of 
the Contract that the party invoking arbitration shall specify the dispute or disputes to 
be referred to arbitration under the clause together with the amount for amounts 
claimed in respect of each such dispute. 
It is also a term of the Contract that if the Contractor does not make any demand for 
arbitration in respect of any claim(s) in writing within 90 days of receiving the 
intimation from the Corporation that the bill is ready for acceptance of the Contractor, 
the claim of the Contractor will be deemed to have been waived and absolutely 
barred and the company shall be discharged and released of all liabilities under the 
Contract in respect of these claims. 
The arbitrator(s) may from time to time with consent of the parties enlarge the time, 
for making and publishing the award. 
The decision of the Engineer-in-charge regarding the quantum of reduction as well 
as justification thereof in respect of rates for substandard work, which may be 
decided to be accepted, will be final and would not be open to arbitration. The 
arbitrator shall be deemed to have entered on the reference on the date he issues 
notice to both the parties fixing the date of the first hearing. 
The venue of Arbitration shall be such place as may be fixed by the Arbitrator, in his 
sole discretion. The award of the Arbitrator shall be final, conclusive and binding all 
the parties to this Contract. 
 
 

52.2  COST OF ARBITRATION 
Upon every or any such reference, the costs of and incidental to the reference and 
award respectively shall be in the discretion of the arbitrator, who may determine the 
amount thereof, or direct the same to be taxed as between solicitor and client, or as 
between party and party and shall direct by whom and to whom and in what manner 
the same shall be borne and paid. 
 

52.3  WORK TO CONTINUE 
Work under the Contract shall be continued by the Contractor during the arbitration 
proceedings, unless otherwise directed in writing by the Corporation or the Engineer-
in-charge or unless the matter is such that the works cannot possibly be continued 
until the decision of the arbitrator is obtained and except as those which are 
otherwise expressly provided in the Contract, no payment due or payable by the 
Corporation shall be withheld on account of such arbitration proceeding unless it is 
the subject matter or one of the subject matters of the arbitration. 
 

53.  LAWS GOVERNING THE CONTRACT: 
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This Contract shall be governed by the Indian Laws for the time being in force and it 
shall be deemed to have been executed at Jaduguda, District Singhbhum (East), 
Jharkhand within the ordinary Civil Jurisdiction of the competent courts in the district 
of Singhbhum (East). 
 

 
--- 0 --- 
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II 
 

SPECIAL CONDITIONS OF CONTRACT 
 

Sub: Rewinding of Transformer  
 

1. Completion Time :-04 (Four) months from the date of issue of work order. 
 
2. Earnest Money/Security Money Deposit:-Security Deposit equivalent to 10% of the 

ordered value is required to be deposited under this contract. In which, the initial 
security deposit (including earnest money already deposited) equivalent to 5% of the 
ordered value is required to be deposited in Accounts Department-UCIL in the form of 
demand draft before the start of the work. In addition to the above, further balance 
security deposit 5% will be deducted from the running account bills. 100% Security 
Deposit will be refunded on written request in duplicate to the Engineer-In-Charge 
after completion of the defect liability period. 

 
3.    Payment Terms: 
 

a)  One Final Bill Shall be paid to the contractor. 
 
4. For external wiring the work shall be carried out with the help of skilled electricians / 

ITI with NCVT or persons with wireman certificate.. 
 
5. The contractor has to strictly follow the “Vendor List” for make of the materials to be 

used in this job. Prior approval to be taken from UCIL for the items that are not 
covered in Vendor list.  

 
       
       Vendor list    
 1. PVC wire        Finolex / Havells. 
 2. Switch socket       Anchor 
 3. MCB                   Havells / Anchor 
 4. Combined MCB and Metal clad plug socket            Anchor 
 5. Fuse / Fuse Base                EE / GE 
 6. Terminal block       Elmex 
 
6. Defect Liability Period / Guarantee Period: The job shall be guaranteed for proper 

performance for 12(Twelve) months from the date of its handover. In case of failure 
within guarantee period the contractor will have to attend to the defect, free of cost 
and rectify it to the satisfaction of Engineer-in-Charge. 

7.     Transportation of man and material will have to be arranged by the contractor with his 
own mean / transport. 

8.   Any other material which is not mentioned in tender by UCIL but is required for 
completion of job will have to be arranged by contractor free of cost 

 
9. The contract may further be extended depending upon discretion of the management. 
 
10. The above terms & conditions shall be a part of the contract also and shall supersede 

all other stipulations / conditions to the contrary.  Please refer enclosed general 
conditions of contract also. 
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11. WCT, IT, GST and other taxes if applicable will be deducted from the contractor’s bill.  

Hence before quoting, the contractor must consider the above. 
 
12. If in any case, fittings as per Cat. No. as mentioned in the schedule of items is not 

available in the market, then equivalent fittings of same make after due approval from 
UCIL, is to be supplied. 

 
13. The bidder must quote only in the Format given in the price part. 
 
14. As an acceptance of terms and conditions, the tender document duly signed and 

sealed on every page should be submitted.  Offers not satisfying the same will be 
liable for rejection. 

 
15. Details of similar work done in last three years along with copies of the orders and 

certificates from the user agencies should be submitted along with the technical offer. 
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III 
 

SCOPE OF WORK 
 

Sub: Rewinding of Transformer 
 
 

Bidder Scope of Work: 
 

1.  Lifting and shifting of the transformer after taking proper clearance from UCIL  
 

2.  Materials required to complete the system in all respect but not specifically mentioned in the 
specification shall be deemed to   have  been included in the specification. All the 
consumable and non consumables items including bushing (HT/LT) ,breather, silica gel, oil 
sealing gasket, paints & thinners, studs and adapters,grease,nut & bolts, painting brush of 
all types ,limited to successful re-commissioning of transformer shall be in bidder scope. 

 
3.  Rewinded transformer shall be put into operation immediately after receipt of rewinded 

transformer at UCIL Jadugoda. Truck required for lifting & shifting work during de-
commissioning and re-commissioning of the transformers shall be in the bidder’s scope.  

 
4.  Satisfactory Test certificate & Guarantee Certificate shall be submitted by the bidder after re-

commissioning of transformer. 
 
5. Vendor shall return the empty barrel of New Transformer Oil provided by UCIL while returning 

the re-winded transformer. (if applicable) 
 
6.  Job for Repairing Work : 
:                                                                                                                                                                   

(a) Un-tanking and Tanking of Transformer                                                                                          
(b) Top cover Removing                                                                                                                       
(c) De-breezing of connection (d) Disconnection of Tap changer (e) Removing of coils from 
core coil assembly                                                                                                                                
(f) Top Yoke Assembly  (g) Main transformer cleaning. (h) Tap Changer connection (i) 
Breezing of Connections (j) Gasket changing. (k) Drying of Transformer (l). Re-winding of 
HT Coil &  LT Coil .                                                                                                                               
m) Change of All Gaskets and Rubber Bush.                                                                                       
n) Re-Assembly & Testing of Transformer. 

7.  Scrap copper shall be retained by the vendor. Hence effective/landed price after considering 
the price of scrap copper shall be quoted. 

 

UCIL Scope of Work: 
 
 
1. UCIL shall provide new transformer oil in separate Barrel to be filled in the transformer free 

of cost 
2. The 900 litres of transformer oil shall be issued  to vendor and  estimated cost of free issue 

of Transformer oil is Rs 108000/- 
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IV 
 

 (ANNEXURE – A) 
 

 
CONTRACT LABOURER EMPLOYMENT ACT & RULES 

 
 

1. The contractor shall employ labourer in sufficient number to maintain required rate of 
progress and quality to ensure workmanship of the degree specified in the contract and to 
the satisfaction of the Engineer-In-charge. The contractor shall not employ in connection with 
the works any person who has not attained the age of fifteen years. 

 
2. Contractors should employ only the persons with established identity. 
 
3. Dy. Commandant, CISF,UCIL will issue temporary identity cards  to  persons  actually    

engaged in the work and may exercise  checks as considered necessary to ensure that 
strangers are not  permitted inside the work premises. Contractors are required to surrender 
the identity cards on completion of job to Dy. Commandment, CISF, and UCIL. 

 
4. CISF control room / Contractor will not allow any inter-state labourer as a contract labour in 

any case. 
 
5. The contractor shall furnish to the Engineer–In-charge, a distribution return of the number 

description by trades of work people employed on the works. The contractor  shall also 
submit on the 4th and 19th of  every month to the Engineer- In-charge a true statement 
showing in respect of second half of the preceding month and the first half of current month 
(i) the accident that occurred during the said fortnight showing the circumstances under 
which they happened and the extent of damage and injury caused by them and (ii ) the 
number of female workers who have been allowed Maternity Benefit as provided in the 
Maternity Benefit Act 1961 or rules made there under and the amount paid to them. 

 
6.  The contractor shall pay to labourers employed by him wages not less than fair wages as 

defined in the Contract Labour (Regulation & Abolition) Act 1970 and rules made there 
under. 

 
7. The contractor shall in respect of labour employed by him comply with or cause to be    

complied with the Contract Labour (Regulation & Abolition) Act 1970 and Rules made   there 
under in regard to all matters provided therein. 

 
8. The contractor shall comply with the provisions of the payment of Wages Act 1936, Minimum 

Wages Act 1948, Employees Liability Act 1938, Workmen’s Compensation Act 1923, 
Industrial Disputes Act 1947, Maternity Benefit Act 1961, and Mines Act 1952 or any 
modifications thereof or any other law relating thereto and rules made there under from 
 time to time. 

  
9. The contractor shall be liable to pay his contribution and the employee’s contribution to the 

Employees State Insurance Scheme in respect of all labour employed by him for the 
execution of the contract, in accordance with the provision “The Employees State Insurance 
Act, 1948 as amended from time to time and as applicable in this case. In case the 
contractor fails to submit full details of his account of labour employed and the contribution 
payable, the Engineer In-charge shall recover from the running bills of the contractor an 
amount of contribution as assessed by him. The amount so recovered shall be adjusted 
against the actual contribution payable under Employees State Insurance Scheme.  

 
10.  The Engineer In-charge shall on a report having been made by an inspection staff as defined 

under the Contract Labour ( Regulation & Abolition ) Act 1970, and rules made there under 
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have the power to deduct from the money due to the contractor any sum required or 
estimated to be required for making the good the loss suffered by a worker or workers by 
reason of non - fulfilment of the conditions of the contract for the benefit of workers, non- 
payment of wages or of deductions made from his or their wages which are not justified by 
the contract or non -observance of the said Act. 

 
11. The contractor shall indemnify the Corporation against any payment to be made under and 

for observance of the Contract Labour (Regulation & Abolition) Act 1970, and the rules made 
there under without prejudice to his right to claim indemnity from his sub-contractors. 

 
12. In the event of the contractor committing a default or breach of any of the provisions of 

aforesaid Act and Rules made there under / amended from time to time or furnishing any 
information or submitting or filling any Forms / Register / Slip under the provisions of the law 
which is materially incorrect, then on the report of the Inspecting Officer, the contractor shall 
without prejudice pay to the Corporation a sum not exceeding liabilities for such defaults 
including liquidated damages etc. For every default, breach or furnishing, making, 
submitting, filling materially incorrect statement as may be fixed by the Labour Department 
and the contractor should indemnify the Corporation against all such liabilities. 

 
13. MODEL RULES FOR LABOUR WELFARE:- 
 

(i)      The Contractor shall at his own expenses comply with or cause to be complied with 
Model Rules for Labour Welfare as provided under the rules framed by the appropriate 
Government from time to time for protection of health and making sanitary arrangements for 
workers directly or indirectly on the works. In case the contractor fails to make arrangements 
as aforesaid, the Engineer In charge shall be entitled to do so and recover the cost thereof 
from the Contractor. 

 
(ii) Failure to comply with Model Rules for Labour Welfare, Safety Code or the provisions 
relating to report on accidents and to grant Maternity Benefit to Female workers shall make 
the contractor liable to the Corporation as liquidated damages an amount not exceeding Rs. 
50.00 for each default or materially incorrect statement. The decision of the Engineer In 
charge in such matters based on reports from the Inspecting Officers shall be final and 
binding and deducting officers shall be final and binding and deductions for recovery of such 
liquidated damages may be from any amount payable to the contractor. 
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V 
           

(ANNEXURE – B)    
 

SAFETY   OF   CONTACTORS’   EMPLOYEES 
 

1. The contractor shall at all times, take all reasonable precaution for the safety of 
employee, including those of sub – contractors in the performance of his  contract 
and shall comply with all applicable provisions of both Central as well as the State 
Safety Laws. In addition to the safety provisions, the contracting officer shall include the 
safety requirements as recommended by the Health Physics Unit, Jaduguda for a 
specified contract. 
In the event that contractor fails to comply with these provisions, the contracting officer 
may, without prejudice to any other legal or contractual rights, issue an order for 
stopping all or any part of the work, thereafter a start order for resumption of work may 
be issued at the sole discretion of the Contracting Officer. The contractor shall make no 
reason of or in connection with such stoppage. 

2. Contractor shall have a full time Safety Officer / Engineer when the contractor employs 500 or more 
persons or when engaged specifically in hazardous work. In  the case of contractors employing fewer than 
500 persons, his safety representative shall be an employee in a high supervisory capacity and his 
 safety duties may be in addition to his or her technical / administrative duties.  

 
3. Contractor shall have at least one person fully trained in First Aid to be present at the site of work all time.  
 
4. Contractor must report to the Safety Officer (Mill) – through their contracting officer every accident 

involving:- 
 

 Their personnel 
 
 UCIL property or personnel. 
 
 Property or personnel of other contractors working at the site. 
 
4.1  Contractor must report to the Safety Officer (Mill) immediately  on becoming aware of 

any accident of  Type  - A  (see Appendix –1) giving the following information  :- 
  - Name of the informant 
  - Nature and location of incident being reported 

- Name of Supervisor / Engineer – In-charge, location and telephone no. where he    
can be reached. 

4.1.1 Contractor shall submit their investigation reports, through their contracting officer, to 
the Safety officer (Mill) immediately but not later than 3 (three)  working days 
after the occurrence of accident in the Form – A (see Appendix - 2) 

4.1.2   In the case of Type – B accidents (see Appendix – 1), Contractors shall submit `  
their investigating reports, through their contracting officer, to the Safety officer (Mill) 
immediately but not later than 3 (three) working days after the occurrence of accident 
in the Form – A. 

4.2 Monthly summary of accidents and cases of fire shall be prepared by each 
contractor in Form – B (see Appendix – 3) and be sent to the Safety officer (Mill) by 
the 7th of the next month.  

4.2.1 Prime contractor reports shall include the man days lost and occurrence of accident under 
the jurisdiction of the Sub -Contractors. 

 
4.2.2 Contractors shall submit a narrative on safety activities and fire incidents for each month 

along with Form – B. The review should contain such items as personnel and programme 
chance, major project started and major problem. 
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(APPENDIX – 1) 
 
 

CLASSIFICATION   OF   ACCIDENTS 
 

 
 
TYPE – A 
 
 
 
 
1. Fatal injury. 
 
 
2. Serious injuries such as fracture, dislocation, severe burns etc. necessitating   

hospitalisation. 
 
 
3. Any injury to five or more persons. 
 
 
4. Accidents resulting in damage by fire, explosion etc. 
 
 
 
 
 
TYPE – B 
 
 
 
 
1. Minor injuries which results in laceration, abrasion, contusion etc. 
 
 
2.  Disabling injuries but not requiring hospitalisation. 
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             (APPENDIX – 2) 

 (FORM – A)  
 

ACCIDENT   INVESTIGATION   REPORTS 
 
 
Name of contractor and project   : 
Nature of contract     : 
Name of Engineer In-charge  :  
Name of injured person   : 
Age      : 
Address     : 
 
Date and Time of accident   : 
Place where accident occurred  : 
Nature of job     : 
 
What was injured person doing   : 
at the time of accident    
 
Description of accident (in detail)  : 
 
Nature of injuries    : 
 
What was defective or in wrong   : 
Condition that was responsible  
for the accident     
 
What was wrong with working   : 
Methods / instructions    
 
What steps should be taken  :  
to prevent reoccurrence of  
such accidents     
 
 
Name of witness    : 1. 
 
       2. 
 
 
Safety representative’s remarks  
with signature and date   
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(APPENDIX – 3) 
 

(FORM –B) 
 
 
SUMMARY OF ACCIDENT FOR THE MONTH OF ………….….. 
 
 
 
Name of the contractor   :               
 
Name of project      : 
 
Name of the sub – contractor  :      
 
Name of safety representative  
of the  project   : 
 
Total nos. of persons                Male    Female 
working in the project  .: 
   
Engineers    :   
       
Supervisors    : 
 
Labours    : 
 
Total nos. of accidents 
(including Type A & B)  : 
 
Disabling injuries   :     
 
Non – disabling injuries  : 
 
 
 

      (Signature & stamp of Contractor) 
 
 
 
cc:  Engineer – In-charge  
cc:  Safety officer, Jaduguda Mill 
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VI  

  
SPECIAL CONDITIONS FOR SAFETY 

 
Important Instructions to Contractors 

 
1. After getting work order, contractor will have to submit their Site In-charge contact number to 

the following officials of UCIL for better co-ordination. 
a) Respective Section-In-charge,  
b) Safety officer (Mill),  
c) Respective Site In-charge and  
d) Mill In-charge.  

2. The contractors will have also to collect contact numbers of all above mentioned personnel for 
proper co-ordination during execution of any job. 

3. Before starting up any work against work order issued by UCIL to the contractor, contractor will 
have to submit medical fitness certificate of their workmen to the Safety Officer (Mill) along 
with X-ray report with film, Blood test report with blood group & Audiometry test report 
countersigned by authorized medical officer of UCIL Hospital. (If contract period shall be 
more than 3 months). 

4. After receiving medical fitness certificate, Safety officer shall sign the request letter for 
preparation of gate pass of their workers. 

5. The Party is required to submit the Affidavit as per the format before starting the job. 
6. All workers of contractor shall report to the Mill Training Centre for their safety induction 

training. 
7. Only after safety induction training, they shall be engaged for any job. 
8. The contractor shall inform in writing to UCIL’s Site-In-charge & a copy to Safety Officer 

(Mill) in one day advance about the work taken up next day & safety precautions taken up 
during execution of work and PPE’s to be provided to their workmen. 

9. Before starting any job, a safety pep-talk shall be given by their experienced supervisor/site in-
charge. 

10. Before starting critical jobs, contractor shall have to fill Job Hazard Analysis form as per the 
format attached as Annexure ‘X’. They shall have to prepare Specific Safety Job Procedure 
before starting any critical jobs such as dismantling & erection jobs at height etc. Also a checklist 
(as Annexure ‘Y’) for the same shall be prepared and implemented. Height Pass System shall 
be followed as per attached format. ( Annex-VIII). 

11. For critical jobs they shall be given Safety Work Permit. 
12.  After issue of safety work permit, safety personnel shall check all the safety related aspect as per 

the checklist prepared by the contractor and then only allow them to carry out the work. 
13. During execution of critical job, site in-charge / safety personnel of the contractor and site in-

charge of UCIL shall be present. 
14. For bigger contract, contractor will have to engage Qualified Safety Personnel (having 

qualification diploma in industrial safety) for assessment of safety related issues. 
15. After completion of job safety permit shall be handed over to the respective section-in-charge. 
16. Gate pass to the Contractor labour shall be issued only after production of PPE’s by them.  Safety 

shoe & helmet are mandatory for issuing gate pass.  No contract workmen shall be allowed 
without PPE. 

17. Washing of clothing of contract worker is mandatory.  Their clothing shall be washed in our 
washing facility at Mill Division, Jaduguda on chargeable basis @ Rs. 0.5 per cloth washing 
charges shall be deducted from Contractor’s bill. 
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 Annexure ‘X’ 

JOB HAZARD ANALYSIS, UCIL, MILL DIVISION, JADUGUDA 
 
Date: ……………………………………           SWP No. &   Date …………………….. 
 
Job description in brief:  
 
 

Estimated time for 
completing the job :      
 
 

Agency responsible for safe 
execution of the job : 
 
 

 
S.No Sub-activity in sequential order Hazards & 

Associated Risks 
Control Measures/ Safety 
Precautions 

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

 
 

Prepared by: Permitee             Reviewed & Approved by: Section Head 
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(2)                        Annexure ‘Y’ 

        Check List for erection and dismantling job at height 
(Put a √ mark) 

Sl.No. Particular  

1. Job Hazard Analysis Done Yes : 
No   : 

2. Safety training given to workmen Yes : 
No   : 

3. All engineering aspect such as load assessment, support 
requirement, safety etc, done. 

Yes : 
No   : 

4. Safe Operating Procedure made Yes : 
No   : 

5. PPE has been provided to all workmen Yes : 
No   : 

6. Safety work permit issued. Yes : 
No   : 

7. Height pass is available with the workmen who will work at 
height. 

Yes : 
No   : 

8. Safety net is used if work is carried out above 15 m. Yes : 
No   : 

9. Medically fitness certificate has submitted by all workmen. Yes : 
No   : 

10. Engagement of qualified safety personnel. Yes : 
No   : 

11. Engagement of site supervisor Yes : 
No   : 

12. Double sling is available in case of use of hydra crane. Yes : 
No   : 

13. Handover of permit after job is over. Yes : 
No   : 

 
(Signature of Site In-charge / Supervisor)
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VII 

MEDICAL EXAMINATION OF CONTRACT WORKER 
FORM 1 

CANDIDATE’S STATEMENT AND DECLARATION 
The candidate must make the required statement below prior to his medical and must sign the 
declaration appended thereto. His attention is specially directed to the warning contained in it: 
1. State your name in full (in block letters) : __________________________ 
 
2. State your age, date of birth and place of birth: __________________________      
     
3. (a)Have you ever had chickenpox, small  : __________________________ 

pox, intermittent or any other fever, 
enlargement or suppuration of 
glands, spitting of blood, asthma, 
heart disease, lung disease, fainting 
attacks, rheumatism, and 
appendicitis? 

OR 
(b) Any other disease or accident requi-   : __________________________ 

ring confinement to bed and medical 
or surgical treatment ? 

4. Details of Vaccination/ Immunization   : __________________________ 
 
5. Have you or any of your near relations  : __________________________ 

 been afflicted with tuberculosis, asthma, 
 fits, epilepsy, insanity or birth 
defects? 

6. Have you suffered from any form of                  : _________________________ 
nervousness due to overwork or any 
other cause ?       

7. Have you been examined and declared  : __________________________ 
unfit for Government Service by a Medical 
Officer/Medical Board, within the 
last three years ? 

8. Furnish the following particulars concerning your family: 
Father’s age if living 
and state of health 

Father’s age at 
death and cause of 
death 

No. of brothers living, 
their ages and state of 
health 

No. of brothers dead, 
their ages at death 
And cause of death 
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Mothers age if living 
and state of health 

Mother’s age at 
death and cause of 
death 

No. of sisters living, 
their ages and state of 
health  

No. of sisters dead, 
their ages at death 
and cause of death 

 
 
 

   

9. Past Occupation: 
Give details of Name of the Company and Job Hazards if any. 
_____________________________________________________________ 
10. Personal History: 

Diet: ______________________________ 
Smoking: ___________________________ 
Other Habits: _______________________ 

11. Marital Status: 
Married /Unmarried: _________ No. of Children: ________ 

I declare all the above answers to be, to the best of my belief, true and correct. 

I also solemnly affirm that I have not received disability certificate/pension on account of any 

disease or other condition. 

 

Candidate’s signature: _______________ signed in my presence: _____________ 

 

Signature of Medical Officer: __________________ 

Note: The candidate shall be held responsible for the accuracy of the above statement. By 
willfully suppressing any information, he will incur the risk of losing the appointment or 
forfeiting all claims to superannuation allowance / gratuity, if appointed.
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FORM 2 

EXAMINING PHYSICIAN’S REPORT 

1. Personal Details: 

Name       : _________________________  Sex: Male/ Female 

Date of Birth: _________________________  Marital Status:  Married/ Unmarried 

Designation: _________________________  Division & Section: ______________ 

Nature of job: _____________________________________________________ 

  _____________________________________________________ 

General  _____________________________________________________ 

Appearance:  _____________________________________________________ 

Present posting: 

Type of job  _______________ (occupational hazard, if any)____________ 

Marks of Identification: 

I. _____________________________________________ 

II. _____________________________________________ 

Signature of                           Signature of 

Medical Officer: ____________________ Candidate: ___________________ 

2. History: 

a) Personal: ________________________________________________ 

b) Family: ________________________________________________ 

c) Past History: Major Illness/Operations/Injuries with date 

______________________________________________________ 

______________________________________________________ 

d)  Occupational: Previous________________ Duration with year_________ 

Type of work done_____________________________________ 

(Details of past exposure to any significant occupational hazards) 

e)  Female Candidate: 

Menstrual History: i) Age at menarche: _________ ii) LMP: __________ 

iii) History of miscarriages/abortions/ still births/ congenital malformation 

Etc.  _________________________________________________________ 

_________________________________________________________ 

3.  General Examination: 

a) Temperature: __________ °C   b) Pulse: ________ /min 

c) Height: __________ cm.   d) Weight: _________ kg. 
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e) Blood Pressure: _____________ 

f) Acuity of Vision: 

 Without glasses With 

glasses 

Strength of glasses 

Sph Cyl Axis 

Distant Vision RE      

 LE      

Near Vision RE      

 LE      

 

Note:  Detailed visual acuity test to be performed specifically for personnel to be posted as 

Drivers, Crane operators, Fork-lift operators, Locomotive operators, Firemen, Security 

Personnel) 

 

ꞏ Night Blindness: ________________________________________ 

ꞏ Colour Vision:   _________________________________________ 

ꞏ Depth of Vision:   _________________________________________ 

ꞏ Fundus Examination:  __________________________________________ 

g)  Skin condition:  Normal/Abnormal Comment if any__________________ 

h)  Teeth:   Normal/Abnormal Comment if any _________________ 

i)  Lymph nodes:  Normal/Abnormal Comment if any__________________ 

j)  ENT:    Normal/Abnormal Comment if any__________________ 

k)  Special Investigation 

i) Varicose Veins:  _______________________________________ 

ii) Deformities:  ______________________________________ 

iii) Hernia:   _______________________________________ 

iv) Hydrocele: _______________________________________ 

v) Haemorrhoids:  ________________________ ______________ 

vi) Lymph nodes: _______________________________________ 

vii) Oedema:   _______________________________________ 

viii) Fistula:   _______________________________________ 

ix) Thyroid:  _______________________________________ 
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l)  Others:   ______________________________________ 

4.  Systemic Examination:  

a)  Respiratory system:  _____________________________________ 

b)  Cardiovascular system:  _____________________________________ 

c)  Gastro-intestinal system:   _____________________________________ 

d)  Locomotor system:            _____________________________________ 

e)  Central Nervous system:   _____________________________________ 

f)  Genito-Urinary system:      _____________________________________ 

g)  Others:             _____________________________________ 

5.  Laboratory Investigation: (Routine) 

a)  WBC:   TLC: _____ /cmm 

DLC: _____ 

b)  Urine: 

Sp. Gravity: ___________; Sugar: _________; 

Reaction: ___________; Albumin: __________; 

Microscopic Examination: _________________ 

c)  Chest X-ray Report: ____________________________________ 

_____________________________________________________ 

d)  Bio-Chemistry: 

6.  Job Specific Test (if any) (Audiometry, Spirometry, etc.) 

_______________________________________________________ 

_______________________________________________________ 

_______________________________________________________ 

7.  Remarks: 

_________________________________________________________ 

_________________________________________________________ 

Signature of 
Medical Officer: _______________
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FORM 3 

MEDICAL CERTIFICATE OF FITNESS FOR EMPLOYMENT 
I hereby certify that I have examined Shri/ Smt. / Kum._______________________, 

a candidate for employment in the ___________________________ Department 

and found him/ her medically 

i)  Fit 

ii)  Unfit on account of ___________________________________________ 

iii)  Temporarily Unfit on account of __________________________________ 

his / her marks of identification 

1. ______________________________________________ 

2. ______________________________________________ 

and Blood Group is ________________________________ 

Medical Officer’s 

Signature:  _________________ 

Name:  _________________ 

     Designation:  _________________ 
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VIII 

 
APPLICATION FOR ISSUE OF HEIGHT PASS (Contractor’s employees) 

 
Part-1 

 
(Valid only for 6 months from issue unless cancelled /withdrawn earlier by the issuing 

authority .It can be revalidated free of cost on due application to In-charge Safety Section-

UCIL. In case of loss, applicant must apply and appear for the practical test again) 

1. Full name of applicant (Block letters)  :  

2. Present address     :  

 

3. Permanent address     : 

 

4. Age        : 

5. Sex        : 

6. Height        : 

7. Gate pass No      : 

8. Date of issue Gate Pass     : 

9. Name of Contractor with whom engaged at present  : 

10. Contract work order No     : 

11. Description of present job    : 

12. Previous experience of working at height  : 

Name of the employer Duration  of  

Employment 

Work experience 

 

 

 

  

 
 

 

13. Do you suffer from any of these ailments: (Write YES/NO against each) 

a) Blood pressure   : 

b) Flat foot    : 

c) Epilepsy   : 

d) Mental Depression  : 

e) Frequent Headache or reeling sensation:  

f) Limping Gait   : 
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Declaration: 

I hereby declare that the above information furnished by me is true & correct .I shall 

always wear the safety belt & tie the life line when ever working at height above 10.ft or in 

depth .I shall not misuse the height pass issued to me or transfer it to any other person .I 

shall never come to duty or work at height /depth under influence of alcohol. 

 

 

Date:                 Name of the applicant: 

       Signature   : 

                                                         
             
Signature of Engineer In charge     Signature of Safety officer 
      (Concerned contractor)                                   (Concerned contractor) 

 

To 
Engineer in charge UCIL 
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MEDICAL EXAMINATION FOR ISSUE OF HEIGHT PASS 

Part-2 

a) Blood pressure   : 

b) Flat foot    : 

c) Epilepsy   : 

d) Mental Depression  : 

e) Frequent Headache or reeling sensation:  

f) Limping Gait   : 

 

 I, Dr…………………………………………………………………….., have examined 
Shri……………………......................................................................................................... 
and found that he is suffering / not suffering from any height related illness.  
 
I certify him fit / not fit to work at height.  
 
 

Date of medical test: ------------------- 

 

 

 
Signature of Doctor Registration No & Seal: ----------------------------- 
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PHYSICAL TEST FOR ISSUE OF HEIGHT PASS 
Part-3  

Date of physical test: 

(The above applicants has appeared at the following practical tests conducted by In-charge Safety 

of UCIL and the results are given below) 

a) Walking freely over a horizontal bar at 01 ft .height    PASS / FAIL 

b) Wearing a safety belt & tying the nut      PASS / FAIL  

c) Walking freely over a horizontal structure at 10ft .height   PASS / FAIL 

d) General physique        PASS / FAIL 

The above applicant performance in the above test has been satisfactory /unsatisfactory .He has 

been issued a height pass bearing Sl.No. _____________ 

(If found unsatisfactory, mention reason) 

 

 

 

Date of issue:                  Seal:  

 

 

 

Signature of Engineer in-charge    Signature of Issuing authority 

 (UCIL)       Name:  

                                        Designation: 
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Annexure – II(B) 
URANIUM CORPORATION OF INDIA LIMITED 

MILL DIVISON, JADUGUDA 
 

                    HEIGHT PASS (for contractor’s employees) 

H.P. No.______________________________ Date______________________________ 

Name Sri _______________________________________________________________ 
Gate Pass No._________________Agency_____________________________________ 
Age_____________________________ Blood Group______________________ 

Training imparted on_______________________________________________________ 
 

UNDER TAKING 

I __________________________________ understand safety precaution to work at height through 

safety training with the demonstration of use of helmet, full body harness, fall arrestor, safety net, 

working platform and life line. 

Signature: … ……………………. 

Date of issue: __________________________valid up to______________________ 

Revalidation up to ____________________________________________________ 

Authorized to work at height.  

 

               Recommended by              Issued by  contractor’s Safety 
officer                          UCIL Safety Officer                          

Gate Pass 
Size 

Photo 
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IX 
       

            SCHEDULE OF RATE (S) & ITEM (S) 
 

Sub: Rewinding of Transformer. 
 
 

 
 

 
 

  
 
  
 

Sl.	
No	

	
Description	of	Item	

Unit	
Rate	
(Rs)	

01 

 
Dismantling , cleaning of  transformer and coil 
 

a) Dismantling of transformer 
b) Lifting, Cleaning ,washing & dismantling of core & coil 

 

 
 
 
 
 
 
 
 
 
 
 

02 

Overhauling and repairing of primary coil
 

a) Coil Varnishing ,fitting, fixing, testing, placing etc. 

03 

Overhauling  and repairing of secondary coil
 

a) Coil Varnishing ,fitting, fixing, testing, placing etc. 

04 

Tank & Cooling Tubes overhauling ,gasket changing and coil fitting : 
 

a) Complete gasket and hardware material etc. 
b) Complete fitting of transformer ,oil filtration & filling ,painting, 

testing and labour charges 

 Total	Rs. For	one	no.	of	Transformer	=Rs	
																															

	

 GST	@	18%	 Rs.	 	

 Grand	Total	(Including	GST)																																																																										Rs.	 	

 
Amount	in	Words	:	
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X 

 

(Form to be filled in Non-Judicial paper of Rs. 20/- & submitted by the Contractor workers) 
attested by Notary Public. 
 

AFFIDAVIT CUM DECLARATION 

 

I,……………………………….S/o……………………………… of village…………...................... 

P.O……………………………… P.S…………………………….Town …………………………… 

District…………………..Jharkhand, by faith…………………..by occupation…………………… 

………………………,do hereby solemnly affirm and declare as follows:- 

 

 

(1) That I am working with M/s…………………………………..who has been awarded work   

order no………………………………….......... dated………...........from UCIL Jaduguda. 

 

(2) That I am fully aware that I am Contractor worker of the aforesaid Contractor and, as 

such, I or my successor shall not have any claim of employment with UCIL at any time, in case 

of fatal accident or termination/completion of period of work order.  I shall not place a demand 

for employment with UCIL in future also. 

 

          Verification 

 

Identified by Sri………………….   The Statement made above are true to the 
Advocate at Jamshedpur    best of my knowledge, belief and                              
       information and I Sign on ………………….  
                  at ……………………..   
        

      

              Deponent 

 

                                                                                               The deponent is known to me & has  
                                                                                                signed in my presence 
 
 
 
 
 

                                                                                       Advocate 
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XI 

FORMS 

List of forms 

1. UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT IN CONNECTION 

WITH SECURING ANY FAVOUR IN DEALING WITH UCIL 

2. PRE CONTRACT INTEGRITY PACT 

3. SECRECY / CONFIDENTIALITY AGREEMENT 

4. PROFORMA FOR BANK GUARANTEE AGAINST PERFORMANCE GUARANTEE 

5. PROFORMA FOR BANK GUARANTEE AGAINST EARNEST MONEY DEPOSITE 

6. PROFORMA FOR BANK GUARANTEE AGAINST ADVANCE PAYMENT 

7. PROFORMA FOR BANK GUARANTEE AGAINST SECURITY PAYMENT 
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1. UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT IN 
CONNECTION WITH SECURING ANY FAVOUR IN DEALING WITH 

UCIL 

  
Date:  

To,  
 M/s. Uranium Corporation of India Ltd  
PO Jaduguda Mines,   
Distt -East Singhbhum  
Jharkhand - 831 012  
 
I / We …................................................................................... am / are a 
Vendor / Customer of Uranium Corporation of India Ltd (now onwards to be 
referred as Company).  
I / We agree and undertake:  
Not to provide any gift and / or inducement to any employee of the Company 
in connection with securing / being granted favour (s) in my / our dealings 
with the Corporate office of the company and / or its any field units.  
  
To immediately report any gift and / or inducement sought by any employee 
of the Company granting favour(s) to me / us in my / our dealings with the 
Company and / or its field units.   
  
Signature……………………………………………………………………………
… …..  
  
Name…………………………………………………………..……………………
… …..  
  
Title…………………………………………………………………………………… 
…..  
  

Name of the Company and Address (with 
Seal)………………………………………….. 
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2. PRE CONTRACT INTEGRITY PACT 
General 

This pre-bid pre-contract Agreement (hereinafter the Integrity Pact) is made 
on ………… day of the month of ………… year …….. between M/s Uranium 
Corporation of Indian Ltd (hereinafter called the “BUYER” which expression 
shall mean and include, unless the context otherwise requires, his 
successors in office and assigns) of the First Part and M/s. 
……………………… ………………………. (Hereinafter called the “BIDDER / 
Seller” which expression shall mean and include, unless the context 
otherwise requires, his successors and permitted assigns) of the Second 
Part. 
WHEREAS the BUYER proposes to procure (Name of the Stores / 
Equipment / Item) and the BIDDER/Seller is will to offer / has offered the 
stores and 
WHEREAS the BIDDER is a private company / public company / 
Government undertaking / partnership / registered export agency, 
constituted in accordance with the relevant law in the matter and the BUYER 
is a PSU. 
NOW, THEREFORE, 
To avoid all forms of corruption by following a system that is fair, transparent 
and free from any influence / prejudiced dealings prior to, during and 
subsequent to the currency of the contract to be entered into with a view to:- 
Enabling the BUYER to obtain the desired said stores/equipment at a 
competitive price in conformity with the defined specifications by avoiding 
the high cost and the distortionary Impact  of corruption on public 
procurement, and  
Enabling BIDDERS to abstain from bribing or indulging in any corrupt 
practice in order to secure the contract by providing assurance to them that 
their competitors will also abstain from bribing and other corrupt practices 
and the BUYER will commit to prevent corruption, in any form, by its officials 
by following transparent procedures. 
The parties hereto hereby agree to enter into this Integrity Pact and agree 
as follows: 
Commitments of the BUYER 
 

1.1 The BUYER undertakes that no official of the BUYER, connected directly 
or indirectly with the contract, will demand, take a promise for or accept, 
directly or through intermediaries, any bribe, consideration, gift, reward, 
favour or any material or immediate benefit or any other advantage from 
the BIDDER, either for themselves or for any person, organization or 
third party to the contract in exchange for an advantage in the bidding 
process, bid evaluation, contracting or implementation process related to 
the contract. 

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERS alike, 
and will provide to all BIDDERS the same information and will not 
;provide any such information to any particular BIDDER which could 
afford an advantage to that particular BIDDER in comparison to other 
BIDDERS 
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1.3 All the officials of the BUYER will report to the appropriate Government 
office any attempted or completed breaches of the above commitments 
as well as any substantial suspicion of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) is 
reported by the BIDDER to the BUYER will full and verifiable facts and the 
same is prima facie found to be correct by the BUYER, necessary 
disciplinary proceedings, or any other action as deemed fit, including 
criminal proceedings may be initiated by the BUYER and such a person 
shall be debarred from further dealings related to the contract process. In 
such a case while an enquiry is being conducted by the BUYER the 
proceedings under the contract would not be stalled. 
Commitments of BIDDERS 

3. The BIDDER commit itself to take all measures necessary to prevent corrupt 
practices, unfair means and illegal activities during any stage of its bid or 
during any pre-contract or post-contract stage in order to secure the contract 
or in furtherance to secure it and in particular commit itself to the followings:- 

3.1. The BIDDER will not offer, directly or through intermediaries, any bribe, 
gift, consideration, reward, favour, any material or immaterial benefit or 
other advantage, commission, fees, brokerage or inducement to any 
official of the BUYER, connected directly or indirectly with the bidding 
process, or to any person, organization or third party related to the 
contract in exchange for any advantage in the bidding, evaluation, 
contracting and implementation of the contract. 

3.2 The BIDDER further undertakes that it has not given, offered or promised 
to give, directly or indirectly any bribe, gift, consideration, reward, favour, 
any material or immaterial benefit or other advantage, commission, fees, 
brokerage or inducement to any official of the BUYER or otherwise in 
procuring the Contract or forbearing to do or having done any act in 
relation to the obtaining or execution of the contract or any other contract 
for showing or forbearing to show favour or disfavor to any person in 
relation to the contract or any other contract. 

3.3 The BIDDER further confirms and declares to the BUYER that the 
BIDDER has not engaged any individual or firm or company whether 
Indian or foreign to intercede, facilitate or in any way to recommend to 
the BUYER or any of its functionaries, whether officially or unofficially to 
the award of the contract to the BIDDER, nor has any amount been paid, 
promised or intended to be paid to any such individual, firm or company 
in respect of any such intercession, facilitation or recommendation. 

3.4 The BIDDER, either while presenting the bid or during pre-contract 
negotiations or before signing the contract, shall disclose any payments 
he has made, is committed to or intends to make to officials of the 
BUYER or their family members, agents, brokers or any other 
intermediaries in connection with the contract and the details of services 
agreed upon for such payments. 

3.5 The BIDDER will not collude with other parties interested in the contract 
to impair the transparency, fairness and progress of the bidding process, 
bid evaluation, contracting and implementation of the contract. 
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3.6 The BIDDER will not accept any advantage in exchange for any corrupt 
practice, unfair means and illegal activities. 

3.7 The BIDDER shall not use improperly, for purposes of competition or 
personal gain, or pass on to others, any information provided by the 
BUYER as part of the business relationship, regarding plans, technical 
proposals and business details, including information contained in any 
electronic data carrier. The BIDDER also undertakes to exercise due and 
adequate care lest any such information is divulged. 

3.8 The BIDDER commits to refrain from giving any complaint directly or 
through any other manner without supporting it with full and verifiable 
facts. 

3.9 The BIDDER shall not instigate or cause to instigate any third person to 
commit any of the actions mentioned above. 

3.10 If the BIDDER or any employee of the BIDDER or any person acting on 
behalf of the BIDDER, either directly or indirectly, is a relative of any of 
the officers of the BUYER, or alternatively, if any relative of an officer of 
the BUYER has financial interest/stake in the BIDDER’s firm, the same 
shall be disclosed by the BIDDER at the time of fill of tender. 

 The term ‘relative’ for this purpose would be as defined in Section 6 of 
the Companies Act 1956 

3.11 The BIDDER shall not lend to or borrow any money from or enter into 
any monetary dealings or transactions, directly or indirectly, with any 
employee of the BUYER.  

4. Previous Transgression: 
 

4.1 The BIDDER declares that no previous transgression occurred in the last 
three years immediately before signing of this Integrity Pact, with any 
other company in any country in respect of any corrupt practices 
envisaged hereunder or with any Public Sector Enterprise in India or any 
Government Department in India that could justify BIDDER’s exclusion 
from the tender process. 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, 
BIDDER can be disqualified from the tender process or the contract, if 
already awarded, can be terminated for such reason. 
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5. Earnest Money (Security Deposit) 

 
5.1 While submitting commercial bid, the BIDDER shall deposit an amount 

___________ (to be specified in RFP) as Earnest Money / Security 
Deposit, with the BUYER through any of the following instruments: 

(i) Bank Draft or a Pay order in favour of _____________ 
(ii) A confirmed guarantee by an Indian Nationalized Bank, promising 

payment of the guaranteed sum to the BUYER on demand within three 
working days without any demur whatsoever and without seeking any 
reasons whatsoever. The demand for payment by the BUYER shall be 
treated as conclusive proof of payment. 

(iii) Any other mode or through any other instrument (to be specified by the 
RFP). 

5.2 The Earnest Money / Security Deposit shall be valid upto complete 
conclusion of the contractual obligations to the complete satisfaction of 
both the BIDDER and the BUYER. 

5.3 In case of the successful BIDDER a clause would also be incorporated in 
the Article pertaining to Performance Bond in the Purchase Contract that 
the provisions of Sanctions for Violation shall be applicable for forfeiture 
of Performance Bond in case of a decision by the BUYER to forfeit the 
same without assigning any reason for imposing sanction for violation of 
this Pact. 

5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest 
Money / Security Deposit for the period of its currency. 

 
6. Sanctions for Violations 

 
6.1 Any breach of the aforesaid provisions by the BIDDER or any one 

employed by it or acting on its behalf (whether with or without the 
knowledge of the BIDDER) shall entitle the BUYER to take all or any one 
of the followings actions, wherever required:- 

(i) To immediately call off the pre contract negotiations without assigning 
any reason or giving any compensation to the BIDDER. However, the 
proceedings with the other BIDDER(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security 
Deposit / Performance Bond (after the contract is signed) shall stand 
forfeited either fully or partially, as decided by the BUYER and the 
BUYER shall not be required to assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any 
compensation to the BIDDER. 

(iv) To recover all sums already paid by the BUYER, and in case of an Indian 
BIDDER with interest thereon at 2% higher than the prevailing Prime 
Lending Rate of State Bank of India, while in case of BIDDER from a 
country other than India with interest thereon at 2% higher the LIBOR. If 
any outstanding payment is due to the BIDDER from the BUYER in 
connection with any other contract for any other stores, such outstanding 
payment could also be utilized to recover the aforesaid sum and interest. 
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(v) To encash the advance bank guarantee and performance bond / 
warranty bond, if furnished by the BIDDER, in order to recover the 
payments, already made by the BUYER, along with interest. 

(vi) To cancel all or any other Contracts with BIDDER. The BIDDER shall be 
liable to pay compensation for any loss or damage to the BUYER 
resulting from such cancellation / rescission and the BUYER shall be 
entitled to deduct the amount so payable from the money(s) due to the 
BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of 
Indian Rare Earths Limited for a minimum period of five years, which 
may be further extended at the discretion of the UCIL. 

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 
middleman or agent or broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in 
respect of any contract signed by the BUYER with the BIDDER, the 
same shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to 
forfeit the same without assigning any reason for imposing sanction for 
violation of this Pact.   

6.2 The BUYER will be entitled to take all or any of the actions mentioned at 
Para 6.1 (i) to (x) of this Pact also on the Commission by the BIDDER or 
any one employed by it or acting on its behalf (whether with or without 
the knowledge of the BIDDER), of an offence as defined in Chapter IX of 
the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any 
other statute enacted for prevention of corruption. 

6.3 The decision of the BUYER to the effect that a breach of the provisions 
of this Pact has been committed by the BIDDER shall be final and 
conclusive on the BIDDER. However, the BIDDER can approach the 
Independent Monitor(s) appointed for the purposes of this Pact. 

 
7. Independent Monitors 
7.1 The BUYER has appointed Independent Monitors (hereinafter referred to 

as Monitors) for this Pact in consultation with the Central Vigilance 
Commission (Names and Addresses of the Monitors to be given). 

7.2 The task of the Monitors shall be to review independently and 
objectively, whether and to what extent the parties comply with the 
obligations under this Pact. 

7.3 The Monitors shall not be subject to instructions by the representatives of 
the parties and perform their functions neutrally and independently. 

7.4 Both the parties accept that the Monitors have the right to access all the 
documents relating to the project/procurement, including minutes of 
meetings. 

7.5 As soon as the Monitor notices, or has reason to believe, a violation of 
this Pact, he will so inform the Authority designated by the BUYER. 

7.6 The BIDDER(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the BUYER including that 
provided by the BIDDER. The BIDDER will also grant the Monitor upon 
his request and demonstration of a valid interest, unrestricted and 
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unconditional access to his project documentation. The same is 
applicable to Subcontractors. The Monitor shall be under contractual 
obligation to treat the information and documents of the 
BIDDER/Subcontractor(s) with confidentiality. 

7.7 The BUYER will provide to the Monitor sufficient information about all 
meetings among the parties related to the Project provided such 
meetings could have an impact on the contractual relations between the 
parties. The parties will offer to the Monitor the option to participate in 
such meetings. 

7.8 The Monitor will submit a written report to the designated Authority of 
BUYER with 8 to 10 weeks from the date of reference or intimation to 
him by the BUYER/BIDDER and, should the occasion arise, submit 
proposals for correcting problematic situations.   

8. Facilitation of Investigation 
In case of any allegation of violation of any provision of this Pact or 
payment of commission, the BUYER or its agencies shall be entitled to 
examine all the documents including the Books of Accounts of the 
BIDDER and the BIDDER shall provide necessary information and 
documents in English and shall extend all possible help for the purpose 
of such examination. 

9. Law and Place of Jurisdiction 
This pact is subject to Indian Law. The place of performance and 
jurisdiction is the seat of the BUYER. 

10. Other Legal Actions 
The actions stipulated in this Integrity Pact are without prejudice to any 
other legal action that may follow in accordance with the provisions of the 
extant law in force relating to any civil or criminal proceedings. 

11. Validity 
11.1 The validity of this Integrity Pact shall be from date of its signing 

and upto the complete execution of the contract to the satisfaction of 
both the BUYER and the BIDDER/Seller, including warranty period, 
whichever is later. In case BIDDER is unsuccessful, this Integrity Pact 
shall expire after six months from the date of signing of the contract. 

11.2 Should one or several provisions of this Pact turn out to be invalid, 
the remainder of this Pact shall remain valid. In this case, the parties will 
strive to come to an agreement to their original intensions. 

12. The Parties hereby sign this Integrity Pact at ________________ 
on___________. 

 
BUYER 

 
BIDDER 

 
Signature 
Name of the Officer 
Designation 

 

  
  
Witness Witness 
  
1 1 
_______________________________ ____________________________ 
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2 2 

 

3.SECRECY / CONFIDENTIALITY AGREEMENT 

 

THIS AGREEMENT, made and entered into this ____th day of ___________, 20- -  by 
and between URANIUM CORPORATION OF INDIA LTD,  a company incorporated 
under Indian Companies Act having its registered office P.O Jaduguda Mines, Distt 
Singhbhum ( East), Jharkhand - 832102  (hereinafter called “UCIL”) on one part and 
___________________, a company duly incorporated under .........................., with its 
registered office ................................... (Hereinafter called _____) includes its 
successors and permitted assigns, on the other part. 

 
WITNESSETH: 

 
 
WHEREAS: 
A. UCIL intends to purchase _______ from __________ (Name of the company). 
B. _________ (Name of the company) intends to produce ___________ at their 
project in __________ (Name of the place) and intend to sell the same to UCIL. 
C. The parties, therefore, intend to enter into an MoU and subsequently an 
agreement for the sale and purchase of ___________. 

 
 
NOW, THEREFORE, in consideration of the premises and the mutual 
covenants herein contained, the parties hereto agree as follows: 
1. The term “Confidential Information” means: 
(1) All details supplied by UCIL/ (Name of the company) on technical, 
commercial and other information and data on the Process. 
(2) All details supplied by UCIL/ (Name of the company) on technical, 
commercial and other information and data relating to the products. 
 
2. Each party hereto shall keep secret and confidential any and all 
confidential information it receives from any other party or parties hereto under 
this Agreement, and shall not use such Confidential Information for any 
purposes except for the said tender purpose hereunder. The obligations under 
this Article shall not apply to any information or data that : 
(i) at the time of its disclosure hereunder is in the public domain, 
(ii) after disclosure hereunder becomes part of the public domain by publication 
or otherwise through no fault of the party to whom such information or data is 
disclosed hereunder (“Receiving party”) (but only after it is published or 
otherwise becomes part of the public domain), 
(iii) the Receiving Party can show in its possession at the time of disclosure 
hereunder and which the Receiving party, without breach or any obligation is 
free to disclose to others, or 
(iv) was received by the Receiving Party after the time of disclosure by a party 
hereto (“Disclosing Party”) hereunder from a third party who did not acquire it, 
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directly or indirectly, from the Disclosing Party under an obligation of confidence 
and which the Receiving party, without breach of any obligation, is free to 
disclose to others. 
 
For the purpose of this Article 2, information or data which is specific, e.g., 
those on operating conditions or equipment shall not be deemed to be within 
the foregoing exceptions merely because it is embraced by general information 
or data in the public domain or in the possession of Receiving Party.   In 
addition, any combination of features shall not be deemed to be within the 
foregoing exceptions merely because individual features are in the public 
domain or in the possession of the Receiving Party, but only if the combination 
itself and its principle of operation are in the public domain or in the possession 
of the Receiving Party. 
3. The Receiving Party shall limit the access to the Confidential Information 
received hereunder to its directors, officers and employees, who (i) need to 
have access with such Confidential Information, (ii) have been informed of the 
confidential nature thereof and (iii) have agreed to undertake the obligations of 
non-disclosure and non-use of such Confidential Information. 
 
4. Upon request of UCIL… (Name of the party) shall, free of charge, 
promptly return to UCIL all the confidential information received from UCIL 
hereunder. 
 
5. Each party hereto shall not, without the other party’s prior express written 
consents, disclose or allow the disclosure of the existence of this Agreement. 
 
6. It is mutually understood and agreed that no license or other rights are 
granted to any party hereto under this Agreement, by implication or otherwise, 
for any of the patents or patents applications of any other party hereto or as to 
any information and data disclosed by any other party or parties hereto under 
this Agreement. 
 
7. None of the parties may assign its rights or obligations hereunder without 
the prior written consent of the other parties. 
 
8. The obligation of non-disclosure and non-use of the Confidential 
information under this Agreement shall remain in effect for five (5) years after 
the date hereof  and shall terminate upon lapse of said five (5) years. 
 
9. This Agreement shall be governed by and construed in accordance with 
Indian laws. 
 
10. Each party hereto acknowledges and agrees that monetary damages for 
any breach or threat of breach of this Agreement are inadequate. Each party 
hereto shall, therefore, be entitled to seek and obtain temporary and injunctive 
relief for any breach or threat of breach of this Agreement relating to its 
Confidential Information, in addition to any other remedy. 
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be 
executed in duplicate by their duly authorized representatives on the day and 
year first above written. The original shall remain with UCIL and the duplicate 
with …… (Name of the party). 
 
1. for _________________________    Witness: 

(Name)     1. 
Designation     (Name) 

         Designation 
2. 

            (Name) 
            Designation  
 
2.   for Uranium Corporation of India Ltd. 

Witness: 
(Name) 
Designation  
                    1. 

              
      (Name)   
       Designation  

  
2.     
(Name) 

        Designation 
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4.PROFORMA FOR BANK GUARANTEE AGAINST PERFORMANCE 

GUARANTEE 

 

WHEREAS on or about the _______________ day of __________________M/s 
________ (Tenderer’s name & address), having its registered office situated at 
_________(Postal address) (herein after referred to as ‘The Tenderer’) entered into a 
contract bearing reference no. __________________ dtd. ____________ with ______ 
M/s Uranium Corporation of Indian Ltd,  a company incorporated under Indian 
Companies Act, having its registered office at P.O Jaduguda Mines, Distt: East  
Singhbhum, Jharkhand - 831102 , India (herein after referred to as UCIL), for 
_______________ (details of order) (herein after referred to as ‘The Contract’). 
 
AND WHEREAS the Agreement provides that the tenderer shall furnish a Bank 
Guarantee for Rs.________ (Rupees ________________________ only) being 
____% (______percent ) of the total agreement value as Guarantee for the due 
fulfillment by the tenderer of the terms and conditions contained in the 
Agreement, the guarantee remaining  valid till the completion of the guarantee 
period.  
We _________________ Bank do hereby undertake to pay the amounts due 
and payable under this Guarantee without any demur, merely on a demand 
from UCIL stating that the amount claimed is due by way of loss or damage 
caused to or that would be caused to or suffered by UCIL by reason of breach 
by the said tenderer of any of the terms or conditions contained in the said 
Agreement or by reason of the Bidder’s failure to perform the said agreement. 
Any such demand made on the bank shall be conclusive as regards the amount 
due and payable by the Bank under this Guarantee. However, our liability under 
this Guarantee shall be restricted to an amount not exceeding Rs. __________ 
(Rupees ____________ only). 
We undertake to pay to UCIL any money so demanded notwithstanding any 
dispute or disputes raised by the tenderer in any suit or proceeding pending 
before any court or tribunal relating thereto, our liability under these  present 
being absolute and unequivocal. 
The payment so made by us under this guarantees shall be valid discharge of 
our liability for payment thereunder and the tenderer shall have no claim against 
us for making such payment. 
We ____________________ Bank further agree that the Guarantee herein 
contained shall remain in full force and effect during the period that would be 
taken for the performance of the said Agreement and that it shall continue to be 
enforceable till all the dues of UCIL under or by virtue of the said Agreement 
have been fully paid and its claims satisfied or discharged or till UCIL certifies 
that the terms and conditions of the said Agreement have been fully and 
properly carried out by the said bidder and accordingly discharges this 
Guarantee. 
 
We also agree that interest at the rate of 12% (twelve percent) per annum will 
be paid by us  to the UCIL from the date of demand  for payment till the actual 
date of payment  made by us. 
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Our Guarantee shall remain in force until and unless a demand or claim under 
this guarantee is made on us in writing within six months from the expiry of the 
Guarantee period, we shall be discharged from all liability under this Guarantee 
thereafter. 
We _____________________ Bank, further agree that UCIL shall have the 
fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said 
Agreement or to extent time of performance by the said tenderer from time to 
time or to postpone for any time or from time to time any of the distributions 
exercisable by UCIL against the said tenderer and to forbear or enforce any of 
the terms and conditions relating to the said Agreement and we shall not be 
relived from our liability by reason of any such variation, or extension being 
granted to the said tenderer or for any forbearance, act or omission on the part 
of UCIL or any indulgence by UCIL to the said tenderer or by any such matter 
or thing whatsoever which under the law relating to sureties would but for this 
provision, have effect of so relieving us. 
This guarantee will not be discharged due to the change in the constitution of 
the Bank or the bidder. 
We____________________ Bank lastly undertakes not to revoke this 
guarantee during its currency except with the previous consent of UCIL in 
writing. 
 

 
 

 
 
 

Dated the __________ day of __________ 201_____  
 

________________Bank 
 
 

(Signature with name in Block letters with designation, 
Attorney as per distribution of Attorney No. _____dt. _____) 

 
 
 
 

 Bank’s Common seal 
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5.PROFORMA FOR BANK GUARANTEE AGAINST ADVANCE 

PAYMENT 

 

WHEREAS on or about the _______________ day of __________________M/s 
________ (Tenderer’s name & address), having its registered office situated at 
_________(Postal address) (herein after referred to as ‘The Tenderer’) entered into a 
contract bearing reference no. __________________ dtd. ____________ with ______ 
M/s Uranium Corporation of Indian Ltd,  a company incorporated under Indian 
Companies Act, having its registered office at P.O Jaduguda Mines, Distt: East  
Singhbhum, Jharkhand - 831102 ,(herein after referred to as UCIL), for 
_______________ (details of order) (herein after referred to as ‘The Contract’). 
 
 
AND WHEREAS under the terms & conditions of the contract advance payment of 
Rs._____________(Rupees_______________) is to be made by UCIL to the tenderer, 
which the tenderer is to repay to ‘UCIL’, and whereas ‘UCIL’ has agreed in pursuance 
of the said terms and conditions of the contract to make advance payment of 
Rs._______________ (Rupees _____________) to the tenderer furnishing a bank 
guarantee in the manner herein contained.  
 
 
We _______________ Bank, in consideration of the UCIL having agreed to pay 
to the tenderer an advance payment of Rs. _________ (Rupees 
______________only) hereby agree and undertake to indemnify the UCIL and 
to keep the UCIL indemnified to the extent of a sum not exceeding the said sum 
of Rs. __________ (Rupees _____________only) against any damage of loss 
caused to or suffered by or that would be caused to or suffered by the UCIL by 
reason of any breach or non-fulfillment by the tenderer of any of the terms and 
conditions contained in the said Work order/Contract. 
 
We further agree that interest at the rate of 12% per annum will be paid by us to 
the Contractee from the date of demand for payment till the actual date of 
payment made by us. 
 
AND WE ______________________ Bank, do hereby undertake to pay on 
demand and without any demur to the UCIL any sum not exceeding the said 
sum of Rs. __________ (Rupees __________________ only) as may be 
ascertained by the UCIL as the damage or loss that the UCIL may have 
suffered by reason of breach or non-fulfillment of any of the terms and 
conditions of the said Work Order/Contract by the tenderer. 
 
AND WE __________________ Bank hereby further agree that the decision of 
the UCIL as to whether the tenderer has committed breach of any such terms 
and conditions of the said Work Order/Contract or not and as to the amount of 
damage or loss assessed by the UCIL on account of such breach, would be 
final and binding on us. 
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This guarantee shall come into force simultaneously with your making the said 
advance payment to the tenderer and shall not be revoked by us whether 
before its coming into force or any time during its currency without your 
previous consent in writing.  
 
 
The payment so made by us under this Guarantee shall be valid discharge of 
our liability for payment thereunder and the tenderer shall have no claim against 
us for making such payment. 
Our guarantee shall remain in force until ________ (date) or such further date 
up to which this bank guarantee is renewed or extended and unless a claim 
under the guarantee is lodged with us within 6 (six) months from such date, all 
rights of UCIL under the guarantee shall be forfeited and we shall be relieved 
and discharge from all liabilities thereunder.  
 
WE ____________________ Bank undertake not to revoke this guarantee 
during its currency except with the previous consent of the UCIL in writing. 
 

 
 
 
 

Dated the  __________ day of  __________ 2011  
 

________________Bank 
 
 
 

(Signature with name in Block letters with designation, 
Attorney as per power of Attorney No._____dt. _____) 

 
 Bank’s Common seal 
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6. BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

 

(To be issued by approved Scheduled Banks) 
 
In accordance with Notice Inviting Tender (NIT) No.__________ Dated ________ for 
the work of ___________ (herein after referred to as “the said Works”) for 
Rs._______________ (Rupees___________ only), of M/s Uranium Corporation of 
Indian Ltd,  a company incorporated under Indian Companies Act, having its registered 
office at P.O Jaduguda Mines, Distt: East  Singhbhum, Jharkhand - 831102 (herein 
after referred to as UCIL), M/s _________________ Address 
________________________ [Herein after referred to as Contractor (s)] wish /wishes 
to participate in the said tender and a Bank Guarantee for the sum of 
Rs.______________ (in words)  valid for a period of _________ days (in words) is 
required to be submitted by the Bidder towards the Bid Security.  
 
 
We the ______________________________Bank (hereinafter called the said Bank) 
do hereby undertake to pay to UCIL, the sum of Rs. ____________ (Rupees 
________________ only) by reason of the said tenderer’s failure to enter into an 
agreement of contract on intimation of acceptance of his tender and/or to commence 
the contract works and/or failure to deposit the security deposit within the stipulated 
period as per the terms and conditions relating to and/or governing the contract and/or 
specified in the Notice Inviting Tender (NIT). We also agree that any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by the 
Bank under this Guarantee.  We also agree that notwithstanding any dispute or 
difference or any litigation in respect of or arising from the said contract and/or the 
acceptance of the tender of the tenderer afore stated by UCIL including the question as 
to the tenability of the claim of the UCIL for forfeiting the Earnest Money being the 
Bank Guarantee herein, we shall forthwith pay the said amount to UCIL on demand 
being made as aforesaid. 
 
 
We ________________ Bank further agree that the guarantee herein contained shall 
remain in full force and effect during the period that would be taken for entering into an 
Agreement of contract and that it shall continue to be enforceable till all the dues of the 
UCIL under the terms and conditions of the NIT for the work have been fully paid and 
its claims satisfied or discharged or till UCIL certifies, that the terms and conditions of 
the NIT have been fully and properly carried out by the said tenderer and accordingly 
discharges the guarantee. 
 
 
We _____________________ Bank further agree with the UCIL that the UCIL shall 
have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the NIT and/or terms 
and conditions governing the contract or to extend the time of validity of the offer from 
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the said tenderer from time to time or to postpone for any time or from time to time any 
of the powers exercisable by the UCIL against the said tenderer and to forbear or 
enforce any of the terms and conditions of the NIT and we shall not be relieved from 
our liability hereunder by reason of any such variation, or extension being granted to 
the said tenderer or for any forbearance, act or omission on the part of the UCIL or any 
indulgence by the UCIL to the said tenderer or by any such matter or thing whatsoever 
which under the law relating to surety/guarantee would but for this provision have effect 
of so relieving us. 
 
 
 
We _______________________Bank do hereby further agree that any change in the 
Constitution of the said tenderer or the Bank will not affect the validity of this 
guarantee. 
 
 
We ______________________ Bank lastly undertake not to revoke this guarantee 
during its currency except with the previous consent of the UCIL in writing. 

 
 
 
 

Dated the  __________ day of  __________ 201__ 
 

________________Bank 
 

(Signature with name in Block letters with designation, 
Attorney as per power of Attorney No._____dt. _____) 

 
 Bank’s Common seal 
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7.PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 

 

WHEREAS on or about the _______________ day of __________________M/s 
________ (Tenderer’s name & address), having its registered office situated at 
_________ (Postal address) (herein after referred to as ‘The Tenderer’) entered into a 
contract bearing reference no. __________________ dtd. ____________ with ______ 
M/s Uranium Corporation of Indian Ltd,  a company incorporated under Indian 
Companies Act, having its registered office at P.O Jaduguda Mines, Distt: East  
Singhbhum, Jharkhand - 831102, India (herein after referred to as UCIL), for 
_______________ (details of order) (herein after referred to as ‘The Contract’). 
 
AND WHEREAS under the terms and conditions of the contract the tenderer is 
required to keep with UCIL a security deposit of Rs. ________________ 
(Rupees_______________ only) or submit a Bank Guarantee in lieu of cash 
deposit for the fulfillment of the terms and conditions of the contract, and 
whereas the supplier has chosen to submit a Bank Guarantee.  
 
We ________________________ Bank do hereby undertake to pay the 
amounts due and payable under this Guarantee without any demur, merely on 
a demand from UCIL stating that the amount claimed is due by way of loss or 
damage caused to or that would be caused to or suffered by UCIL by reason of 
breach of any of the terms and conditions of the said contract.  Any such 
demand made on the bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee.  However, our liability under this 
Guarantee shall be restricted to an amount not exceeding Rs.________ plus 
interest @ 12% per annum from the date of demand for payment till the actual 
date of payment made by us. 
 
We undertake to pay to UCIL any money so demanded notwithstanding any 
dispute or disputes raised by the tenderer in any suit or proceeding pending 
before any court or tribunal relating thereto, our liability under these  present 
being absolute and unequivocal. 
The payment so made by us under this guarantees shall be valid discharge of 
our liability for payment thereunder and the tenderer shall have no claim against 
us for making such payment. 
 
We ____________________ Bank further agree that the Guarantee herein 
contained shall remain in full force and effect during the period that would be 
taken for the performance of the said Agreement and that it shall continue to be 
enforceable till all the dues of UCIL under or by virtue of the said Agreement 
have been fully paid and its claims satisfied or discharged or till UCIL certifies 
that the terms and conditions of the said Agreement have been fully and 
properly carried out by the said tenderer and accordingly discharges this 
Guarantee.  Our Guarantee shall remain in force until ____________ and 
unless a demand or claim under this guarantee is made on us in writing within 
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six months from the expiry of the Guarantee period, we shall be discharged 
from all liability under this Guarantee thereafter. 
 
We _____________________ Bank, further agree that UCIL shall have the 
fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said 
Agreement or to extent time of performance by the said tenderer from time to 
time or to postpone for any time or from time to time any of the powers 
exercisable by UCIL against the said tenderer and to forbear or enforce any of 
the terms and conditions relating to the said Agreement and we shall not be 
relived from our liability by reason of any such variation, or extension being 
granted to the said contract or for any forbearance, act or omission on the part 
of UCIL or any indulgence by UCIL to the said tenderer or by any such matter or 
thing whatsoever which under the law relating to sureties would but for this 
provision, have effect of so relieving us. 
This guarantee will not be discharged due to the change in the constitution of 
the Bank or the Consultant. 
 
We____________________ Bank lastly undertakes not to revoke this 
guarantee during its currency except with the previous consent of UCIL in 
writing. 

 
 
 
 
 

Dated the __________ day of  __________ 2011  
 

________________Bank 
 
 
 

(Signature with name in Block letters with designation, 
Attorney as per power of Attorney No._____dt. _____) 

 
 Bank’s Common seal 


