
NIT No. TMD / 623

1 Earthwork in excavation in the
following types of soil and rock
upto any depth up to 6.00 Mtrs
including bailing/pumping out any
water accumulating inside the
excavated pit/trench, shoring,
strutting(as directed by Engineer)
adequate protection to be taken during
excavation/drilling/blasting, stacking
the excavated soil for 100 mtr lead
as directed by the Engineer, all com-
plete as per drawing, specification
and Engineer in charge.

a  Ordinary soil, Hard soil 1500 cum

b Ordinary rock 1200 cum

c Hard  rock 1500 cum

2 Earth work in back filling with
available earth including watering
and compaction at all elevations
around foundations, walls, wells,
tunnels, pits, culverts, trenches,
road approaches and in plinth
filling & area filling as per
specifications and drawings and as
directed by the Engineer with
selected spoil within a lead of 100
mtr as per specification. 1600 M3
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3 Disposal/carriage of rubbish/ rock/
earth etc.dumped/stacked at site by 
mechanicalmeans including loading
unloading and dressing up  the 2000 M3

 same, lead up to 5 K.M. and up to
any lift including cost of all labour ,
fuel and equipment as directed

4 Demolishing brick work including
stacking of serviceable material 40 cum
and disposal of unserviceable
material with 50 mtr.lead.
In cement mortar

5 Supplying, filling and hydraulically
 compacting sand in foundations,
walls, plinths and in other areas 100 cum
as per drawing, specifications and
directions of Engineer.

6 Supply, mix, place in position
compact & cure cement concrete
1:3:6 (1 cement: 3 coarse sand: 6
graded stone aggregate 20mm 
nominalsize) below foundations, 
walls, wells, pits, trenches, etc. & in 185 cum
basin lining as per specifications,
drawings and directions of the
Engineer and including cost of
centring and shuttering and cement.
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7 Supply, mix, place in position 
compact and cure including testing 
of concrete specimens, finishing 
surface as per specifications, 
drawings and directions of the
Engineer, of the following grade of
reinforced cement concrete with  1400 cum
20 mm and down graded stone 
aggregate and coarse sand excluding
cost of centring , shuttering  and 
reinforcement at all elevation but
including cost of cement,plastisizer
quick setting compound etc.
M-25 below &above ground fl.level
up to any lift 

8 Supply, bend, bind and place the
following types of reinforcement in
all types of reinforced concrete
work at all elevations, including
cleaning, straightening, cutting,
bending and binding with 18 SWG
annealed wire or with welding such
as tack, lap, butt etc. with ap-
proved electrodes, providing con-
crete cover blocks, pins, chairs, 135 MT
nails, supports of reinforcement
etc. with all materials and labour
complete as per drawings, specifi-
cations and directions of Engineer
including cost of reinforcement.
High yield strength deformed bars
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9 Install, dismantle and remove the
form work of approved quality
including splay, recess, corners,
haunch etc. scaffolding and neces-
sary rendering of concrete surfaces 3000 sqm
after exposure, including cost of all
material and labour at all elevations.
with good quality plywood

10 Supply and laying in position of 
brickwork with class designate 75
bricks(compressive strength not
less than 75 Kg./Sq. Cm. in building/
drains etc at various elevations in 280 cum
cement-coarse sand mortar (1:6)
including mixing mortar, laying
bricks, raking joints, curing
etc. complete with all materials and
labours as per drawings and 
specification .

11 15mm thick(minimum) plastering 
with 1:6(1cement: 6 coarse sand) to
interior faces of walls, channels
in roof and other structures at
various elevations including mix-
ing, laying, finishing, curing and
necessary scaffolding work complete
as per drawings, specifications and 4000 sqm
instructions of the Engineer with
all materials and labours including .
making grooves as directed
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12 Providing 3 mm thick neat 
cement punning over plastered 
surface , curing etc complete as 
per direction of EIC including cost 
of all material and labour. 500 sqm

13 Grouting with free flow cementious
materiali.e Anchor NSG all complete
including cost of all materials and labours.

0.5 cum

14 Making pocket of size up to 150mm
x150mm and depth up to 1.00 Mtr all
complete as per direction of EIC including
cost of all materials and labours

150 Each

15 Supplying and applying three(3) or
more coats of approved water proof
cement paint over a coat of primer
to exterior surfaces of concrete 
masonry, plastered surface etc at all
elevation and including preparation 
of surface, necessary scaffolding 3100 sqm
work etc. complete with all
materials and labour (Applica-
tion of paint should be made as
per manufacturer's specifica-
tions.) to give an even shade.

16 Dismantling RCC including cutting of
reinforcement and disposal of rubbish up to
50 mtrs lead. 60 cum

5



NIT No. TMD / 623

URANIUM CORPORATION OF INDIA LIMITED
 Schedule of quantities for : Construction of MCC building, control room, foundations for Crane, Mill and other structures for 

Magnetite plant in Mill area at Turamdih

Item 
No.

Amounts in 
RupeesItem Descrition Quantit

y Unit
Rates in Figures 

& Words in 
Rupees

17 Finishing with Epoxy painting (two or more
coats) at all locations prepared and applied
as per manufacturer's specifications
including appropriate priming coat,
preparation of surface, etc. complete on
concrete / steel work. 

50 Sq.m.

18 Supply and fixing chain link fencing of 10SWG
with opening of 50 x 50 mm with exiting posts
(concrete / structural) including cost of all
materials for fixing, labours etc. complete as per
drawing, specifications and as directed by
Engineer -in charge.

150 Sq.m.

19 Providing and applying integral
finish with very hard granulates of 
mineral origin like SIKACHAPDUR
or equivalent including smoothening 
out and flattening off freshly poured
concrete, priming the concrete
surface with additional cement
and sprinkling the granulates
over this still wet surface at
the proportion of 5.0 Kg./sq.m.
and smoothing out operation, 400 sqm
curing etc. complete all strictly
as per manufacturer's specifica-
tions including cost of all material
complete as per directions of
the Engineer.
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20 Supply fabricate,transport and erect
structural steel work all necessary
 connections (including welding
 and bolting, nuts, washers,
gussets etc. complete) & a shop
coat of red-oxide zinc chromate
primer(ready mixed paint conform-
ing to IS: 2074) over etching primer 12000 kg
and two coats of final finish painting
synthetic enamel paint conforming to
IS:2932/ 2933) as per drawings, 
specifications and directions of the
Engineer including cost of allmaterial
mainly in cable trenches

21 40 mm thick cement concrete flooring
1:1.5:3(1 cement :1.5 coarse sand :3 
graded stone aggregate) finished
with a floating coat of neat cement
including cement slurry, but excluding 
cost of nosing of steps etc. complete 40 sqm
as per direction of Engineer in charge.
with all materials and labour

22 Providing and mixing water proofing
material in cement concrete work @
1kg per 50 kg of cement or as per 100 kg
manufacturer's specifications.
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23 Supplying and fixing Cavity floor
construcgted of 605 mm panel dimensuion
including ramps and steps as required.
The pedestal/jackbolt shall be made of
19mm MS Rod welded to 110 mm x 110
mm x 8 mm thick M.S. base plate. The bolt
will be fixed on the floors with Araldite and
Rawl plug placed diagonally in one
direction at 605 mm centers. The pedestal
Jack head will be of pressure die cast -
aluminium zinc alloy of proper composition,
capable of carrying the total weight of
flooring and will be fixed over the threaded
bolt head with two heavy check-nuts. The
pedestal jack will be capable of supporting
a load of 2500 kgs. with deformation. The
floor work shjall be made of 40 mm x 40
mm x 3.15 mm thick cold rolled M.S.
Channel fixed over jack-head at 610 mm
centers in both directions. The main
channel shall be upto 2.44 m long and
panel 605 mm x 605 mm x 35 mm made of
phenol formaldehyde bonded particle board
which shall be covered by 26swg GI sheet
underneath fixed with Araldite adhesive.
each floor panel shall be marked. Stringers
shall be completely removable and shall
remain in position without screwing or Stringers shall be completely removable
and shall remain in position without
screwing or bolting. Each floor panel shall
be marked on the underside with stickers
for identification and shall be
interchangeable. This floor shall be
levelled within a tolerance limit of 3mm
overall and 1.5 mm in any 3048 mm
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80 sqm

24 Providing and fixing 38 mm thick acid and / 
or alkali resistant tiles of approved make 
and colour using acid and / or alkali 
resisting cemet as per IS : 4457 complete 
as per the direction of Engineer - in - 
charge.

40 sqm

25 Painting with acid proof paint of approved 
brand and manufacture of required colour 
to give an even shade with two or more 
coats on new / old work.

40 sqm

26 Making opening / cut outs in brick 
masonary or concrete including dismantling 
in floor or walls by cutting and making good 
the damages to walls, flooring and jambs 
complete to match existing surface 
including disposal of mulba / rubbish to the 
nearest dumping ground.

12 Each

overall and 1.5 mm in any 3048 mm
segment. It must be capable of
withstanding a uniform load of 1220
kg/sq.m. or a load of 454 kg. on any 6.5
sq.m. with a maximum deflection of 2.5 mm.
All steel framework and stools shall be
given anticorrosive base coat and finished
with superior quality paint. the floor panel
shall be cut wherever required for providing
suitable outlets for cables. The finishing
materials for the floor board shall be PVC
anti-static tiles 605 mm x 605 mm size 2
mm thick as per IS:3462 with 2 mm beading
on all sides for edge protection and shade
as approved by the Engineer-in-charge.
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27 Providing and laying non- pressure NP2 
class ( light duty ) R.C.C. pipes with collars 
jointed with stiff mixture of cement mortar in 
the proportion of 1:2 ( 1 cement : 2 fine 
sand ) including testing of joints etc 
complete.

a) 150 mm dia 20 Rm

b) 250 mm dia 100 Rm

c) 300 mm dia 20 Rm

28 Supplying and Laying of G.I pipes complete 
with G.I. fittings including trenching and 
refilling all complete including welding if 
required as per specifications and direction 
of Engineer-in-charge(Pipes and fittings to 
be supplied by department free of cost will 
be taken out from inside plant area and 
transported to work site at contractor's 
cost).Medium duty Make TATA/Zindal

a) 50 mm dia N.B pipes and fittings 10 Rm

b) 100mm dia N.B pipes and fittings 10 Rm

c) 150 mm dia N.B pipes and fittings 10 Rm
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29 Supply fabricate,transport and erect
structural steel work all necessary
 connections (including welding
 and bolting, nuts, washers,
gussets etc. complete) & a shop
coat of red-oxide zinc chromate
primer(ready mixed paint conform-
ing to IS: 2074) over etching primer 5000 kg
and two coats of final finish painting
synthetic enamel paint conforming to
IS:2932/ 2933) as per drawings, 
specifications and directions of the
Engineer including cost of all material

30 Preparation of grading under bed
in roof or screed in trench, tank
and basement floors of the fol-
lowing categories at various
elevations, complete including
supply of all materials, mixing,
laying true to line and level
curing etc. as per drawings
specifications and directions of
the Engineer.

Grading / Screed concrete with 1cement: 25 Cu.M.
1.5 Coarse sand: 3 aggregate 
(12mm and down) by volume.

31 Providing and applying plaster 6mm  
thick in cement mortor 1:3 500 sqm
(1cement : 3 fine sand ) in ceiling  
finishing, curing, all complete including
cost of all material and labour
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32 Providing and fixing 1 mm thick M.S. sheet
door with frame of 40x40x6 mm angle iron 
and 3 mm M.S. gusset plates at the 
junctions and corners, all necessary 
fittings complete, including applying a
priming coat of approved steel primer  50 sqm
using M.S. angles 40x40x6 mm for 
diagonal braces.

33 Supplying, including assembly
fitting and fixing in position
steel windows(openable, fixed or
semi openable type), ventilators,
skylights at various elevations
including frames, shutters,
transom, mullions, couplings, brass
pegs stay 300 mm wieghing not less 
than 330gm , brass window fastners,
grouting the frames in masonry or
concrete and applying approved
primer and two (2) coats of synthetic
enamel paint of approved make and
shade etc. complete as per draw-
ings, specifications and instruc-
tions of the Engineer.  (Glass will
be measured and paid separately 900 Kg
under relevant item). (Windows as
per IS: 1361).
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34

Providing and fixing Aluminium work for
door ,window, ventilator with extruded built
up standard tubular section / appropriate Z
section and other section of approved
make coforming to IS 733 and IS : 1285
fixing with dash fastner of required dia and
size etc , necessary filling up the gap at
junctionsi.e. at top,bottom,sides etc with
required EPDM rubber / neoprene gasket
etc . Aluminum sections shall be rust free ,
straight, mitred and jointed mechanically
wherever reqired including cleat angle,
Aluminium snap beadingf or glazing/
panneling,CP brass/ stainless steel screws
all complete as per structural drawing and
direction of Engineer in charge.( Polyster
powder coated Aluminium having minimum
thickness of polyster powder coating 50
micron )Glazing, panneling to be paid for
separately.

50 sqm

35 Supplying, fitting and fixing, glazing
to metal windows and partitions
with glass (superior quality first class
grade) at various elevations,
including supplying putty, mastic
cement etc. cleaning after fixing
with all materials etc. complete.

a) 4 mm thick glass 50 sqm

b) 5.5 mm thick glass 50 sqm
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36

Providing and fixing Aluminium work for
door ,window, ventilator with extruded built
up standard tubular section / appropriate Z
section and other section of approved
make coforming to IS 733 and IS : 1285
fixing with dash fastner of required dia and
size etc , necessary filling up the gap at
junctionsi.e. at top,bottom,sides etc with
required EPDM rubber / neoprene gasket
etc . Aluminum sections shall be rust free ,
straight, mitred and jointed mechanically
wherever reqired including cleat angle,
Aluminium snap beadingf or glazing/
panneling,CP brass/ stainless steel screws
all complete as per structural drawing and
direction of Engineer in charge.( Polyster
powder coated Aluminium having minimum
thickness of polyster powder coating 50
micron )Glazing, panneling to be paid for
separately.

100 Kg

37 Providing and fixing on wall face
unplastisizes rigid PVC rain water pipes 
coforming to IS 13592 type A including 
seal ring including clamp, bend , shoes
etc all complete as per specification
testing of joints with necessary
150 mm dia 60 M
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38 Supplying, fitting and fixing in position
approved quality Chromium plated 
brass fittings and fixtures to wooden 
door shutters at various elevations 
with all necessary fixing items and 
materials complete as per drawing
schedule of fixtures for wooden 
doors and specifications 
Floor door stopper 5 Nos

39 Supplying, fitting and fixing in position
approved quality Chromium plated 
brass fittings and fixtures to wooden 
door shutters at various elevations 
with all necessary fixing items and 
materials complete as per drawing
schedule of fixtures for wooden 
doors and specifications 

Hydraulic door closure 2 Nos

40 Surface dressing of the ground 
including removing vegetation and 
in-equalities not exceeding 15 cm 100 sqm
deep and disposal of rubbish, lead 
up to 50 m and lift upto 1.5 m in
All kinds of soil

41 Supplying and fixing Nuts and Bolts as per
drawing 1000 Kg

42 18 mm thick cement plaster skirting up to
 30 cm height with cement mortar 1:3 finished
with a coat of neat cement including dismantling 10 M2

old plaster etc.complete as per direction of 
Engineer in charge.
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43 Wall painting over P.O.P.with plastic emulsion 
paint of approved brand and manufacturer to 
give an even shade two or more coats over and 
including priming coat with cement primer. 100 M2

44 Filling the gap in between aluminium frame and 
adjacent RCC / brick / stone work by providing 
weather silcon cement over backer rod of 
approved quqality as per drg. And direction of 
E.I.C. complete. Upto 5 mm x5 mm.

100 Rm

45 Forming /Making groove of uniform size from 
12x12 mm and upto 25x15 mm in plastered 
surface as per approved pattern using wooden 
battens, nailed to the under layer including 
removal of wooden battens, repairs to the edges 
of plaster panel and finishing the groove 
complete as per specifications and direction of 
the Engineer in charge.

500 Rm

Total Quoted Value     Rs

Over all rebate, if any ----------------------------- ( ( - )  Rs
in figure and words

Net quoted  value Rs.

Note : 1) All the rates must be written in figures and words clearly without whichtenders are 
              likely to be rejected.

         2) All the pages of tender document including price part must be dulysigned by the 
             tenderer along with their seal, without which tenders may likely to be rejected.
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