URANIUM CORPORATION OF INDIA LIMITED

Schedule of quantities for : Construction of MCC building, control room, foundations for Crane, Mill and other structures for
Magnetite plant in Mill area at Turamdih

NIT No. TMD / 623

Item
No.

Iltem Descrition

Quantit
y

Unit

Rates in Figures
& Words in
Rupees

Amounts in
Rupees

Earthwork in excavation in the

following types of soil and rock

upto any depth up to 6.00 Mtrs
including bailing/pumping out any
water accumulating inside the
excavated pit/trench, shoring,
strutting(as directed by Engineer)
adequate protection to be taken during
excavation/drilling/blasting, stacking
the excavated soil for 100 mtr lead
as directed by the Engineer, all com-
plete as per drawing, specification
and Engineer in charge.

Ordinary soil, Hard soil

Ordinary rock

Hard rock

Earth work in back filling with
available earth including watering
and compaction at all elevations
around foundations, walls, wells,
tunnels, pits, culverts, trenches,
road approaches and in plinth
filling & area filling as per
specifications and drawings and as
directed by the Engineer with
selected spoil within a lead of 100

mtr as per specification.

1500

1200

1500

1600

cum

cum

cum




URANIUM CORPORATION OF INDIA LIMITED

Schedule of quantities for : Construction of MCC building, control room, foundations for Crane, Mill and other structures for
Magnetite plant in Mill area at Turamdih

NIT No. TMD / 623

Item
No.

Iltem Descrition

Quantit
y

Unit

Rates in Figures
& Words in
Rupees

Amounts in
Rupees

Disposal/carriage of rubbish/ rock/
earth etc.dumped/stacked at site by
mechanicalmeans including loading

unloading and dressing up the
same, lead up to 5 K.M. and up to
any lift including cost of all labour ,
fuel and equipment as directed

Demolishing brick work including
stacking of serviceable material
and disposal of unserviceable
material with 50 mtr.lead.

In cement mortar

Supplying, filling and hydraulically
compacting sand in foundations,
walls, plinths and in other areas
as per drawing, specifications and
directions of Engineer.

Supply, mix, place in position
compact & cure cement concrete
1:3:6 (1 cement: 3 coarse sand: 6
graded stone aggregate 20mm
nominalsize) below foundations,
walls, wells, pits, trenches, etc. & in
basin lining as per specifications,
drawings and directions of the
Engineer and including cost of

centring and shuttering and cement.

2000

40

100

185

cum

cum

cum




URANIUM CORPORATION OF INDIA LIMITED

Schedule of quantities for : Construction of MCC building, control room, foundations for Crane, Mill and other structures for
Magnetite plant in Mill area at Turamdih

NIT No. TMD / 623

Item
No.

Iltem Descrition

Quantit
y

Unit

Rates in Figures
& Words in
Rupees

Amounts in
Rupees

Supply, mix, place in position
compact and cure including testing
of concrete specimens, finishing
surface as per specifications,
drawings and directions of the
Engineer, of the following grade of
reinforced cement concrete with

20 mm and down graded stone
aggregate and coarse sand excluding
cost of centring , shuttering and
reinforcement at all elevation but
including cost of cement,plastisizer
quick setting compound etc.

M-25 below &above ground fl.level
up to any lift

Supply, bend, bind and place the
following types of reinforcement in
all types of reinforced concrete
work at all elevations, including
cleaning, straightening, cutting,
bending and binding with 18 SWG
annealed wire or with welding such
as tack, lap, butt etc. with ap-
proved electrodes, providing con-
crete cover blocks, pins, chairs,
nails, supports of reinforcement
etc. with all materials and labour
complete as per drawings, specifi-
cations and directions of Engineer
including cost of reinforcement.
High yield strength deformed bars

1400

135

cum

MT




URANIUM CORPORATION OF INDIA LIMITED

Schedule of quantities for : Construction of MCC building, control room, foundations for Crane, Mill and other structures for
Magnetite plant in Mill area at Turamdih

NIT No. TMD / 623

Item
No.

Iltem Descrition

Quantit
y

Unit

Rates in Figures
& Words in
Rupees

Amounts in
Rupees

10

11

Install, dismantle and remove the
form work of approved quality
including splay, recess, corners,
haunch etc. scaffolding and neces-
sary rendering of concrete surfaces
after exposure, including cost of all
material and labour at all elevations.
with good quality plywood

Supply and laying in position of
brickwork with class designate 75
bricks(compressive strength not
less than 75 Kg./Sq. Cm. in building/
drains etc at various elevations in
cement-coarse sand mortar (1:6)
including mixing mortar, laying
bricks, raking joints, curing

etc. complete with all materials and
labours as per drawings and
specification .

15mm thick(minimum) plastering
with 1:6(1cement: 6 coarse sand) to
interior faces of walls, channels

in roof and other structures at
various elevations including mix-
ing, laying, finishing, curing and
necessary scaffolding work complete
as per drawings, specifications and
instructions of the Engineer with

all materials and labours including .
making grooves as directed

3000

280

4000

sqm

cum

sqm




URANIUM CORPORATION OF INDIA LIMITED

Schedule of quantities for : Construction of MCC building, control room, foundations for Crane, Mill and other structures for
Magnetite plant in Mill area at Turamdih

NIT No. TMD / 623

Item
No.

Iltem Descrition

Quantit
y

Unit

Rates in Figures
& Words in
Rupees

Amounts in
Rupees

12

Providing 3 mm thick neat
cement punning over plastered
surface , curing etc complete as
per direction of EIC including cost
of all material and labour.

500

sqm

13

Grouting with free flow cementious
materiali.,e  Anchor NSG all complete
including cost of all materials and labours.

0.5

cum

14

Making pocket of size up to 150mm
x150mm and depth up to 1.00 Mtr all
complete as per direction of EIC including
cost of all materials and labours

150

Each

15

Supplying and applying three(3) or
more coats of approved water proof
cement paint over a coat of primer
to exterior surfaces of concrete
masonry, plastered surface etc at all
elevation and including preparation
of surface, necessary scaffolding
work etc. complete with all
materials and labour (Applica-

tion of paint should be made as

per manufacturer's specifica-
tions.) to give an even shade.

3100

sqm

16

Dismantling RCC including cutting of
reinforcement and disposal of rubbish up to
50 mtrs lead.

60

cum




URANIUM CORPORATION OF INDIA LIMITED

Schedule of quantities for : Construction of MCC building, control room, foundations for Crane, Mill and other structures for
Magnetite plant in Mill area at Turamdih

NIT No. TMD / 623

Rates in Figures

::Itzr.n Item Descrition Qu;a;ntlt Unit & Words in AEE:ZSSm
Rupees

17 [Finishing with Epoxy painting (two or more

coats) at all locations prepared and applied

as per manufacturer's specifications

including  appropriate  priming  coat,

preparation of surface, etc. complete on

concrete / steel work.

50 Sg.m.

18 |Supply and fixing chain link fencing of 10SWG

with opening of 50 x 50 mm with exiting posts

(concrete / structural) including cost of all

materials for fixing, labours etc. complete as per

drawing, specifications and as directed by

Engineer -in charge.

150 Sg.m.

19 |Providing and applying integral

finish with very hard granulates of

mineral origin like SIKACHAPDUR

or equivalent including smoothening

out and flattening off freshly poured

concrete, priming the concrete

surface with additional cement

and sprinkling the granulates

over this still wet surface at

the proportion of 5.0 Kg./sq.m.

and smoothing out operation, 400 sgm

curing etc. complete all strictly
as per manufacturer's specifica-
tions including cost of all material
complete as per directions of

the Engineer.




URANIUM CORPORATION OF INDIA LIMITED

Schedule of quantities for : Construction of MCC building, control room, foundations for Crane, Mill and other structures for
Magnetite plant in Mill area at Turamdih

NIT No. TMD / 623

Item
No.

Iltem Descrition

Quantit
y

Unit

Rates in Figures
& Words in
Rupees

Amounts in
Rupees

20

21

22

Supply fabricate,transport and erect
structural steel work all necessary
connections (including welding

and bolting, nuts, washers,

gussets etc. complete) & a shop
coat of red-oxide zinc chromate
primer(ready mixed paint conform-
ing to IS: 2074) over etching primer
and two coats of final finish painting
synthetic enamel paint conforming to
1S:2932/ 2933) as per drawings,
specifications and directions of the
Engineer including cost of allmaterial
mainly in cable trenches

40 mm thick cement concrete flooring
1:1.5:3(1 cement :1.5 coarse sand :3
graded stone aggregate) finished
with a floating coat of neat cement
including cement slurry, but excluding
cost of nosing of steps etc. complete

as per direction of Engineer in charge.

with all materials and labour

Providing and mixing water proofing
material in cement concrete work @
1kg per 50 kg of cement or as per
manufacturer's specifications.

12000

40

100

kg

sgm

kg




URANIUM CORPORATION OF INDIA LIMITED

Schedule of quantities for : Construction of MCC building, control room, foundations for Crane, Mill and other structures for
Magnetite plant in Mill area at Turamdih

NIT No. TMD / 623

Rates in Figures

Item . Quantit . ) Amounts in

No. Item Descrition y uUnit & Words in Rupees
Rupees

23 Supplying and fixing Cavity floor

construcgted of 605 mm panel dimensuion
including ramps and steps as required.
The pedestal/jackbolt shall be made of
19mm MS Rod welded to 110 mm x 110
mm x 8 mm thick M.S. base plate. The bolt
will be fixed on the floors with Araldite and
Rawl plug placed diagonally in one
direction at 605 mm centers. The pedestal
Jack head will be of pressure die cast -
aluminium zinc alloy of proper composition,
capable of carrying the total weight of
flooring and will be fixed over the threaded
bolt head with two heavy check-nuts. The
pedestal jack will be capable of supporting
a load of 2500 kgs. with deformation. The
floor work shjall be made of 40 mm x 40
mm x 3.15 mm thick cold rolled M.S.
Channel fixed over jack-head at 610 mm
centers in both directions. The main
channel shall be upto 2.44 m long and
panel 605 mm x 605 mm x 35 mm made of
phenol formaldehyde bonded particle board
which shall be covered by 26swg Gl sheet
underneath fixed with Araldite adhesive.
each floor panel shall be marked. Stringers
shall be completely removable and shall

Stringers shall be completely removable
and shall remain in position without
screwing or bolting. Each floor panel shall
be marked on the underside with stickers
for identification and shall be
interchangeable. This floor shall be
levelled within a tolerance limit of 3mm
overall and 1.5 mm in any 3048 mm




URANIUM CORPORATION OF INDIA LIMITED

Schedule of quantities for : Construction of MCC building, control room, foundations for Crane, Mill and other structures for
Magnetite plant in Mill area at Turamdih

NIT No. TMD / 623

Item
No.

Iltem Descrition

Quantit
y

Unit

Rates in Figures
& Words in
Rupees

Amounts in
Rupees

segment. It must be capable of
withstanding a uniform load of 1220
kg/sq.m. or a load of 454 kg. on any 6.5
sg.m. with a maximum deflection of 2.5 mm.
All steel framework and stools shall be
given anticorrosive base coat and finished
with superior quality paint. the floor panel
shall be cut wherever required for providing
suitable outlets for cables. The finishing
materials for the floor board shall be PVC
anti-static tiles 605 mm x 605 mm size 2
mm thick as per 1S:3462 with 2 mm beading
on all sides for edge protection and shade
as approved by the Engineer-in-charge.

80

sgm

24

Providing and fixing 38 mm thick acid and /
or alkali resistant tiles of approved make
and colour using acid and / or alkali
resisting cemet as per IS : 4457 complete
as per the direction of Engineer - in -
charge.

40

sqm

25

Painting with acid proof paint of approved
brand and manufacture of required colour
to give an even shade with two or more
coats on new / old work.

40

sqm

26

Making opening / cut outs in brick
masonary or concrete including dismantling
in floor or walls by cutting and making good
the damages to walls, flooring and jambs
complete to match existing surface
including disposal of mulba / rubbish to the
nearest dumping ground.

12

Each




URANIUM CORPORATION OF INDIA LIMITED

Schedule of quantities for : Construction of MCC building, control room, foundations for Crane, Mill and other structures for
Magnetite plant in Mill area at Turamdih

NIT No. TMD / 623

Item
No.

Iltem Descrition

Quantit
y

Unit

Rates in Figures
& Words in
Rupees

Amounts in
Rupees

27

Providing and laying non- pressure NP2
class ( light duty ) R.C.C. pipes with collars
jointed with stiff mixture of cement mortar in
the proportion of 1:2 ( 1 cement : 2 fine
sand ) including testing of joints etc
complete.

a) 150 mm dia

b) 250 mm dia

¢) 300 mm dia

20

100

20

Rm

Rm

Rm

28

Supplying and Laying of G.I pipes complete
with G.lI. fittings including trenching and
refilling all complete including welding if
required as per specifications and direction
of Engineer-in-charge(Pipes and fittings to
be supplied by department free of cost will
be taken out from inside plant area and
transported to work site at contractor's
cost).Medium duty Make TATA/Zindal

a) 50 mm dia N.B pipes and fittings
b) 100mm dia N.B pipes and fittings

¢) 150 mm dia N.B pipes and fittings

10

10

10

Rm

Rm

Rm

10




URANIUM CORPORATION OF INDIA LIMITED

Schedule of quantities for : Construction of MCC building, control room, foundations for Crane, Mill and other structures for
Magnetite plant in Mill area at Turamdih

NIT No. TMD / 623

Item
No.

Iltem Descrition

Quantit
y

Unit

Rates in Figures
& Words in
Rupees

Amounts in
Rupees

29

30

31

Supply fabricate,transport and erect
structural steel work all necessary
connections (including welding

and bolting, nuts, washers,

gussets etc. complete) & a shop
coat of red-oxide zinc chromate
primer(ready mixed paint conform-
ing to IS: 2074) over etching primer
and two coats of final finish painting
synthetic enamel paint conforming to
1S:2932/ 2933) as per drawings,
specifications and directions of the
Engineer including cost of all material

Preparation of grading under bed
in roof or screed in trench, tank
and basement floors of the fol-
lowing categories at various
elevations, complete including
supply of all materials, mixing,
laying true to line and level
curing etc. as per drawings
specifications and directions of
the Engineer.

Grading / Screed concrete with 1cement:

1.5 Coarse sand: 3 aggregate
(12mm and down) by volume.

Providing and applying plaster 6mm
thick in cement mortor 1:3

(1cement : 3 fine sand ) in ceiling
finishing, curing, all complete including
cost of all material and labour

5000

25

500

kg

Cu.M.

sgm

11




URANIUM CORPORATION OF INDIA LIMITED

Schedule of quantities for : Construction of MCC building, control room, foundations for Crane, Mill and other structures for
Magnetite plant in Mill area at Turamdih

NIT No. TMD / 623

Item
No.

Iltem Descrition

Quantit
y

Unit

Rates in Figures
& Words in
Rupees

Amounts in
Rupees

32

33

Providing and fixing 1 mm thick M.S. sheet
door with frame of 40x40x6 mm angle iron

and 3 mm M.S. gusset plates at the
junctions and corners, all necessary
fittings complete, including applying a
priming coat of approved steel primer
using M.S. angles 40x40x6 mm for
diagonal braces.

Supplying, including assembly
fitting and fixing in position

steel windows(openable, fixed or
semi openable type), ventilators,
skylights at various elevations
including frames, shutters,

transom, mullions, couplings, brass
pegs stay 300 mm wieghing not less
than 330gm , brass window fastners,
grouting the frames in masonry or
concrete and applying approved
primer and two (2) coats of synthetic
enamel paint of approved make and
shade etc. complete as per draw-
ings, specifications and instruc-
tions of the Engineer. (Glass will

be measured and paid separately
under relevant item). (Windows as
per IS: 1361).

50

900

sqm

Kg

12




URANIUM CORPORATION OF INDIA LIMITED

Schedule of quantities for : Construction of MCC building, control room, foundations for Crane, Mill and other structures for
Magnetite plant in Mill area at Turamdih

NIT No. TMD / 623

Item
No.

Iltem Descrition

Quantit
y

Unit

Rates in Figures
& Words in
Rupees

Amounts in
Rupees

34

35

b)

Providing and fixing Aluminium work for
door ,window, ventilator with extruded built
up standard tubular section / appropriate Z
section and other section of approved
make coforming to IS 733 and IS : 1285
fixing with dash fastner of required dia and
size etc , necessary filling up the gap at
junctionsi.e. at top,bottom,sides etc with
required EPDM rubber / neoprene gasket
etc . Aluminum sections shall be rust free ,
straight, mitred and jointed mechanically
wherever reqired including cleat angle,
Aluminium snap beadingf or glazing/
panneling,CP brass/ stainless steel screws
all complete as per structural drawing and
direction of Engineer in charge.( Polyster
powder coated Aluminium having minimum
thickness of polyster powder coating 50
micron )Glazing, panneling to be paid for
separately.

Supplying, fitting and fixing, glazing
to metal windows and partitions

with glass (superior quality first class
grade) at various elevations,
including supplying putty, mastic
cement etc. cleaning after fixing

with all materials etc. complete.

4 mm thick glass

5.5 mm thick glass

50

50

50

sgm

sgm

sgm

13




URANIUM CORPORATION OF INDIA LIMITED

Schedule of quantities for : Construction of MCC building, control room, foundations for Crane, Mill and other structures for
Magnetite plant in Mill area at Turamdih

NIT No. TMD / 623

Item
No.

Iltem Descrition

Quantit
y

Unit

Rates in Figures
& Words in
Rupees

Amounts in
Rupees

36

37

Providing and fixing Aluminium work for
door ,window, ventilator with extruded built
up standard tubular section / appropriate Z
section and other section of approved
make coforming to IS 733 and IS : 1285
fixing with dash fastner of required dia and
size etc , necessary filling up the gap at
junctionsi.e. at top,bottom,sides etc with
required EPDM rubber / neoprene gasket
etc . Aluminum sections shall be rust free ,
straight, mitred and jointed mechanically
wherever reqired including cleat angle,
Aluminium snap beadingf or glazing/
panneling,CP brass/ stainless steel screws
all complete as per structural drawing and
direction of Engineer in charge.( Polyster
powder coated Aluminium having minimum
thickness of polyster powder coating 50
micron )Glazing, panneling to be paid for
separately.

Providing and fixing on wall face
unplastisizes rigid PVC rain water pipes
coforming to IS 13592 type A including
seal ring including clamp, bend , shoes
etc all complete as per specification
testing of joints with necessary

150 mm dia

100

60

Kg

14




URANIUM CORPORATION OF INDIA LIMITED

Schedule of quantities for : Construction of MCC building, control room, foundations for Crane, Mill and other structures for
Magnetite plant in Mill area at Turamdih

NIT No. TMD / 623

Item
No.

Iltem Descrition

Quantit
y

Unit

Rates in Figures
& Words in
Rupees

Amounts in
Rupees

38

Supplying, fitting and fixing in position
approved quality Chromium plated
brass fittings and fixtures to wooden
door shutters at various elevations
with all necessary fixing items and
materials complete as per drawing
schedule of fixtures for wooden

doors and specifications

Floor door stopper

Nos

39

40

41

42

Supplying, fitting and fixing in position
approved quality Chromium plated
brass fittings and fixtures to wooden
door shutters at various elevations
with all necessary fixing items and
materials complete as per drawing
schedule of fixtures for wooden

doors and specifications

Hydraulic door closure

Surface dressing of the ground
including removing vegetation and
in-equalities not exceeding 15 cm
deep and disposal of rubbish, lead
up to 50 m and lift upto 1.5 min
All kinds of soil

Supplying and fixing Nuts and Bolts as per
drawing

18 mm thick cement plaster skirting up to

30 cm height with cement mortar 1:3 finished
with a coat of neat cement including dismantling
old plaster etc.complete as per direction of
Engineer in charge.

100

1000

10

Nos

sgm

Kg

15




URANIUM CORPORATION OF INDIA LIMITED

Schedule of quantities for : Construction of MCC building, control room, foundations for Crane, Mill and other structures for

Magnetite plant in Mill area at Turamdih

NIT No. TMD / 623

Item
No.

Quantit . Rates in Flg_ures Amounts in
Unit & Words in

Rupees
y Rupees P

Iltem Descrition

43

Wall painting over P.O.P.with plastic emulsion
paint of approved brand and manufacturer to

give an even shade two or more coats over and
including priming coat with cement primer. 100 M2

44

Filling the gap in between aluminium frame and
adjacent RCC / brick / stone work by providing
weather silcon cement over backer rod of
approved quaality as per drg. And direction of
E.I.C. complete. Upto 5 mm x5 mm.

100 Rm

45

Forming /Making groove of uniform size from
12x12 mm and upto 25x15 mm in plastered
surface as per approved pattern using wooden
battens, nailed to the under layer including
removal of wooden battens, repairs to the edges
of plaster panel and finishing the groove
complete as per specifications and direction of
the Engineer in charge.

500 Rm

Total Quoted Value Rs

Over all rebate, if any -------------------m-emmeu- ( (-) Rs
in figure and words
Net quoted value Rs.

Note : 1) All the rates must be written in figures and words clearly without whichtenders are
likely to be rejected.

2) All the pages of tender document including price part must be dulysigned by the
tenderer along with their seal, without which tenders may likely to be rejected.

16




