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URANIUM CORPORATION OF INDIA LIMITED
(A GOVT. OF INDIA ENTERPRISE)
P.O. TURAMDIH MINES
DIST - SINGHBHUM (EAST)
JHARKHAND - 832 107

N.I.T. NO: TMD/433

JOB: MISCELLANEOUS/ MAJOR MECHANICAL MAINTENANCE JOBS OF
UCT-2 IN TURAMDIH MILL DIVISION

1. Tenders to be submitted by 9" September 2011 up to 2.30 P.M. to Asstt. Manager
(Personnel), Jaduguda

2. Tenders shall be opened in presence of Tenderers who may like to be present at 3.30
P.M. on 9" September 2011.

Issued to:

Signature of officer issuing the Tender Document:

Date:

Cash Memo/Receipt No:
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URANIUM CORPORATION OF INDIA LIMITED
(A government of India Enterprise)
P.O. Sundernagar , Turamdih, Jamshedpur, Dist. Singhbhum (East)
Jharkhand _ 832107

Ref: UCIL/GM (Mill)/TMD/127/ 2011 Date: 22 August 2011

Notice inviting tender: NIT No. - TMD/433
Sealed item rate tender is invited from bonafide resourceful, reliable, experienced & reputed

contractor for the execution of following work at Mill Division of Turamdih

Name of the work Completion time | Earnest money Cost of tender
Miscellaneous/major mechanical | One year 50,000/- 650/-
Maintenance jobs of UCT-2 area (Fifty thousand only) | (Six hundred fifty only)

1. Date of sale of tender document from 25.08.2011 to 07.09.2011
2. Date & time of submission of filled in tender document in the office of Asstt. Manager
(Personnel) Jaduguda up to 2.30 PM of 09.09.2011
3. Date & time of tender opening at 3.30 PM on 09.09.2011 at Jaduguda
4. Prequalification criteria:
(A) The bidder shall have average annual turnover of Rs 7.43 lakh per year during last three
financial years.
(B) The bidder should have experience of having successfully completed at least any two
categories of following jobs:
(i) Dismantling, fabrication and erection of worn out structural steel
(if) Dismantling, fabrication and erection of worn out Pipelines viz; SS, MSRL, MS, GI, HDPE
(iiif) Erection/commissioning /overhauling of various process plant equipments e.g. pumps,
gear boxes, conveyor belt, belt filters agitators etc.
in any industry during last 5 years ending on 31.07.2011 without supply of material &
consumables as at (a) or (b) or (c) below:
a. Three similar completed works each costing not less than Rs 9.91 Lakhs.
b. Two similar completed works each costing not less than Rs 12.39 Lakhs.
c. One similar completed work costing not less than Rs 19.82 Lakhs.
In case of an order
() with supply of material & consumables, the work order value to be considered for
evaluation shall be 30 % of total order value and
(i) for work order with supply of consumables only the work order value to be considered
for evaluation shall be 80 % of total order value.
Full details, terms & conditions & other specification of work will be available in the tender document,
which can be obtained from the office of the Asstt. Manager (Personal) Jaduguda on payment of
cost of tender document (non-refundable) in cash on all working days except Sunday & Holiday
between 9.30 AM to 11.30 AM & 2.30 PM to 4.30 PM from 25.08.2011 to 07.09.2011 on written
request letter along with sale tax, income tax clearance certificate and proof of financial resources /

turnover and required credentials mentioned above for pre-qualification criteria.

For Chairman and Managing Director
URANIUM CORPORATION OF INDIA LIMITED
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GENERAL CONDITIONS OF CONTRACT

1. Working Hours :-
From 8.00 AM to 5.00 PM on all working days (excluding Sunday & Holidays). However,
contractor shall be allowed to work beyond 5.00 PM depending upon the urgency but only after
obtaining permission from the Engineer-In-charge, UCIL. No extra claims shall be entertained
for working beyond duty hours in such urgency.

2. Commencement of work :-
Work will commence within one week from the date of issue of work order. Contractor will
report to the Engineer In-charge, UCIL immediately on receipt of work order for further
instructions for carrying out the job. A letter duly signed under contractor’s official seal as a token
of acceptance of all terms & conditions of work order must reach in the office within two days of
receipt of the order. Contractor shall submit work commencement letter in duplicate (in
prescribed format) to the Engineer In-charge -UCIL within two days of start of work at site as
statutory requirement for onward transmission to the competent authority, Govt. of India, Ministry
of Labour, Jharkhand. The work order no. & date as well as name of work must be quoted in
all correspondences.

3. Completion period of contract :-
Period of contract will be applicable as mentioned in the N.I.T. / Enquiry Letter, Scope of work or
Special Conditions etc. of contract document (Date of commencement will be reckoned from the
date of start of work at site).

4, Payment _:-
Bill (s) will be paid as mentioned in clause “Payment Terms” of the Scope of Work or Special
Conditions etc. of contract document.
Payment will be released after satisfactory completion of the work in all respect and certification by
the Engineer In-charge, UCIL within 30 days of submission of clear bill(s) in 4(Four) copies along
with tenderer’s letter head. Contractor shall mention actual date of commencement of the work in
their every bill (s). Final bill will be released only after submission of Annual Return and work
completion letter in duplicate by the contractor. (Format to be obtained from Site Office - Mill).

5. Work Measurement & Inspection / Work Instructions :-
It is to be done jointly as per schedule of items & scope of work etc. by the Engineer-in-charge,
UCIL and the contractor or his authorised representative. The measurement thus taken will be final
and acceptable to both parties. In case contractor’s representative is not available for measurement,
the concerned Engineer-in-charge-UCIL will carry out measurement and that will be binding to the
contractor. Weighment recorded at UCIL Weigh-Bridge or estimated quantity duly certified before
the start of work on daily basis by the Engineer-in-charge, UCIL will be final. Contractor will
submit Weighment cards, slips; material gate passes etc. to the Engineer In charge on daily basis
and maintain registers at their own cost. Time to time Engineer-in-charge —UCIL shall inspect the
site, tools & tackles of the contractor and detailed work instructions will also be given by the
Engineer —in-charge, UCIL.
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6.  Jurisdiction / Dispute : -

Any action / dispute arisen out of or from this work order shall be subject to the jurisdiction of
court of law at Jamshedpur only, irrespective of anything to the contrary mentioned in the tender /
quotation. Any statutory obligation has to be made by the contractor. Tenderer will extend all
help.

7. Penalty (Liguidated Damage) : -
If the progress of work is not found satisfactory or the contractor fails to complete the works within
the time frame of completion, the corporation reserves the right to impose penalty / liquidated
damage @ ¥ % per week maximum upto 5% on the awarded / contract value for each complete
week between the time for completion and actual date of completion. The amount of penalty /
compensation may be adjusted or set of against any sum payable to the contractor under this or any
other contract with the corporation. And after ten week from the actual date of completion of whole
work if the contractor fails to complete the work, corporation reserves the right to terminate the
contract and get the balance work done through any other agency at contractor’s risks and costs.

8. Force Majeure :-
In case of closure / breakdown / strike / lockout or any other causes beyond control of the
corporation preventing normal operation, the corporation shall be at liberty to extend the time for
completion or cancel the order without any financial liability whatsoever.

9. Insurance :-
The contractor shall ensure & maintain insurance against his liability for accident or injury to
workmen or machineries used for the work and shall submit two copies of the policy & receipts of
premiums paid or satisfactory evidence of insurance coverage at their own cost valid for whole
working / contract period at a time for all the persons to be engaged to the Engineer- in-charge,
UCIL before the commencement of work. Contractor shall also submit the proof of renewal of the
same policy at least two days before the expiry date of the previous policy to the Engineer-in-
charge UCIL. The contractor will not be allowed to carry out any activity without necessary
insurance coverage (mentioning working height depend upon the job requirements and as per
insurance rules) of their persons. Insurance policy shall also indemnify UCIL against any claim
raised by the injured / affected workmen or his family.

10. Safety Rules & Regulations for contractor's employees :-
UCIL’s Safety Rules & Regulations for contractor's employees as given in the Annexure-A will be
complied strictly during the execution of various works at site. Contractor has to follow the
Safety Rules & Regulations as per Indian  Electricity Rules to do the electrical works. UCIL
shall not provide any safety appliances and tools & tackles under any circumstances.
Contractor shall ensure the use of safety appliances during the work at site. Contractor will
take full safety measures and arrange the necessary safety gadgets / appliances, tools & tackles,
helmet, gumboot, safety belt, shockproof shoe, safety suit / uniform, goggles, gloves,  apron,
ladders, trolley, wheel barrow, bamboos, rope, machineries, scaffolding, etc. required for the work
by their own cost so as to ensure that no damage, loss or injury to corporation’s personnel,
contractors’ personnel, third party or equipment are caused due to the work being carried out by
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contractor. Contractor must report in writing (duplicate) to the Engineer-In-charge or Safety
Officer (Mill)-UCIL immediately on becoming aware of any accident at their site.
11. Security Rules & Requlations and Entry Passes :-

Contractor shall strictly abide by the prevailing security rules and regulations and also to be enforced
by UCIL time to time. Entry to the works premises is strictly restricted and only bonafide pass
(permission) holders are allowed. The contractor will have to submit the details of the persons to
be employed for this work within two days of award of work. The contractor will be allowed to
start the work only after submission of the details in prescribed verification forms (in duplicate)
along with passport size photograph for each labourer separately to the Competent Authority,
UCIL. Contractor will make necessary Entry Passes from concerned officials of CISF Unit, UCIL
sufficiently in advance.

12. Safe Transportation / Storage of Materials : -
Contractor will have to make their own arrangement for to and fro transportation of men,
material and machine, etc. including loading & unloading / lifting & shifting at their own
expense under this contract. Contractor will also be responsible for safe keeping of materials at
their own cost issued by UCIL either free of cost or chargeable basis. The contractor shall build
suitable stores at his own cost for safe keeping of materials as per instruction of the Engineer In
charge UCIL, if required or UCIL will provide the same subject to availability. In case contractor is
allowed to construct any structure, contractor shall have to demolish and clear the same before
handing over the completed work. On completion of work or during the course of work all
materials issued to the tenderer should be accounted for. A statement of material issued / consumed
during the month & record of job done during a day are to be submitted by the party to the Engineer
—In charge, UCIL. For this contractor will maintain a register (record) at his own cost as per
direction. Tenderer will issue & transport all material from UCIL — Stores / Go down to work site
in safe custody. Contractor shall have to return / store all material including surplus / dismantled
material from their work site to a specified place in UCIL premises and cut the unused dismantled
materials in small pieces as per direction / instruction of the Engineer-in-charge, UCIL and a
material reconciliation statement to be submitted along with the final bill. If contractor fails to
remove the scrap or materials within 7 (seven) days, it will be done through any other agency at
contractor’s risks & costs. And work place should be kept clean and all dismantled; left out material
should be disposed properly every day as per instruction of the Engineer-in-charge, UCIL.
Corporation have the right to retain the final bill till site clearance is completed.
13.  Material (s) Supply by UCIL and Contractor :-

The corporation will not provide any accommodation, tools and tackles, men, material,
machineries, transport, stationery etc. for this work. No facility / supply other than mentioned
in special conditions, scope of work and schedule of items will be provided by UCIL as
free or on chargeable basis. If any other materials / facilities that are not covered under this
tender but required to complete the work, will have to be arranged by the contractor at their own
expense. No extra claim shall be entertained against the materials that are not covered under this
contract. But contractor shall submit free samples (materials) for approval, if required and materials
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14.

15.

16.

17.

18.

19.

approved by the Engineer-in-charge, UCIL shall only be used. UCIL reserves the right to reject
goods which are not as per specification and in case of rejection contractor shall have to replace
material free of cost.

Rate (s) in figures and words  :-

The tenderer should mention their price / item rates in figures as well as in words. In case of any
dispute / ambiguity, the price / rate mentioned in words shall be considered as final. Insertions,
postscripts, additions and alterations shall not be recognised unless confirmed by the tenderer’s
signature. Tenderer shall quote rates(s) / price(s) in triplicate duly signed and stamped on each
page as per price format (schedule of items and quantities) enclosed along with tender
document. Otherwise, offers of parties quoting without this price format will be out rightly
rejected.
Taxes & Duties :-

The quoted rate should be inclusive of all taxes and duties including service tax, if applicable.

And imposition of any new taxes / duties by the State Govt. or Central Govt. during the contract
execution period will also be paid by the contractor. Hence, no other taxes, duties and royalty, etc.
would be paid extra. Offers with price variation clause will be out rightly rejected.
Price Escalation :-

No escalation on any account shall be payable and price quoted shall be firm till completion of the
work under this contract.

Muster Roll :-
The contractor has to submit a copy of the muster roll every week to the Engineer-in-charge, UCIL

after making minimum rate of wages payable to different categories of workmen covered under
Minimum Wages Act, 1948 in presence of the representative of UCIL & contractor will also make
arrears payment if any, under intimation to the Engineer In charge-UCIL.
Temporary work closure :-
If the work site is required to be suspended for some days / period because of non- availability of
shutdown or any reason, contractor may close the site temporarily under written intimation in
triplicate to the Engineer—in-charge, UCIL. During the above period, the contractor will be in touch
with the Engineer-in-charge- UCIL for further instructions, if any & contractor will provide their
contact address with phone numbers. No extra claim against any idling of contractor’s site crew /
staff & machineries, etc. will be entertained.

Contract Agreement:-
Contract Agreement should be executed in prescribed format on a non-judicial stamped paper
within two weeks from the date of issue of work order / L.O.I. However, no payment will be made
without execution of contract agreement.

20. Submission and opening of Tender :-

Tender / quotation / bid shall be submitted in a manner asked strictly in accordance with the tender
terms & conditions laid down in the Enquiry / Tender document giving full details necessary for
assessing their offer. Contractor shall sign and stamp on each pages of this tender document.
Canvassing in any form is strictly prohibited and disqualify the tenderer for the tender submitted

Page 8 of 33



21.

for. Tenders will be rejected, if sealed tender envelopes are not super scribed on the top as per
instructions given. Tenders will not be received after due date and time. Tenders will not be
accepted by Fax. Tenders submitted without earnest money deposit will be summarily
rejected. If any of the date under this contract is declared holiday, the event scheduled on that day
will be automatically shifted on the next working day. Sealed tenders / quotations in triplicate
should be submitted in two parts /envelopes as given below (or as mentioned in our enquiry letter)
to the Competent Authority- UCIL. The above envelopes shall be super scribed on the top as Part-1
(Techno Commercial Bid and E.M.D.) and Part-11 (Price Bid) respectively with NIT /
Enquiry No. & Date / full name of the work / Tender Opening Date / Name & Address of the
tenderer.

1) Part-1 (Techno Commercial Bid and E.M.D.) envelope shall contain papers / proof of earnest
money deposit along with tenderer’s covering letter (in duplicate) mentioning the acceptance of all
terms & conditions of tender document for executing the subject work. Contractor shall also
attach tender document in original (scope of work, special conditions, general conditions of
contract, UCIL’s labour and safety rules), Xerox copies of PAN Card, work orders regarding
previous three years experience, successful completion certificates, statement of present status
mentioning the value of work in detail, list of tools & tackles, technical personnel, transports and
other equipments, balance sheet, income tax clearance certificate for last three financial years, if
any and any other documents as deemed necessary (duly signed and stamped on each page). Any
deviation from the tender shall be clearly mentioned in the Part-l1 (Techno Commercial Bid
& EMD) under the heading “Deviation”.

2) Part-11 (Price Bid) envelope shall contain papers of duly signed and stamped price / rate
proposal only in triplicate along with tenderer’s covering letter in duplicate. Offers with price
variation clause will be out rightly rejected. Tenderer shall quote rates(s) / price(s) as per price
format (schedule of items and quantities) enclosed along with tender document. Otherwise, offers
of parties quoting without this price format will be out rightly rejected.

Finally both parts shall be inserted into a third cover. And this third envelop shall also be sealed and
properly super scribed as Name of the work on the top with Tender/Enquiry Number & Date /
Tender Opening Date/ Name and Address of the Tenderer etc. The tenders after receipt shall be
opened on the stipulated date and time by the Chairman and Managing Director or his
representative in presence of the intending bidders. The price part of the tender will be opened only
after evaluation and scrutiny of Techno- Commercial Bid & E.M.D, if required and incomplete
offers are likely to be rejected. The date of opening of Part-11 (Price Bid) will be intimated to
technically qualified (successful) bidders in advance.

Visit of Site and Locality prior to quote rate (s) :-

Before submission of tender, the tenderers are advised to make themselves fully conversant with
the SCHEDULE OF ITEMS, SCOPE OF WORK, SPECIAL CONDITIONS, GENERAL
CONDITIONS OF CONTRACT, ANNEXURE-A (LABOURERS) & ANNEXURE-B
(SAFETY OF CONTRACTOR’S EMPLOYEEY), if any. They are also advised to physically
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visit the site to understand the site working conditions, nature of jobs prior to quote for the same.
Also request to inspect the motor / machine / fans /AC and other equipments etc.

22. Annual Labour Return ;-

Contractor shall have to submit a letter of work commencement / completion IMMEDIATELY in
duplicate in prescribed format and annual return in Format No.XXV (Format to be obtained from
Site Office - Mill) to the Engineer-in-charge- UCIL as statutory requirement for onward
transmission to the Competent Authority, Govt. of India, Ministry of Labour, Jharkhand.

23. Variation in Quantity of items :-

24,

25.

26.

27.

The quantity mentioned under the “schedule of item (s)” of this tender is tentative. The actual
quantity may vary from that indicated in the tender document due to actual conditions of the site or
due to other reasons. The contractor shall carry out all additional work up to the total variation of
+ 10 % of the awarded value. The other terms & conditions and rate (s) shall remain firm within
this limit. Variation of item wise quantity within the ordered value shall be there.

Validity:-

The offer should remain valid for a minimum period of three months from the date of opening of
the final price part. The Tenderers shall not be allowed to increase, amend or withdraw his tender
within this period and if he does so the earnest money deposit and security deposit may be forfeited.

Training, etc.:-
Contractor shall have to bring all their labourers for necessary training & guidance in Mill Training
Centre at their own cost before actual commencement of the work. The work shall be carried out
with the help of experienced / skilled persons or ITI with NCTVT certificate holders or equivalent,
etc. And Supervisor having Supervisory Certificate of Competency is to be engaged for supervision
or as per direction of the Engineer-In-charge. Persons holding H.T. Licence of relevant section as
per 1.S. will be allowed to do the job of electrical works. Contractor shall have to submit a letter of
authorisation (in duplicate) in favour of his experience / qualified and responsible representative as
“Site Supervisor” to look after the work site and receive official letters and instructions or to issue /
receive materials from stores in absence of main contractor at site.

Indemnity:-

Contractor will fully indemnify the corporation against all responsibility and whatsoever arising
out of accident / injury to contractor’s workmen, third party or to corporations’ personnel and
properties.
Documents not transferable:-

Tender documents are not transferable. These tender documents are the property of corporation.
Contractor shall keep one copy of the documents at site in good condition for inspection and use by
the Engineer Incharge, UCIL or his representative or by other inspecting officer. None of these
documents shall be used by the contractor for any purpose other than that of this contract.
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28.

29.

30.

31.

32.

Award of Contract:-

The acceptance of a tender and award of contract to one or more than one Tenderer, if
considered necessary, rest with the Purchaser. It shall not be obligatory on part of the Purchaser
to accept the lowest tender. The Purchaser would be at liberty to accept any tender, lowest or
otherwise, in whole or in part and to reject any or all the tenders received, without assigning any
reasons, and no explanation can be demanded from him by any Tenderer in respect thereof.
Medical facilities :-

The contractor shall be fully responsible for any first aid / emergency treatment or serious medical
treatment to his employees. UCIL will provide medical facilities on chargeable basis to contractor’s
employees.

Labour Licence :-

Labour Licence for the workmen to be engaged for this work shall be obtained by the contractor as
per provision of Contract Labour (Regulation and Abolition) Act, 1970 as may be applicable and as
amended from time to time.

Labour Acts & Rules :-

The contractor shall (in respect of labourers employed by him) strictly comply with provisions of
the following Act & Rules made there under in regard to all matters provided therein or any

modifications thereof or any other law relating thereto from time to time.
) Workmen Compensation Act-1923,

i) Payment of wages Act-1936

i) Employees Liability Act, 1938

iv) Industrial Dispute Act, 1947

V) Minimum Wages Act, 1948

vi) Employees State Insurance Act, 1948

vii)  Mines Act, 1952

viii) EPF & MP Act, 1952

iX) Maternity Benefit Act, 1961

X) Contract Labour (Regulations & Abolition) Act, 1970

Xi) All statutory provisions of Atomic Energy Regulatory Board

Earnest Money Deposit / Security Money Deposit :-

Earnest Money or Security Money shall be deposited by way of demand draft drawn in favour of
“URANIUM CORPORATION OF INDIA LIMITED” payable at Jaduguda Branch of State Bank
of India [Jaduguda Branch Code no 0227] or in cash in Accounts Department, UCIL, if applicable.
Tenders received without E.M.D. will be summarily rejected. Earnest Money Deposit shall be
converted and adjusted into Security Deposit in the case of successful tenderer. E.M.D. and S.D.
shall not bear any interest. The earnest money of unsuccessful tenderers will be refunded on written
request in duplicate to the Engineer-in-charge after commencement of work under this contract.
Security deposit: Security deposit shall be 10% of order value. You will deposit an amount of 5%
of order value (including earnest money already deposited) before starting the work at site. Balance
5% will be deducted from your first running bill so that the security deposit becomes 10% of the
order value. Security Deposit will be refunded on written request in duplicate to the Engineer-in-
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charge after satisfactory completion of the work or defect liability / guarantee period as applicable.
Failure to carry out the awarded work shall entail forfeiture of the earnest money and security
money entirely.

33. Defects Liability Period : -
The defect liability period / guarantee period for this job shall be three months from the certified
date of handing over of job, if applicable. The contractor shall rectify the defects, if any, detected /
reported during the guarantee period under this tender from the certified date of completion of
work. The contractor shall be responsible to make good and remedy at his own expense within such
period, as may be stipulated by the Engineer-In-charge before the expiry of the guarantee period.
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Annexure A
SAFETY OF CONTRACTOR’S EMPLOYEES

1. The contractor shall at all times, take all reasonable precaution for the safety of
employee, including those of sub — contractors in the performance of his contract and shall comply
with all applicable provisions of both Central as well as the State Safety Laws. In addition to the
safety provisions, the contracting officer shall include the SAFETY requirements as
RECOMMENDED by the Health Physics Unit, Jaduguda for a specified contract.

In the event that contractor fails to comply with these provisions, the contracting officer may,
without prejudice to any other legal or contractual rights , issue an order for stopping all or any
part of the work, thereafter a start order for resumption of work may be issued at the sole
discretion of the Contracting Officer. The contractor shall make no reason of or in connection
with such stoppage.

2. Contractor shall have a full time Safety Officer / Engineer when the contractor employ
500 or more persons or when engaged specifically in hazardous work.. In the case of contractors
employing fewer than 500 persons , his safety representative shall be an employee in a high
supervisory capacity and his safety duties may be in addition to his other technical /
administrative duties.

3. Contractor shall have at least one person fully trained in First Aid to be present at the site of
work all time.

4. Contractor must report to the Safety Officer (Mill) — through their contracting officer every
accident involving

" Their personnel

. UCIL property or personnel.

" Property or personnel of other contractors working at the site.

4.1 Contractor must report to the Safety Officer (Mill) immediately on becoming aware of any
accident of Type - A (see Appendix —1) giving the following information :-

. Name of the informant

" Nature and location of incident being reported

" Name of Supervisor / Engineer — Incharge, location and telephone no. where he can be
reached.

4.1.1 Contractor shall submit their investigation reports , through their contracting officer , to the

Safety officer (Mill) immediately but not later than 3 (three) working days after the occurrence of accident
in the Form — A (see Appendix - 2)

4.1.2 In the case of Type — B accidents ( see Appendix — 1) , Contractors shall submit their
investigating reports , through their contracting officer , to the Safety officer ( Mill) immediately but not
later than 3 (three) working days after the occurrence of accident in the Form - A,

4.3 Monthly summary of accidents and cases of fire shall be prepared by each contractor in
Form — B ( see Appendix — 3) and be sent to the Safety officer ( Mill) by the 7" of the next month.

431 Prime contractor reports shall include the man days lost and occurrence of accident under
the jurisdiction of the Sub Contractors.

4.3.2 Contractors shall submit a narrative on safety activities and fire incidents for each month
along with Form — B. The review should contain such items as Personnel and programme chance, major
project started and major problem.
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APPENDIX -1

CLASSIFICATION OF ACCIDENTS

TYPE-A

1. Fatal injury.

2. Serious injuries such as fracture, dislocation, severe burns etc. necessitating
hospitalisation.

3. Any injury to five or more persons.

4. Accidents resulting in damage by fire , Explosion etc.

TYPE-B

1. Minor injuries which results in laceration, abrasion, contusion etc.
2. Disabling injuries but not requiring hospitalisation.

APPENDIX -2

( FORM - A)
ACCIDENT INVESTIGATION REPORTS

Name of contractor and project
Nature of contract

Name of Engineer Incharge
Name of injured person

Age

Address

Date and Time of accident

Place where accident occurred
Nature of job

What was injured person doing

at the time of accident
Description of accident ( in detail)
Nature of injuries

What was defective or in wrong
condition that was responsible

for the accident

What was wrong with working
methods / instructions

What steps should be taken

to prevent reoccurrence of

such accidents

Name of witness : 1.

Safety representative s remarks
with signature and date
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(FORM -B)

APPENDIX -3

SUMMARY OF ACCIDENT FOR THE MONTH OF ........

Name of the contractor

Name of project

Name of the sub — contractor:

Name of safety representative
of the project:

<
Lo
@

Total nos. of persons
Working in the project.

Engineers

Supervisors

Labours

Total nos. of accidents
(including Type A & B)

Disabling injuries

Non — disabling injuries

cc: Engineer — Incharge

cc: Safety officer, UCIL (MILL)

Female

( Signature & stamp of Contractor)
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SPECIAL CONDITIONS

i) The replacement or fresh installation jobs also comprise of cleaning and painting of
one coat of Red- Oxide Primer and two coats of finish paints, Aluminium painting in
the bottom of chequered plates & removal of scrap generated to scrap yard.

i) Working height will vary from place to place and may be up to 20 meter from the
ground level. In some cases replacement jobs may have to be synchronised with the
working / operation of the plant so as not to hamper the production.

iii) In some cases, if felt necessary by UCIL the contractor may be asked to work  on
Sundays / Holidays or round the clock. In such cases, no extra claim about item rates
shall be entertained

The contractor will have to maintain accountability of materials issued to them in a
register which include specification of materials, date of issue, quantity, cost code, 1.V.
no and purpose. A statement of materials consumed during the month to be forwarded to
Engineer- In-charge before 10 of next month. Recording of job done during a day is to
be done by the party and signature of Engineer — in -charge or his representative to be
taken once in a week.

The works covered in this tender are to be carried out in MILL division Turamdih.
Scope of supply of UCIL - free of cost:

= All structural steel items, MS /SS sheets, MS/GI/SS/HDPE pipes & pipe fittings,
spare parts for over hauling of gear boxes/agitators, welding electrodes and
hardware like fasteners, washers and gaskets etc. as well as Bitumen compound and
paint etc.

= Two points of Oxy-acetylene gases [consisting of two D.A. cylinders or Industrial
LPG cylinder and Three Oxygen cylinders] shall be given to the contractor on
permanent basis during tenure of contract period for execution annual contract jobs
on regular basis. If felt necessary, UCIL may provide additional Cutting sets at
different work site for temporary periods.

= Power connection to one or two points for welding machines within 100 meters
radius of work-site. Power supply will be free.

= Water, lighting and compressed air as per availability.
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If available, tractor trolley / dumpers may be provided for carrying dismantled scrap
to the UCIL scrap yard or any such place inside its premises, only if large quantities
of scrap are to be disposed off at a time. Otherwise the contractor will have to send
their scrap to UCIL scrap yard through manually carried trolleys,

Forklift, 8 MT capacity Hydra & Mobile crane of 20 MT capacity may be provided
depending on availability for lifting/shifting of heavy materials.

5. Tenderer should clearly mention in his offer if any other facilities that are not
covered under special conditions at SL. No 4 but are desired from UCIL on chargeable
basis / free of cost basis. But final decision will rest with UCIL only for such additional
facilities.

6. The contractor will submit detail list of equipments to be brought by them for
executing this job. They should bring in at least following items before commencing
work: -

1. Welding machine 2 nos

2. Welding Cables (30 mt each) 2 nos

3. Welding Screen 2 nos

4. Chain Pulley Block (2t to 5t cap) 2 nos each
5. Rope Pulley 2 nos

6. Oxygen & DA regulator 2 sets

7. Gas cutting hose (30mt each) 2 nos

8. Trolley for material handling 1no

9. Safety belt 2 nos

10. Safety goggles 4 nos

11. Wire rope slings (10/12/16/20 mm) 4 nos each
12. Nylon rope 200 mtrs

Besides above items the contractor shall bring in other tools and tackles as per their
requirement.

The contractor shall submit details of persons e.g. number of supervisors, welders,
skilled workers, helpers etc., they will engage, within 7 (seven) days of receipt of
work order along with other details as mentioned below in SI no 8. However the
minimum number of personnel that they will depute everyday is as under: -

1. Supervisor 1

2. Welder 2

3. Skilled worker 5

4. Unskilled Worker 9
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10

For a major job or shut down job they may be required to bring in up to 20 persons
with one-day notice.

The contractor will have to give name, father’s name, age, qualification detail
address of all workmen, technicians, supervisors to be engaged along with recent
passport size photograph duly attested by a class- 1 govt. officer 7 (seven) days
before actual commencement of work so that permanent gate pass can be issued.
Safety & security of UCIL materials: Tenderer will be responsible for safe
keeping of materials issued by UCIL on free of cost / chargeable basis and on
completion of work or during the course of work all materials issued to the Tenderer
should be accounted for.

Inspection of tools and tackles: - Time to time the engineer-in-charge shall inspect
the tools and tackles of the contractor. If he finds any tools and tackles that is not in
proper shape or that may lead to safety hazard, the contractor will have to take the
defective tool out of the plant premises. If the contractor cannot arrange the said
tools and tackles within 7 (seven) days, UCIL may provide the same on chargeable
basis.

11. Tenderer’s offer should clearly indicate unit rates separately on per ton / meter

16.

17.

18.

19.

basis for Dismantling, Fabrication and Erection of each item (including painting)
failing which their composite quoted rate will be divided in the ratio of 20: 40: 40 to
arrive asked rate for dismantling, fabrication and erection jobs respectively. All
consumable materials will be issued to you at our central stores and you will make
your own arrangement for lifting/shifting of the same to work site.

Variation in quantity of items mentioned under scope of work: - The quantities
mentioned against individual items are tentative. The actual quantities may vary
from those indicated in the tender documents due to actual working conditions of the
site or due to other reasons. The contractor shall carry out all works up to total
variations of £ 10 % on the contract sum or work order value and all tendered rates
shall remain firm within this limit. Any individual item may vary to any extent & be
excluded altogether.

Payment Terms: Within 30 (thirty) days after submission of your clear bill in 4
(four) copies on completion of the work to the satisfaction of our Engineer in charge.
Against this work order, payment may be allowed through maximum five R.A. Bills
and one Final Bill. Rising of R.A. Bills quarterly shall be preferred. 80 % of
payable amount shall be released immediately as ad-hoc payment within a week of
certification and receipt of bills in the accounts section and balance 20% of payable
amount after checking and realising all the admissible recoveries if any.

All dismantled materials will be disposed in small pieces (as per the instructions of
the Engineer In charge) to UCIL scrap yard or any other assigned place in side plant
area, after completion of individual jobs.

UCIL’s safety Rules & Regulation for contractor's employees as given in the
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Annexure- B will be complied strictly during the execution of various works at site.
Contractor shall arrange for req. safety appliance their own & ensure the use of it
during the work at site.

20. Since it is contract job for mainly maintenance jobs. Hence, during shut down of
particular equipment/ area contractor may be required to work beyond 5.30 P.M. On
working days/ Sunday, till the completion of jobs, without any extra claim.

21. If the work site is required to be suspended for some days / short period because of
non- availability of shutdown or any other reason, you may close the site temporarily
under written intimation to Engineer — in — charge, without claiming any charges for
such idle period. Three days prior notice will be given in advance to you for
resumption of work at site & for which you will have to furnish the name, address &
telephone no etc. of concerned men intimating him under such circumstances.
However no claim against any idling of your site crew / staff etc. will be entertained.

22. The corporation will not provide any accommodation for your staff / labourers
deployed at site.

23. The contractor shall have to provide the facilities under the provision of Contract
Labour (Regulation and Abolition) Act, 1970 — Section — 16, 17, 18 and 19, Chapter
-V, Welfare and Health of Contract Labour.”

24. Commencement of work by the Contractor can be affected before execution of
agreement but after issue of work order / letter of intent and fulfilling of statutory
requirements of Insurance by the contractor. Contract Agreement should be
executed within one month from the date of issue of work order / L.O.I. However,
no payment will be made without execution of contract agreement.

25. Insurance: - The contractor shall ensure & maintain insurance against his liability for
accident or injury to workmen & shall from time to time when so required by the
Engineer produce this policy & the receipts of premiums paid or satisfactory
evidence of insurance cover. Any such policy shall also indemnify UCIL against any
claim raised by the injured/ affected workmen or his family.

ANNEXURE - A

LABOUR

1. The contractor shall employ labour in sufficient number to maintain required rate of
progress and of quality to ensure workmanship of the degree specified in the
contract and to the satisfaction of the Engineer — in -charge. The contractor shall not
employ in connection with the works any person who has not attained the age of
eighteen years.

2. Contractors should employ only the persons with established identity.

3. Dy. Commandant, CISF will issue temporary identity cards to persons actually
engaged in the work and may exercise checks as considered necessary to ensure that
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10.

strangers are not permitted inside the work premises. Contractors are required to
surrender the identity cards on completion of job to Dy. Commandment, CISF WHO
will issue clearance certificate.

CISF control room will not allow any interstate labour as a contract labour in any
case.

The contractor shall furnish to the Engineer—in-charge at the interval mentioned in
schedule — F, a distribution return of the number description by trades of work
people employed on the works. The contractor shall also submit on the 4" and 19" of
every month to the Engineer In charge a true statement showing in respect of second
half of the preceding month and the first half of current month (i) the accident that
occurred during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them and (ii )the number of
female workers who have been allowed Maternity Benefit as provided in the
Maternity Benefit Act 1961 or rules made there under and the amount paid to them.
The contractor shall pay to labour employed by him wages not less than fair wages
as defined in the Contract Labour (Regulation & Abolition) Act 1970 and rules
made there under.

The contractor shall in respect of labour employed by him comply with or cause to
be  complied with the Contract Labour (Regulation & Abolition) Act 1970 and
Rules made there under in regard to all matters provided therein.

The contractor shall comply with the provisions of the payment of Wages Act 1936,
Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’ s
Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 1961,
and Mines Act 1952 or any modifications thereof or any other law relating thereto
and rules made there under from time to time.

The contractor shall be liable to pay his contribution and the employee’s
contribution to the Employees State Insurance Scheme in respect of all labour
employed by him for the execution of the contract, in accordance with the provision
“The Employees State Insurance Act 1948 as amended from time to time and as
applicable in this case. In case the contractor fails to submit full details of his
account of labour employed and the contribution payable, the Engineer in charge
shall recover from the running bills of the contractor an amount of contribution as
assessed by him. The amount so recovered shall be adjusted against the actual
contribution payable under Employees State Insurance Scheme.

The Engineer in charge shall on a report having been made by an inspection staff as
defined under the Contract Labour (Regulation & Abolition) Act 1970, and rules
made there under have the power to deduct from the money due to the contractor
any sum required or estimated to be required for making the good the loss suffered
by a worker or workers by reason of non - fulfilment of the conditions of the
contract for the benefit of workers, non- payment of wages or of deductions made
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11.

12.

from his or their wages which are not justified by the contract or non — observance
of the said Act.

The contractor shall indemnify the Corporation against any payment to be made
under and for observance of the Contract Labour (Regulation & Abolition )Act
1970, and the rules made there under without prejudice to his right to claim
indemnity from his sub-contractors.

In the event of the contractor committing a default or breach of any of the provisions
of aforesaid Act and Rules made there under / amended from time to time, or
furnishing any information or submitting or filling any Forms / Register / Slip under
the provisions of the law which is materially incorrect, then on the report of the
Inspecting Officer, he contractor shall without prejudice pay to the Corporation a
sum not exceeding liabilities for such defaults including liquidated damages etc. for
every default, breach or furnishing, making, submitting, filling materially incorrect
statement as may be fixed by the Labour Department and the contractor should
indemnify the Corporation against all such liabilities.

MODEL RULES FOR LABOUR WELFARE:

111

1.12

The Contractor shall at his own expenses comply with or cause to be complied with
Model Rules for Labour Welfare as provided under the rules framed by the
appropriate Government from time to time for protection of health and making
sanitary arrangements for workers directly or indirectly on the works. In case the
contractor fails to make arrangements as aforesaid, the Engineer in charge shall be
entitled to do so and recover the cost thereof from the Contractor.

Failure to comply with Model Rules for Labour Welfare, Safety Code or the
provisions relating to report on accidents and to grant Maternity Benefit to Female
workers shall make the contractor liable to the Corporation as liquidated damages an
amount not exceeding Rs. 50.00 for each default or materially incorrect statement.
The Decision of the Engineer in charge in such matters based on reports from the
Inspecting Officers shall be final and binding and deducting officers shall be final
and binding and deductions for recovery of such liquidated damages may be from
any amount payable to the contractor.
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SCOPE OF WORK

Miscellaneous / major jobs of any of the items as indicated below are included in
Contractor’s scope of work. A time schedule from job to job basis shall be given by
UCIL and contractor has to agree for the same so as to maintain minimum shutdown
time. These jobs shall have to be done by the Contractor with required resources like
manpower, tools &tackles, supervision staff etc. within mutually agreed time period.

Sl.
No

Activity

Approx. Qty.

1.

Replacement of Belt filter’s bearing of drive /non drive
pulleys

The job consists of releasing of belt tension, dismantling of bearing
housing cover & dismantling of drive arrangement for replacement of
drive end bearing, arrangement for pulley end lifting, replacement of
bearing etc and assembly of the system. After replacement of bearing
belt is to be retention and necessary adjustment to be made for straight
running of the belt.

(Rate should be lump sum basis per bearing)

Quantity- 2 Nos.

Replacement of Belt filter’s Repulper vat And Repulper
shaft

The job consists of dismantling of spray line, seal water line, side
guards, coupling, bearings, Repulper shaft etc. for replacement of
Repulper shaft. For replacement of Repulper vat, its discharge chute
also to be disconnected and Repulper vat is to be removed. Replace the
Repulper vat/ Repulper shaft and bearings with new one and assemble
in reverse direction. All materials shall be issued by UCIL from stores
free of cost which is to be shifted by you before starting of work. Job
shall be considered complete after successful trial run.

(Rate should be lump sum basis per replacement)

Repulper vat — 4 Nos

Repulper shaft- 4 Nos

Replacement of Drum filter Trunion

The job consists of dismantling of vacuum head valve assembly,
wear plate, trunion cover with liner etc for replacement of non-
drive end trunion or trunion top cover with liner, drum drive
worm & worm wheel etc for replacement of drive end trunion.
Then lifting of filter drum with jacking arrangement and resting
it on wooden blocks at bottom, removal of trunion base frame
with liner. bearings, dismantling of Trunion, installation of new
trunion, matching of profile of bearing with mill trunion and
checking for proper contact by applying blue, and placement of
trunion bearing and final alignment of trunion.

(Rate should be lump sum basis per replacement of trunion).

Quantity- 1 Nos.
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Replacement of Drum filters agitator assembly.

The job consists of dismantling of agitator arms, torsion bush
and other miscellaneous fittings, lifting of agitator assembly by
swinging it over drum filter. Shifting of agitator assembly from
drum top to floor by EOT Crane or chain pulley blocks. Lifting
shifting installation of new agitator assembly or repaired
assembly and trial run of agitator.

(Rate should be lump sum basis per replacement of trunion
bearing).

Quantity- 1 Nos.

Repairing/In situ overhauling of Drum filters agitator assembly.
The job consists of dismantling of agitator arms, torsion bush
and other miscellaneous fittings, lifting of agitator assembly by
swinging it over drum filter. Repairing/replacement of
broken/bend angles, welding of crack joints, and re- installation
of repaired assembly and trial run of agitator.

(Rate should be lump sum basis per repairing of agitator
assembly)

Quantity- 1 Nos.

Replacement & Overhauling of gear boxes.
Gr. A —up to 8 kW drive (input power)
Gr. B — Above 8 kW drive — up to 25 kW

Gr.C- Above 25 kW drive
The job consists of dismantling of gear box, shifting it to workshop,

Complete inspection, replacement of oil seals, bearings, gear & pinion,
couplings etc., Re- installation and alignment including performance
guarantee for trouble free operation for 3 months. Replacement means

dismantling of old gearbox and installation of spare gear box.

(Rate should be per gearbox overhauling/ replacement basis.)

Gr.A — Replacement - 10 Nos.
Overhauling - 10 Nos.

Gr.B- Replacement-10 Nos.
Overhauling - 10 Nos.

Gr.C—- Replacement -6  Nos.
Overhauling- 6 Nos.

Replacement & Overhauling of agitators.
Gr. A —up to 5 kW drive (input power)

Gr. B — Above 5 kW drive — up to 10 kW
Gr. C - Above 10 KW drive — up to 25 kW

Gr. D — Above 25 kW drives.
The job consists of dismantling of agitator, shifting it to workshop,

Complete inspection, replacement of oil seals, bearings of agitator and/
or its pedestal frame, gear & pinion, couplings, propeller and shaft
etc., Re- installation and alignment including performance guarantee
for trouble free operation for 3 months. Replacement means

dismantling of old gearbox and installation of spare gear box

(Rate should be per agitator overhauling/ replacement basis.)

Gr. A — Replacement -10 Nos.
Overhauling - 10 Nos.

Gr. B — Replacement -10 Nos.
Overhauling-10 Nos

Gr. C — Replacement -10 Nos.

Overhauling -10 Nos

Gr. D — Replacement -6  Nos.
Overhauling -6 Nos.
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Overhauling of agitators-propeller unit.

Gr. A —up to 10 kW drive (input power)
Gr. B — Above 10 kW drive — up to 25 kW
Gr.C - Above 25 kW drive

The job consists of dismantling of agitator propeller unit, replacement
blades,
performance guarantee for trouble free operation for 3 months

of propeller propeller shaft and alignment including

(Rate should be per replacement basis.)

Gr.A — Propeller shaft and
blades -15 Sets
Gr.A- Propeller blades 15
Sets
Gr.B — Propeller shaft and
blades -25 Sets
Gr.B blades-25
Sets
Gr.C — Propeller shaft and
blades 10 Sets

Gr.C —Propeller blades 10 Sets

—Propeller

Dismantling/ Installation & alignment of equipments
The job consists of shifting of material like gear boxes, agitators,

pumps, rotating units etc. from stores/site to assigned place or
dismantling it from remote place where EOT Crane or Hoist facility is
not available to assigned place.
(Rate should be per MT basis.)

Dismantling- 100MT
Installation & alignment-
100 MT

10.

Light structural steel jobs:
The job consists of fabrication, erection and dismantling of structural

steel work using rolled steel sections, plates. Flats etc. consumables
will be supplied by UCIL. Steel sections of MS plates up to 3.15 mm,
MS Angle up to 1SA 50 x 50 x 6, channel up to ISMC 100, M.S./G.I.
pipe up to 40 NB,MS Flat up to 50x8mm etc in any area of mill.

(Rate should be per MT basis)

Fabrication- 15 MT

Erection- 15 MT

Dismantling- 15 MT

11.

Medium structural steel Jobs:
The job consists of structural steel work of MS plates above 3.15 mm

to 12 mm, MS angle above ISA 50 x 50 x 6 to ISA 75x75x8, ISMC —
100 to ISMC-200, ISMB up to -200, pipe above 40 NB to 80 NB,
Chequered plates 6 mm to 8 mm thick in any area of mill. Any lower
section required to complete the job will also be taken in this
item.(Rate should be per MT basis)

Fabrication- 20 MT

Erection- 20 MT

Dismantling- 20 MT

12.

Heavy structural steel work:

The job consists of structural work of conveyor galleries, steel of MS
plates above 12 mm, MS Angles above IS 75 x 75 x 8, channels above
ISMC -200, Joists above ISMB — 200, MS Flats above 50 x 8 mm,
Pipe above 80 NB Rail — 60 Ibs & above. Lower section require to
complete the job will also be taken in this item. (Rate should be per
MT basis)

Fabrication- 30 MT
Erection- 30 MT

Dismantling- 30 MT
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13.

Pipe Line Work:

The job consists of Fabrication, Erection and Dismantling of
various pipe line works of MS / GI / MSRL / HDPE including
clamping, providing proper support, painting of newly fabricated
lines. Dismantling includes opening fasteners, clamps or cutting
continuous pipe line, bringing down the pipelines & shifting to
scrap yard. Fabrication includes fabrication of flanges; gasket,
bends, tee and cutting pipelines to various sizes. Welding or
screwing shall do fixing of flanges. Erection includes laying of
pipeline & fitting in routes shown by Engineer-in-charge with
proper support, clamping, providing with proper gasket &

Group-A: Pipe size — up
to 40 NB

Fabrication. 300...RM.
Erection 300...RM.
Dismantling. ....300. RM.
Group-B: Pipe size - 50 -
80 NB

Fabrication. 500...RM.
Erection ... 500... RM.
Dismantling. 500...RM.

Group-C: Pipe size 100 -
150 NB

Fabrication. 1000 RM.
fasteners. Contractor has to cut the gasket from the gasket sheet .

Erection ... 1000 RM.
to the required size. The job consists of replacement of various Dismantling 1000.RM
pipe line fittings or instruments like strainers, non-return valves, Group-D: Pipe size -
flow meters along with pipe line work. above 150 NB

Fabrication - 300 RM.

Erection -300.RM
(Rate should be per meter basis). Dismantling -300.RM.

14, Group-A:

Jammed Pipe Line cleaning Work:

The job consists of Dismantling of jammed pipe lines, removal
of jam by cleaning with water and Erection of pipe line
including clamping, providing proper support. Dismantling
includes opening fasteners, clamps or cutting continuous pipe
line, bringing down the pipelines. Erection includes laying of
pipeline with proper support, clamping, providing with proper
gasket & fasteners. Contractor has to cut the gasket from the
gasket sheet to the required size. The job consists of replacement of
various pipe line fittings or instruments like strainers, non-return

valves, flow meters along with pipe line work.

(Rate should be per meter basis).

Pipe size — up to 40 NB
Erection 200...RM.
Dismantling. ....200. RM.
Group-B:

Pipe size — 50 -80 NB
Erection ... 300 RM.
Dismantling...300RM.
Group-C:

Pipe size 100 -150 NB
Erection ... 500 RM.
Dismantling 500.RM.
Group-D:

Pipe size — above 150 NB
Erection ...... 300 RM.
Dismantling ...... 300. RM

15.

Lubrication of equipments

Quantity-300 nos
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The job consists of lubrication of equipments as per the list
provided by engineer-in-charge. This includes cleaning of
equipment like pumps/gear box/agitator, its lubrication by
recommended grade of oil/grease, tightening of coupling bolts/
belt guard, maintaining record of lubrication etc. You will have
to depute two persons per day for this job.

16. | Yearly load testing of EOT Cranes and Electric Hoists
Yearly Safe working load testing of EOT cranes and electric | EOT crane-
hoists & minor maintenance work 10MT Capacity-3 nos
Load testing of EOT cranes/electric hoists at 125% capacity one
in a year as per direction of engineer-in-charge. Test loads, | Elect. Hoist
transportation facility etc. shall be provided by UCIL at free of | up to 5 MT Cap.- 5 nos
cost.
(Rate should be on no. basis.)

17. | SS Structural work Fabrication.- 15 MT

The job consists of Fabrication, Erection and Dismantling of
various SS pipe line works, including clamping, providing
proper support and any kind of work from SS sheet or SS items.
(Rate should be per MT basis)

Erection.- 15 MT

Dismantling.- 10 MT

Note: Painting of fabricated structural items, pipe lines shall be in the scope of
contractor. Paints shall be supplied by the UCIL free of cost.

Page 260f 33



Blank Price Format

Annexure-

PRICE FORMAT FOR MISCELLANEOUS/MAJOR JOBS

MECHANICAL MAINTENANCE OF UCT -2 AREA (ITEM RATE BASIS)

Unit rate
. including all
S/No. Activity Approx. Qty. Total amount
taxes and
duties
in Rs in Rs

1 Replacement of Belt filter’s | Quantity -2 Nos.

bearing of drive /non drive

pulleys

(Rate should be lump sum

basis per bearing)
2 Replacement of Belt filter’s | Repulper vat — 4

Repulper vat And Repulper | Nos

shaft Repulper  shaft-4

(Rate should be lump sum | Nos

basis per replacement)
3 Replacement of Drum filter | Quantity- 1 No

Trunion

(Rate should be lump sum

basis per replacement)
4 Replacement of Drum filters | Quantity- 1 No.

agitator assembly.

(Rate should be lump sum basis

per replacement of trunion

bearing).
5 Repairing/In situ overhauling | Quantity -1 Nos.

of Drum filters agitator
assembly.
(Rate should be lump sum basis
per  repairing of  agitator
assembly)
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Replacement & Overhauling of
gear boxes.

Gr. A — up to 8 kw drive (input
power)

Gr.A — Replacement
- 10Nos.

Overhauling-10 Nos.

Gr. B — Above 8 kw drive — up to
25 kw

Gr.B — Replacement-
10 Nos.

Overhauling-10 Nos.

Gr. C - Above 25 kw drive

Gr.C — Replacement
-6 Nos.

Overhauling-6 Nos.

(Rate should be per gearbox
overhauling/ replacement basis.)

Replacement & Overhauling of
agitators.

Gr. A — up to 5 kw drive (input
power)

Gr.A- Replacement
-10 Nos.

Overhauling-10 Nos.

Gr. B — Above 5 kw drive — up to
10 kw

Gr.B — Replacement
-10 Nos.

Overhauling-10 Nos

Gr. C - Above 10 kw drive — up
to 25 kw

Gr.C — Replacement
-10 Nos.

Overhauling-10 Nos

Gr. D — Above 25 kw drives.

Gr.D-Replacement -
6 Nos.

Overhauling-6 Nos.

(Rate should be per agitator

overhauling/ replacement basis.)
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Overhauling  of  agitators-

propller unit.

Gr. A — up to 10 kw drive (input

power)

Gr. A — Propeller shaft
and blades-15 Sets

Gr.A- Propeller blades
15 Sets

Gr. B — Above 10 kw drive — up
to 25 kw

Gr. B — Propeller shaft
and blades -25 Sets

Gr.B—-Propeller blades
-25 Sets

Gr. C - Above 25 kw drive

Gr. C - Propeller shaft
and blades 10 Sets

Gr.C- Propeller blades
10 Sets

(Rate
replacement basis.)

should be per set

9 Lifting/Shifting of material at | Dismantling-100 MT
height Installation &
(Rate should be per MT basis.) alignment- 100 MT
10 Light structural steel jobs: Fabrication- 15 MT
(Rate should be per MT basis) | Erection- 15 MT
Dismantling-15 MT
11 Medium structural steel Jobs: Fabrication- 20 MT
(Rate should be per MT basis) Erection- 20 MT
Dismantling-20 MT
12 Heavy structural steel work: Fabrication- 30 MT
(Rate should be per MT basis) Erection- 30 MT

Dismantling- 30 MT
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13

Pipe Line Work:
(Rate should be per meter
basis).

Group-A: Pipe size
—up to 40 NB

Fabrication.300RM

Erection 300 RM.

Dismt. . 300 RM.

Group-B: Pipe size
—50-80 NB

Fabrication.-500RM.

Erection 500 RM.

Dismt.. 500RM.

Group-C: Pipe size
100 -150 NB

Fabrication-1000 Rm

Erection- 1000 RM.

Dismt. 1000.RM.

Group-D: Pipe size
— above 150 NB

Fabrication-300 RM.

Erection- 300 RM.

Dismt. -300.RM.
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14 Group-A: Pipe size
—up to 40 NB

Erection - 200 RM.

Dismt. -. 200 RM.

Jammed Pipe Line cleaning .
Group-B: Pipe size

Work:
—50-80 NB

(Rate should be per meter i

. Erection-300 RM.

basis). ;
Dismt.- 300 RM.
Group-C:Pipe size
100 -150 NB

Erection- 500 RM.

Dismt- 500.RM.

Group-D: Pipe size
—above 150 NB

Erection- 300 RM.

Dismt. - 300. RM

o i As per area wise
Lubrication of equipments
15 : schedule
(Rate should be per no basis).
Qty. -300 nos

16 | Yearly load testing of EOT
Cranes and Electric Hoists
(Rate should be on no. basis.)

EOT crane- 10MT
Capacity- 3 nos

Elect. Hoist - up to 5
MT Cap.- 5 nos

17 SS Structural work
(Rate should be per MT basis)

Fabrication.- 15 MT

Erection.- 15 MT

Dismantling.- 10 MT

TOTOL COST INCLUDING ALL TAXES AND DUTIES

TOTAL COST IN WORDS:

(Signature of bidder with stamp)
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CHECK LIST FOR DOCUMENTS TO BE SUBMITTED

1) Part-1 (Techno Commercial Bid and E.M.D.)

SI.No Required documents Enclosed:
Yes/No

1. Tenderer’s covering letter (in duplicate) mentioning the acceptance
of all terms & conditions of tender document for executing the
subject work along with
Earnest money deposit.
Tender document in original (scope of work, special conditions,
general conditions of contract, UCIL’s labour and safety rules)
duly signed and stamped on each page by bidder.

4. Xerox copies of PAN Card

5. Copies of work orders for previous three years experience in the
Annexure- A enclosed along with  successful completion
certificates,

6. statement of present on going jobs mentioning the value of work in
detail as per Annexure-B

7. List of tools & tackles, transports and other equipments to be
deployed for this job in Annexure-C
Details of technical personnel to be deployed in Annexure- D
Copies of balance sheet, income tax clearance certificate for last
three financial years (2006-07,2007-08,2008-09)

10. Any deviation from the tender shall be clearly mentioned, if any,
under the heading “Deviation™.

11. Bank Unpriced price format

12. Any other documents as deemed necessary

2) Part-11 (Price Bid)

Tenderer’s covering letter in duplicate

Duly signed and stamped price / rate proposal in triplicate in the
prescribed price format only
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STYLE OF ANNEXURE (Please use separate sheet for each annexure)
Annexure-A: Details of work orders in support of PQC for previous five years ending on

31.07.2011
SILNo | Work order No | Work Value | Name of | Job details Period:
concern From- To
1.
2.
3.

Copies of work order and work completion certificate to be enclosed

Annexure-B: statement of present on going jobs mentioning the value of work in detail as per

SILNo | Work order No | Work Value | Name of | Job details Period:
concern From-To

Annexure-C: List of tools & tackles, transports and other equipments to be deployed for this job

SILNo | Details of tools & tackles and | Quantity: Awvailable | Quantity: To be
other equipments with bidder deployed for this job

Annexure-D: Details of technical personnel to be deployed

SILNo | Name of Person | Age Qualification | Years  of | Nature of experience
and father’s experience
name

Annexure-E: Deviation, if any
SI. No | Deviation list
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