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URANIUM CORPORATION OF INDIA LIMITED
(A GOVT. OF INDIA ENTERPRISE)
P.O. TURAMDIH MINES
DIST — SINGHBHUM (EAST)
JHARKHAND - 832 107

N.I.T. NO: TMD/592B

JOB: LAYING OF STEAM PIPE LINE OF DIFFERENT SIZES FOR HYDROGEN
PEROXIDE PLANT OF TURAMDIH MILL DIVISION

1. Tenders to be submitted by 2" December 2014 up to 2.30 P.M. to Dy. Manager
(Personnel), Turamdih

2. Tenders shall be opened in presence of Tenderers who may like to be present at 3.30
P.M. on 2" December 2014

Issued to:

Signature of officer issuing the Tender Document:

Date:

Cash Memo/Receipt No:
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URANIUM CORPORATION OF INDIA LIMITED
(A government of India Enterprise)
P.O. Sundernagar, Turamdih, Jamshedpur, Dist. Singhbhum (East)
Jharkhand _ 832107
Ref: UCIL/CS (Mill)/TMD/127/ 2014 Date: November 7, 2014
Notice inviting tender: NIT No. — TMD/592B

Sealed item rate tender is invited from bonafide resourceful, reliable, experienced &
reputed contractor for the execution of following work at Mill Division of Turamdih

Name of the work Completion Earnest money Cost of tender
time

Laying of steam pipe line of Two months 7,200/- 500/-

different sizes for hydrogen (Seven thousand (five hundred only)

peroxide plant of Turamdih two hundred only)

mill division

1. Date of sale of tender document from 08.11.2014 to 01.12.2014

2. Last Date & time of submission of filled in tender document in the office of
Dy. Manager (Personnel) Turamdih up to 2.30 PM of 02.12.2014

3. Date & time of tender opening at 3.30 PM on 02.12.2014 at Turamdih
4. Prequalification criteria:

(A) The bidder shall have average annual turnover of Rs 1.07 lakh per year during
last three financial years.

(B) The bidder should have experience of having successfully completed fabrication
& erection of steam pipe line including certification by Inspector of boilers in any
industry during last 5 years ending on 31.03.2014 as at (a) or (b) or (c) below:

a. Three similar completed works each costing not less than Rs 1.43 Lakhs.
b. Two similar completed works each costing not less than Rs 1.79 Lakhs.
c. One similar completed work costing not less than Rs 2.86 Lakhs.

Tender Documents are non-transferable. Bidders must bid on their own name.
Information about scope of works, conditions of tendering, technical specifications and
relevant inputs shall be available in the Tender document, which can be obtained from
the Office of the Dy. Manager (Personnel), Turamdih on payment of cost of the Tender
document fixed thereon (non-refundable) in cash or Bank Draft, Drawn in favour of
Uranium corporation of India limited, payable at State Bank Of India, Jaduguda Branch,
Code No. 0227. The Tender Documents shall be available on all working days except
Sundays and Holidays between 9.30 AM to 11.30 AM & 2.30 PM to 4.30 PM from
08.11.2014 to 01.12.2014. Alternatively, the tender documents may be downloaded
from our website- www.ucil.gov.in. In such case, the tender document fee and other
documents as prescribed above should be furnished along with the bid document. Mere
issue of tender document doesn’'t mean that party is qualified.

For Chairman and Managing Director
URANIUM CORPORATION OF INDIA LIMITED
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GENERAL CONDITIONS OF CONTRACT

Working Hours :-
From 8.00 AM to 5.00 PM on all working days (excluding Sunday & Holidays).
However, contractor shall be allowed to work beyond 5.00 PM depending upon the

urgency but only after obtaining permission from the Engineer-In-charge, UCIL. No
extra claims shall be entertained for working beyond duty hours in such urgency.

Commencement of work :-

Work will commence within one week from the date of issue of work order. Contractor
will report to the Engineer In-charge, UCIL immediately on receipt of work order for
further instructions for carrying out the job. A letter duly signed under contractor's
official seal as a token of acceptance of all terms & conditions of work order must reach
in the office within two days of receipt of the order. Contractor shall submit work
commencement letter in duplicate (in prescribed format) to the Engineer In-charge -
UCIL within two days of start of work at site as statutory requirement for onward
transmission to the competent authority, Govt. of India, Ministry of Labour, Jharkhand.
The work order no. & date as well as name of work must be quoted in all
correspondences.

Completion period of contract:-

Period of contract will be applicable as mentioned in the N.I.T. / Enquiry Letter, Scope
of work or Special Conditions etc. of contract document (Date of commencement will be
reckoned from the date of start of work at site). Work completion time for this job

is two months from the date of work commencement.

Payment :-

Bill (s) will be paid as mentioned in clause “Payment Terms” of the Scope of Work or
Special Conditions etc. of contract document.Payment will be released after satisfactory
completion of the work in all respect and certification by the Engineer In-charge, UCIL
within 30 days of submission of clear bill(s) in 4(Four) copies along with tenderer’s letter
head. Contractor shall mention actual date of commencement of the work in their every
bill (s). Final bill will be released only after submission of Annual Return and work
completion letter in duplicate by the contractor. (Format to be obtained from Site Office
- Mill).

Work Measurement & Inspection / Work Instructions :-

It is to be done jointly as per schedule of items & scope of work etc. by the Engineer-
in-charge, UCIL and the contractor or his authorised representative. The measurement
thus taken will be final and acceptable to both parties. In case contractor's
representative is not available for measurement, the concerned Engineer-in-charge-
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UCIL will carry out measurement and that will be binding to the contractor. Weighment
recorded at UCIL Weigh-Bridge or estimated quantity duly certified before the start of
work on daily basis by the Engineer-in-charge, UCIL will be final. Contractor will submit
Weighment cards, slips; material gate passes etc. to the Engineer In charge on daily
basis and maintain registers at their own cost. Time to time Engineer-in-charge —UCIL
shall inspect the site, tools & tackles of the contractor and detailed work instructions will
also be given by the Engineer —in-charge, UCIL.

Jurisdiction / Dispute: -

Any action / dispute arisen out of or from this work order shall be subject to the
jurisdiction of court of law at Jamshedpur only, irrespective of anything to the contrary
mentioned in the tender / quotation. Any statutory obligation has to be made by the

contractor. Tenderer will extend all help.

Penalty (Liquidated Damage): -

If the progress of work is not found satisfactory or the contractor fails to complete the
works within the time frame of completion, the corporation reserves the right to impose
penalty / liquidated damage @ Y2 % per week maximum up to 5% on the awarded /
contract value for each complete week between the time for completion and actual date
of completion. The amount of penalty / compensation may be adjusted or set of against
any sum payable to the contractor under this or any other contract with the corporation.
And after ten week from the actual date of completion of whole work if the contractor
fails to complete the work, corporation reserves the right to terminate the contract and
get the balance work done through any other agency at contractor’s risks and costs.

Force Majeure :-
In case of closure / breakdown / strike / lockout or any other causes beyond control of

the corporation preventing normal operation, the corporation shall be at liberty to
extend the time for completion or cancel the order without any financial liability
whatsoever.

Insurance :-

The contractor shall ensure & maintain insurance against his liability for accident or
injury to workmen or machineries used for the work and shall submit two copies of the
policy & receipts of premiums paid or satisfactory evidence of insurance coverage at
their own cost valid for whole working / contract period at a time for all the persons to
be engaged to the Engineer- in-charge, UCIL before the commencement of work.
Contractor shall also submit the proof of renewal of the same policy at least two days
before the expiry date of the previous policy to the Engineer-in-charge UCIL. The
contractor will not be allowed to carry out any activity without necessary

Page 6 of 38



10.

11.

12.

insurance coverage (mentioning working height depend upon the job requirements
and as per insurance rules) of their persons. Insurance policy shall also indemnify
UCIL against any claim raised by the injured / affected workmen or his family.

Safety Rules & Regulations for contractor's employees :-

UCIL’s Safety Rules & Regulations for contractors employees as given in the
Annexure-A will be complied strictly during the execution of various  works at site.
Contractor has to follow the Safety Rules & Regulations as per Indian Electricity Rules
to do the electrical works. UCIL shall not provide any safety appliances and tools &
tackles under any circumstances. Contractor shall ensure the use of safety
appliances during the work at site. Contractor will take full safety measures and
arrange the necessary safety gadgets / appliances, tools & tackles, helmet, gumboot,
safety belt, shockproof shoe, safety suit / uniform, goggles, gloves, apron, ladders,
trolley, wheel barrow, bamboos, rope, machineries, scaffolding, etc. required for the
work by their own cost so as to ensure that no damage, loss or injury to corporation’s
personnel, contractors’ personnel, third party or equipment are caused due to the work
being carried out by contractor. Contractor must report in writing (duplicate) to the
Engineer-In-charge or Safety Officer (Mill)-UCIL immediately on becoming aware of any
accident at their site.

Security Rules & Reqgulations and Entry Passes :-

Contractor shall strictly abide by the prevailing security rules and regulations and also
to be enforced by UCIL time to time. Entry to the works premises is strictly
restricted and only bonafide pass (permission) holders are allowed. The
contractor will have to submit the details of the persons to be employed for this work
within two days of award of work. The contractor will be allowed to start the work only
after submission of the details in prescribed verification forms (in duplicate) along with
passport size photograph for each labourer separately to the Competent Authority,
UCIL. Contractor will make necessary Entry Passes from concerned officials of CISF
Unit, UCIL sufficiently in advance.

Safe Transportation / Storage of Materials : -

Contractor will have to make their own arrangement for to and fro transportation
of men, material and machine, etc. including loading & unloading / lifting &
shifting at their own expense under this contract. Contractor will also be
responsible for safe keeping of materials at their own cost issued by UCIL either free of
cost or chargeable basis. The contractor shall build suitable stores at his own cost for
safe keeping of materials as per instruction of the Engineer In charge UCIL, if required
or UCIL will provide the same subject to availability. In case contractor is allowed to
construct any structure, contractor shall have to demolish and clear the same before
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13.

14.

handing over the completed work. On completion of work or during the course of work
all materials issued to the tenderer should be accounted for. A statement of material
issued / consumed during the month & record of job done during a day are to be
submitted by the party to the Engineer —In charge, UCIL. For this contractor will
maintain a register (record) at his own cost as per direction. Tenderer will issue &
transport all material from UCIL — Stores / Go down to work site in safe custody.
Contractor shall have to return / store all material including surplus / dismantled
material from their work site to a specified place in UCIL premises and cut the unused
dismantled materials in small pieces as per direction / instruction of the Engineer-in-
charge, UCIL and a material reconciliation statement to be submitted along with the
final bill. If contractor fails to remove the scrap or materials within 7 (seven) days, it will
be done through any other agency at contractor’s risks & costs. And work place should
be kept clean and all dismantled; left out material should be disposed properly every
day as per instruction of the Engineer-in-charge, UCIL. Corporation have the right to
retain the final bill till site clearance is completed.

Material (s) Supply by UCIL and Contractor:-

The corporation will not provide any accommodation, tools and tackles, men,
material, machineries, transport, stationery etc. for this work. No facility / supply
other than mentioned in special conditions, scope of work and schedule of items
will be provided by UCIL as free or on chargeable basis. If any other materials /
facilities that are not covered under this tender but required to complete the work, will
have to be arranged by the contractor at their own expense. No extra claim shall be
entertained against the materials that are not covered under this contract. But
contractor shall submit free samples (materials) for approval, if required and materials
approved by the Engineer-in-charge, UCIL shall only be used. UCIL reserves the right
to reject goods which are not as per specification and in case of rejection contractor
shall have to replace material free of cost.

Rate (s) in figures and words  :-

The tenderer should mention their price / item rates in figures as well as in words. In
case of any dispute / ambiguity, the price / rate mentioned in words shall be considered
as final. Insertions, postscripts, additions and alterations shall not be recognised unless
confirmed by the tenderer's signature. Tenderer shall quote rates(s) / price(s) in
triplicate duly signed and stamped on each page as per price format (schedule of
items and quantities) enclosed along with tender document. Otherwise, offers of
parties quoting without this price format will be out rightly rejected.
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15.

16.

17.

18.

19.

20.

Taxes & Duties :-

The quoted rate should be inclusive of all taxes and duties including service tax,
if applicable. And imposition of any new taxes / duties by the State Govt. or Central
Govt. during the contract execution period will also be paid by the contractor. Hence, no
other taxes, duties and royalty, etc. would be paid extra. Offers with price variation
clause will be out rightly rejected. Service tax rate will be @12.36% and it will be
applicable on work order value after excluding the value of material supplied by
the contractor. 50% service tax will be deposited by UCIL after deducting from
the party’s bill and the remaining 50% will be deposited by the contractor.

Price Escalation :-

No escalation on any account shall be payable and price quoted shall be firm till
completion of the work under this contract.

Muster Roll:-

The contractor has to submit a copy of the muster roll every week to the Engineer-in-
charge, UCIL after making minimum rate of wages payable to different categories of
workmen covered under Minimum Wages Act, 1948 in presence of the representative
of UCIL & contractor will also make arrears payment if any, under intimation to the
Engineer In charge-UCIL.

Temporary work closure:-

If the work site is required to be suspended for some days / period because of non-
availability of shutdown or any reason, contractor may close the site temporarily under
written intimation in triplicate to the Engineer—in-charge, UCIL. During the above period,
the contractor will be in touch with the Engineer-in-charge- UCIL for further instructions,
if any & contractor will provide their contact address with phone numbers. No extra
claim against any idling of contractor's site crew / staff & machineries, etc. will be
entertained.

Contract Agreement:-

Contract Agreement should be executed in prescribed format on a non-judicial stamped
paper within two weeks from the date of issue of work order / L.O.l. However, no
payment will be made without execution of contract agreement.

Submission and opening of Tender :-

Tender / quotation / bid shall be submitted in a manner asked strictly in accordance with
the tender terms & conditions laid down in the Enquiry / Tender document giving full
details necessary for assessing their offer. Contractor shall sign and stamp on each
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pages of this tender document. Canvassing in any form is strictly prohibited and
disqualify the tenderer for the tender submitted for. Tenders will be rejected, if sealed
tender envelopes are not super scribed on the top as per instructions given. Tenders
will not be received after due date and time. Tenders will not be accepted by Fax.
Tenders submitted without earnest money deposit/tender document fee will be
summarily rejected. If any of the date under this contract is declared holiday, the
event scheduled on that day will be automatically shifted on the next working day.
Sealed tenders / quotations in triplicate should be submitted in two parts /envelopes as
given below (or as mentioned in our enquiry letter) to the Competent Authority- UCIL.
The above envelopes shall be super scribed on the top as Part-I (Techno Commercial
Bid and E.M.D.) and Part-Il (Price Bid), respectively with NIT / Enquiry No. & Date /
full name of the work / Tender Opening Date / Name & Address of the tenderer.

1) Part-l (Techno Commercial Bid and E.M.D.) envelope shall contain papers / proof
of earnest money deposit along with tenderer's covering letter (in duplicate)
mentioning the acceptance of all terms & conditions of tender document for
executing the subject work. Contractor shall also attach tender document in
original (scope of work, special conditions, general conditions of contract, UCIL’s
labour and safety rules), Xerox copies of PAN Card, work orders regarding
previous three years experience, successful completion certificates, statement of
present status mentioning the value of work in detail, list of tools & tackles,
technical personnel, transports and other equipments, balance sheet, income tax
clearance certificate for last three financial years, if any and any other documents
as deemed necessary (duly signed and stamped on each page). Any deviation
from the tender shall be clearly mentioned in the Part-I (Techno Commercial
Bid & EMD) under the heading " Deviation”.

2) Part-Il (Price Bid) envelope shall contain papers of duly signed and stamped price
/ rate proposal only in triplicate along with tenderer’s covering letter in duplicate.
Offers with price variation clause will be out rightly rejected. Tenderer shall
guote rates(s) / price(s) as per price format (schedule of items and quantities)
enclosed along with tender document. Otherwise, offers of parties quoting without
this price format will be out rightly rejected.

Finally both parts shall be inserted into a third cover. And this third envelop shall
also be sealed and properly super scribed as Name of the work on the top with
Tender/Enquiry Number & Date / Tender Opening Date/ Name and Address of the
Tenderer etc. The tenders after receipt shall be opened on the stipulated date and
time by the Chairman and Managing Director or his representative in presence of
the intending bidders. The price part of the tender will be opened only after
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21.

22.

23.

24,

25.

evaluation and scrutiny of Techno- Commercial Bid & E.M.D, if required and
incomplete offers are likely to be rejected. The date of opening of Part-Il (Price
Bid) will be intimated to technically qualified (successful) bidders in advance.

Visit of Site and Locality prior to quote rate (s):-

Before submission of tender, the tenderers are advised to make themselves fully
conversant with the SCHEDULE OF ITEMS, SCOPE OF WORK, SPECIAL
CONDITIONS, GENERAL CONDITIONS OF CONTRACT, ANNEXURE-A
(LABOURERS) & ANNEXURE-B (SAFETY OF CONTRACTOR'S EMPLOYEES), if
any. They are also advised to physically visit the site to understand the site working
conditions, nature of jobs prior to quote for the same. Also request to inspect the motor
/ machine / fans /AC and other equipments etc.

Annual Labour Return ;-

Contractor shall have to submit a letter of work commencement / completion
IMMEDIATELY in duplicate in prescribed format and annual return in Format No.XXV
(Format to be obtained from Site Office - Mill) to the Engineer-in-charge- UCIL as
statutory requirement for onward transmission to the Competent Authority, Govt. of
India, Ministry of Labour, Jharkhand.

Variation in Quantity of items:-

The quantity mentioned under the “schedule of item (s)” of this tender is tentative. The
actual quantity may vary from that indicated in the tender document due to actual
conditions of the site or due to other reasons. The contractor shall carry out all
additional work up to the total variation of + 10 % of the awarded value. The other
terms & conditions and rate (s) shall remain firm within this limit. Variation of item wise
guantity within the ordered value shall be there.

Validity:-

The offer should remain valid for a minimum period of three months from the date of
opening of the final price part. The Tenderers shall not be allowed to increase, amend
or withdraw his tender within this period and if he does so the earnest money deposit
and security deposit may be forfeited.

Training, etc.:-
Contractor shall have to bring all their labourers for necessary training & guidance in

Mill Training Centre at their own cost before actual commencement of the work. The
work shall be carried out with the help of experienced / skilled persons or ITI with
NCTVT certificate holders or equivalent, etc. And Supervisor having Supervisory
Certificate of Competency is to be engaged for supervision or as per direction of the
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26.

27.

28.

29.

30.

Engineer-In-charge. Persons holding H.T. Licence of relevant section as per 1.S. will be
allowed to do the job of electrical works. Contractor shall have to submit a letter of
authorisation (in duplicate) in favour of his experience / qualified and responsible
representative as “Site Supervisor” to look after the work site and receive official
letters and instructions or to issue / receive materials from stores in absence of main
contractor at site.

Indemnity:-
Contractor will fully indemnify the corporation against all responsibility and whatsoever

arising out of accident / injury to contractor's workmen, third party or to corporations’
personnel and properties.

Documents not transferable:-

Tender documents are not transferable. These tender documents are the property of
corporation. Contractor shall keep one copy of the documents at site in good condition
for inspection and use by the Engineer-In-charge, UCIL or his representative or by
other inspecting officer. None of these documents shall be used by the contractor for
any purpose other than that of this contract.

Award of Contract:-

The acceptance of a tender and award of contract to one or more than one
Tenderer, if considered necessary, rest with the Purchaser. It shall not be
obligatory on part of the Purchaser to accept the lowest tender. The Purchaser would
be at liberty to accept any tender, lowest or otherwise, in whole or in part and to reject
any or all the tenders received, without assigning any reasons, and no explanation can
be demanded from him by any Tenderer in respect thereof.

Medical facilities:-

The contractor shall be fully responsible for any first aid / emergency treatment or
serious medical treatment to his employees. UCIL will provide medical facilities on
chargeable basis to contractor's employees.

Labour Licence:-

Labour Licence for the workmen to be engaged for this work shall be obtained by the
contractor as per provision of Contract Labour (Regulation and Abolition) Act, 1970 as
may be applicable and as amended from time to time.
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31.

32.

33.

Labour Acts & Rules :-

The contractor shall (in respect of labourers employed by him) strictly comply with
provisions of the following Act & Rules made there under in regard to all matters
provided therein or any modifications thereof or any other law relating thereto from time

to time.

i) Workmen Compensation Act-1923,

i) Payment of wages Act-1936

iii) Employees Liability Act, 1938

iv) Industrial Dispute Act, 1947

V) Minimum Wages Act, 1948

Vi) Employees State Insurance Act, 1948

vii) Mines Act, 1952

viii) EPF & MP Act, 1952

iX) Maternity Benefit Act, 1961

X) Contract Labour (Regulations & Abolition) Act, 1970
Xi) All statutory provisions of Atomic Energy Regulatory Board

Earnest Money Deposit / Security Money Deposit:-

Earnest Money or Security Money shall be deposited by way of demand draft drawn in
favour of “URANIUM CORPORATION OF INDIA LIMITED” payable at Jaduguda
Branch of State Bank of India [Jaduguda Branch Code no 0227] or in cash in Accounts
Department, UCIL, if applicable. Tenders received without E.M.D. will be
summarily rejected. Earnest Money Deposit shall be converted and adjusted into
Security Deposit in the case of successful tenderer. E.M.D. and S.D. shall not bear any
interest. The earnest money of unsuccessful tenderers will be refunded on written
request in duplicate to the Engineer-in-charge after commencement of work under this
contract.

Security deposit: Security deposit shall be 10% of order value. You will deposit an
amount of 5% of order value (including earnest money already deposited) before
starting the work at site. Balance 5% will be deducted from your first running bill so that
the security deposit becomes 10% of the order value. Security Deposit will be refunded
on written request in duplicate to the Engineer-in-charge after satisfactory completion of
the work or defect liability / guarantee period as applicable. Failure to carry out the
awarded work shall entail forfeiture of the earnest money and security money entirely.

Defects Liability Period: -

The defect liability period / guarantee period for this job shall be three months from the
certified date of handing over of job, if applicable. The contractor shall rectify the
defects within fifteen days, if any, detected / reported during the guarantee period under
this tender from the certified date of completion of work. The contractor shall be
responsible to make good and remedy at his own expense within such period, as may
be stipulated by the Engineer-In-charge before the expiry of the guarantee period.
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Annexure A
SAFETY OF CONTRACTOR’S EMPLOYEES

The contractor shall at all times, take all reasonable precaution for the safety of
employee,including those of sub — contractors in the performance of his contract and
shall comply with all applicable provisions of both Central as well as the State Safety
Laws. In addition to the safety provisions, the contracting officer shall include the
SAFETY requirements as RECOMMENDED by the Health Physics Unit, Turamdih for a
specified contract.

In the event that contractor fails to comply with these provisions, the contracting officer
may, without prejudice to any other legal or contractual rights , issue an order for
stopping all or any part of the work, thereafter a start order for resumption of work may
be issued at the sole discretion of the Contracting Officer. The contractor shall make
no reason of or in connection with such stoppage.

Contractor shall have a full time Safety Officer / Engineer when the contractor employs
500 or more persons or when engaged specifically in hazardous work. In the case of
contractors employing fewer than 500 persons, his safety representative shall be an
employee in a high supervisory capacity and his safety duties may be in addition to
his other technical / administrative duties.

Contractor shall have at least one person fully trained in First Aid to be present at the
site of work all time.

Contractor must report to the Safety Officer (Mill) — through their contracting officer
every accident involving

e Their personnel

e UCIL property or personnel.

o Property or personnel of other contractors working at the site.

Contractor must report to the Safety Officer (Mill) immediately on becoming aware of

any accident of Type - A (see Appendix —1) giving the following information :-

¢ Name of the informant

¢ Nature and location of incident being reported

o Name of Supervisor / Engineer — In-charge, location and telephone no. where he
can be reached.

Contractor shall submit their investigation reports , through their contracting officer , to

the Safety officer (Mill) immediately but not later than 3 (three) working days after the

occurrence of accident in the Form — A (see Appendix - 2)

In the case of Type — B accidents ( see Appendix — 1) , Contractors shall submit their

investigating reports , through their contracting officer , to the Safety officer ( Mill)

immediately but not later than 3 (three) working days after the occurrence of accident

in the Form — A .

Monthly summary of accidents and cases of fire shall be prepared by each

contractor in Form — B ( see Appendix — 3) and be sent to the Safety officer ( Mill) by

the 7" of the next month.

Prime contractor reports shall include the man days lost and occurrence of accident

under the jurisdiction of the Sub Contractors.

Contractors shall submit a narrative on safety activities and fire incidents for each

month along with Form — B. The review should contain such items as Personnel and

programme chance, major project started and major problem.
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APPENDIX -1

CLASSIFICATION OF ACCIDENTS

TYPE-A

1. Fatal injury.

2. Serious injuries such as fracture, dislocation, severe burns etc. necessitating
hospitalisation.

3. Any injury to five or more persons.

4, Accidents resulting in damage by fire, Explosion etc.

TYPE-B

1. Minor injuries which results in laceration, abrasion, contusion etc.
2. Disabling injuries but not requiring hospitalisation.

APPENDIX — 2
(FORM - A)
ACCIDENT INVESTIGATION REPORTS

Name of contractor and project
Nature of contract

Name of Engineer In charge
Name of injured person

Age

Address

Date and Time of accident
Place where accident occurred
Nature of job

What was injured person doing
at the time of accident
Description of accident (in detail)
Nature of injuries

What was defective or in wrong
condition that was responsible
for the accident

What was wrong with working
Methods / instructions

What steps should be taken

to prevent reoccurrence of
such accidents

Name of withess

Safety representative’'s remarks
with signature and date
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(FORM -B)

SUMMARY OF ACCIDENT FOR THE MONTH OF

Name of the contractor

Name of project

Name of the sub — contractor:

Name of safety representative
of the project:

<
=
®

Total nos. of persons

Working in the project.

Engineers

Supervisors

Labours

Total nos. of accidents
(Including Type A & B)

Disabling injuries

Non — disabling injuries

cc: Engineer-in-charge

cc: Safety officer, UCIL (MILL)
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(Signature & stamp of Contractor)



5. GENERAL SAFETY GUIDELINES TO BE FOLLOWED:

1. The contractor shall train and build up a general awareness in safety among the
workers and staffs as a continuous effort throughout the contract duration. He shall
develop and nurture a good safety culture among the staff and workers for an
incident free completion of the work order.

2. Safety Induction Training: The contractor shall ensure that each and every new
worker attends initial safety induction training before reporting at respective place of
work. The workers shall report to the safety officer first for receiving safety induction
training and after successful completion of such training they shall report to
respective site engineer. The safety officer shall intimate the workers about the
probable hazards related to the work and shall explain and demonstrate the
importance and use of PPEs to them.

3. Pep talk, Tool box training: Subsequent to the initial safety induction training, the
contractor site supervisor shall also conduct safety pep talks and tool box training
for various teams of workers in regular interval at site. He shall arrange pep talks /
tool box training on work related topics like use of various PPEs and tools,
housekeeping, hot job, electrical works, etc. He shall solicit active participation of
workers in such tool box training by asking them to share their experience with their
fellow workers.

4. All necessary personal safety equipment as considered adequate by the Engineer-
in-Charge should be kept available for the use of the person employed on the site
and maintained in a condition suitable for immediate use, and the contractor should
take adequate steps to ensure proper use of equipment by those concerned.

5. All persons employed or supervising at and / or visiting the construction site shall
use safety helmets. The colour coding of helmets may be adopted by the contractor
as per site requirement. The contractor shall provide safety shoes for all his
workers, supervisors, staffs and visitor/visiting staffs.

6. Persons engaged in welding and gas cutting works shall use appropriate welding
face shields, leather hand gloves and protective clothes. The persons who assist
the welders shall use appropriate goggles.

7. Persons working at height above ground level or floor and exposed to risk of falling
down shall use full harness safety belts, kinetic shock absorbers, fall arrestor, life
lines, and grab ropes. The working platform and access shall be protected by
cages, guard railings, etc. The area beneath shall be protected by safety net of

adequate strength (as per IS: 11057 — 1984) fastened to substantial supports.
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8. Personal Protective Equipment: All necessary personal protective equipment
(PPE) shall be provided by the contractor at his own cost, for his workers,
supervisors, staffs and visitor/visiting staffs. All PPEs shall conform to relevant IS
code / ASTM / BS or any other international code of practice as given under. The
contractor shall make available all type of personal protective equipment for use of
workers, supervisors and visitors at site as considered necessary by the
Engineer-in-charge and they shall be maintained in a condition suitable for
immediate use. Also the contractor shall take adequate steps to ensure proper use
of equipment by those concerned.

Safety Helmet: I1S: 2925-1984 (Reaffirmed 2000)

Safety Goggles: IS: 5983-1980 (Reaffirmed 2002) or EN 166:2001

Full body harness safety belt: 1S: 3521-1999

Ear Muff / Ear Plug: IS: 6996-1973 (Reaffirmed 1998) or EN 352-1:2002 and EN
352-2:2002 or

Face shield: 1S: 8521 (Part II) — 1977 (Reaffirmed 2002) IS: 8521 (Part 1) —1994
(Reaffirmed 2002) or EN 175F

Fall arrestor: EN 353-2:2002

Respirators: 1S: 15321 — 2003, 1S: 15322 — 2003

Safety shoes: IS: 15298 — 2002

Hand gloves: IS: 4770 — 1991 (Reaffirmed 2001)

All the PPE’s / lifting tackles / portable electrical equipments etc. brought by the
contractor for use shall be produced to the safety officer for inspection before issue
it to their workmen.

9. Suitable scaffolds should be provided for workmen for all works that cannot safely
be done from the ground, or from solid construction except such short period work
as can be done safely from ladders. When a ladder is used an extra mazdoor shall
be engaged for holding the ladder and if the ladder is used for carrying materials as
well, suitable footholds and handholds shall be provided on the ladder and the
ladder shall be given an inclination not steeper than % to 1 (1/4 horizontal and 1
vertical).

10. Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be 90 cm. (3 feet).

11. Adequate precautions shall be taken to prevent danger from electrical equipment.

12. No materials on any of the sites of work shall be so stacked or placed as to cause

danger or inconvenience to any person or the public.
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13. Dismantling : Before any dismantling work is commenced and also during the

process of the work:—

i)

i)

ii)

All roads and open areas adjacent to the work site shall either be closed
or suitably protected.

No electric cable or apparatus which is liable to be a source of danger
over a cable or apparatus used by the operator shall remain electrically
charged

All practical steps shall be taken to prevent danger to persons employed
from risk of fire or explosion. No floor, roof or other part of the building

shall be so overloaded with scrap or materials as to render it unsafe.

14. When the work is done near any place where there is risk of drowning, all

necessary equipments should be provided and kept ready for use and all necessary

steps taken for prompt rescue of any person in danger and adequate provision

should be made for prompt first-aid treatment of all injuries likely to be obtained

during the course of the work.

15. Use of hoisting machines and tackle including their attachments, anchorage and

supports shall conform to the following standards or conditions:

i)

ii)

iv)

These shall be of good mechanical construction, sound material and
adequate strength and free from patent defects and shall be keptin good
repair and in good working order.

Thorough inspection and load testing of lifting machines and tackles
shall be done by a third party, at least once in every 12 months and the
records of such inspection and testing shall be maintained and a copy
shall be submitted by the contractor to the departmental representative
at site. Motors, transmission, couplings, belts, chain drives and other
moving parts of hoisting appliances shall be provided with adequate
safeguards. Hoisting appliances shall be provided with such means as it
shall minimize the risk of any part of a suspended load becoming
accidentally displaced or lowered.

The contractor shall maintain a Register of Periodical Tests for
Examination of Lifting Appliances at site. This register shall be kept
available at site always for examination of the department.

Chain pulley block, D-shackles and wire ropes (lifting appliances) shall
be of rated capacity at least 2.0 times more than the maximum desired
load to be lifted.
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16.

17.

18.

19.

20.

21.

When structural repairs, modification or painting works are to be undertaken,
appropriate measures shall be taken for the protection of persons whose work may
bring them into the proximity of live equipment/circuit.

All portable appliances shall be provided with three core cables and three pin plugs.
The third pin of the plug shall invariably be earthed. It shall be ensured that the
metal part of the equipment shall be effectively earthed.

All connections to portable equipment or machines from the panel/distribution
board/extension board shall be taken using 3 core double insulated PVC flexible
copper wire in one length. No joints shall be allowed in this flexible wire. In case,
single length of wire is not sufficient for a particular location then the supply can be
tapped by providing another extension board comprising of switch and socket.
Isolation switch shall be made available as close as possible to the equipment.
After the completion of the work, the contractor shall have removed from the work
premises all scaffoldings, surplus materials, scrap, rubbish and all temporary
structures, used/installed for his workmen at site. The contractor shall stack all
undesirable materials and debris to the designated area at his own cost, as directed
by Engineer-in-charge. The Engineer-in-charge has the right to stop work if the
Contractor fails to improve upon the housekeeping after having been notified.

The contractor shall instruct workmen to keep all accesses clear from any
obstruction and unwanted material for free and safe movement of the workers and
staffs including departmental staffs. He shall provide tool box and safe means for
carrying tools (for working at height) to all his workers so that tools and tackles are
kept in proper place.

All the workers, supervisors and engineers of the contractor, who will work at
height, shall have valid height passes issued as per Annexure-B by the Safety
Officer / Medical Attendant in consultation with the Authority of the Safety Unit,
UCIL. Each such individual shall be medically examined by a Medical Practitioner,
for blood pressure, vision, hearing, and efficient movement of limbs, epilepsy,
vertigo or any other persistent diseases that make him/her medically unfit for
working at height. The fit persons shall be issued height passes, which shall be
valid for maximum 6 (Six) months, for working at height. After every 6 (Six) months,
these persons shall be medically examined in order to find out their fithess for
working at height. List of unfit workers shall be submitted to the departmental
representative and such persons may be allowed to work at ground level and in no
case shall be engaged by the contractor to work at height. The records of medical
checkups / fitness tests certified by the Medical Practitioner shall be maintained at
the office of the contractor and shall be produced to the departmental

representative as and when asked.
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Job Description

Part 0 A

Application for Height Pass

Annexure-B

Group/Section

Work Order No

Contractor

. Applicant’'s Name:

. Departmental Address:

. Residential Address:

. Sex:

. Height:

. Gate Pass No. :

1
2
3
4. Age:
5
6
7
8

Name of contractor/Agency with

engaged at  present:

9. Height pass requirement for work at mtr. height.

10. Description of present job:

11. Previous experience of working at height:

SLLNo | Name of the Employer Duration of Work Experience
Employment

1.

2.
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12. Is the applicant suffering from any of the following ailments (If yes details to be given):

Blood Pressure

Seizure disorder (Fits / Epilepsy Convulsion)
Flat Foot

Frequent attacks of headache or reeling sensation

Mental depression

Limping gait
Acrophobia (Fear of height)

Declaration:

I hereby declare that the above information furnished by me is true and correct. | shall
always wear the safety belt and tie the life-line whenever working at unguarded heights of 3
mtrs and above. | shall not misuse the height pass issued to me or transfer it to any other
person. | shall never come to duty or work at height/depth under the influence of

alcohol/drugs.

Date: Name: Sign:
(Applicants Name & Signature or Left Thumb Impression (LTI) in case he cannot sign.
Incase of LTI; an authorized person shall explain each point/item to the individual and

certify on his behalf below the LTI).

| certify that | am satisfied with the above certification of the individual for the application of

Height Pass and request for issue of height pass to him.

Name: Sign:

(Agency Concerned)
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Part- B
MEDICAL FITNESS CERTIFICATE

Certified that I, Dr. have
examined Shri. aged on
(date) of M/s. who has signed
below in my presence. General & Physical examinations of
Shri. do not reveal any abnormality. He does not

suffer from any acute/chronic skin disease or any contagious or infectious disease. His
eyesight is normal with/without glasses. In my opinion,

Shri is physically and mentally fit for

working at height.

Details of examinations:

1. Age:

2. General & Systemic Examination:

2.1 | Pulse 2.10 | Depth of Vision Norma | Abnormal

2.2 | B.P. 2.11 | Nystagmus Present | Absent

2.3 | Weight 2.12 | Rhomberg Sign Positive | Negative

2.4 | Height 2.13 | Hearing Normal | Abnormal

2.5 | Pallor Yes No 2.14 | Muscular Normal | Abnormal
Coordination

2.6 | Flat foot Present | Absent 2.15 | Cardio Vascular | Normal | Abnormal
System

2.7 | Gait Normal | Abnormal 2.16 | Respiratory Normal | Abnormal
System

2.8 | Vision Normal | Abnormal 2.17 | Central Nervous Normal | Abnormal
System

2.9 | Colour Normal | Abnormal

Vision
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3. Previous History of:

3.1 | Seizure disorders (Epilepsy) Yes | No
3.2 | Frequent headache or reeling sensation Yes | No
3.3 | Mental depression Yes | No
3.4 | Acrophobia Yes | No

4. Investigation:

4.1 | Urine

Albumin

Sugar:

4.2 | Blood

CBC

Random blood sugar (if age is >35 years.)

5. X-ray:

Required / not required:

If required — details of report:

(Signature of workman) (Signature & Rubber stamp)

of Medical Practitioner with Reg. No.
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Part - C
Height Pass Certificate

Affix passport
Size

photo of applicant

(Considering the above medical certificate; the applicant has appeared on the following
practical tests conducted by UCIL and the results are given below (strike off whichever

in-applicable)

a) Walking freely over a horizontal structure bar at 1 ft. height : Pass / Fall
b) Wearing a safety belt and tying the rope knot : Pass / Fall
¢) Walking over a horizontal structure at 10 ft. height wearing a belt : Pass / Fall

The above applicant's performance in the above tests has been satisfactory/

unsatisfactory.
| certify issue of this height pass to Shri of
M/s. with Registration No. in the

height pass register. This is valid for one year from the date of issue i.e. up to

Date :

Signature :

Name :

(Safety Supervisor)

Signature :

Name :

(Safety Officer)
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ISPECIAL CONDITIONS]|

1. i) The replacement or fresh installation jobs also comprise of cleaning and painting of
one coat of Red- Oxide Primer and two coats of finish paints, Aluminium painting in
the bottom of chequered plates & removal of scrap generated to scrap yard.

i) Working height will vary from place to place and may be up to 20 meter from the
ground level. In some cases replacement jobs may have to be synchronised with the
working / operation of the plant so as not to hamper the production.

iii) In some cases, if felt necessary by UCIL the contractor may be asked to work  on
Sundays / Holidays or round the clock. In such cases, no extra claim about item rates
shall be entertained

2. The contractor will have to maintain accountability of materials issued to them in a
register which include specification of materials, date of issue, quantity, cost code, I.V.
no and purpose. A statement of materials consumed during the month to be
forwarded to Engineer- In-charge before 10th of next month. Recording of job done
during a day is to be done by the party and signature of Engineer — in -charge or his
representative to be taken once in a week.

3. The works covered in this tender are to be carried out in MILL division Turamdih.

4. Scope of supply of UCIL - free of cost:

= All steel items like pipes, bend, tee, flanges, structural steel, hardware like
fasteners, washers and gaskets etc. for pipe line work will be supplied by UCIL at
free cost.

= Power connection to one or two points for welding machines within 100 meters
radius of work-site. Power supply will be free.

=  Water, lighting and compressed air as per availability.

»= One point of Oxy-acetylene gases [consisting of one D.A. cylinder or Industrial LPG
cylinder and Two Oxygen cylinders] shall be given to the contractor on permanent
basis during tenure of contract period for execution of this job.

= Hydraulic pump for hydraulic testing will be provided by UCIL on returnable basis.

= Forklift, Hydra / Mobile crane may be provided depending on availability for
lifting/shifting of heavy materials.
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5. Tenderer should clearly mention in his offer if any other facilities that are not
covered under special conditions at SL. No 4 but are desired from UCIL on
chargeable basis / free of cost basis. But final decision will rest with UCIL only for
such additional facilities.

6. The contractor will submit detail list of equipments to be brought by them for
executing this job. They should bring in at least following items before commencing
work: -

You should bring in at least following items before commencing work: -

Aluminium ladder 1no
2. Trolley for material handling 1no
3. Safety belt (Full body harness) 4 nos
4, Safety goggles 4 nos
5. Welding machine 2 nos
6. Welding Cables (50 mt each) 2 nos
7. Welding Screen 2 nos
8. Chain Pulley Block (2t cap) 2 nos
9. Rope Pulley 2 nos
10. Oxygen & DA regulator with
flash back arrestor 2 sets
11. Gas cutting hose (30mt each) 1 set
12. Wire rope slings (10/12/16/20 mm) 2 nos each
13. Nylon rope 100 mtrs
14. Safety goggles for all workers
15. PPE as required for all workers

Besides above items the contractor shall bring in other tools and tackles as per
their requirement.

7. The contractor shall submit details of persons e.g. number of supervisors, welders,
skilled workers, helpers etc., they will engage, within 7 (seven) days of receipt of
work order along with other details as mentioned below in S| no 8. However the
minimum number of personnel that they will depute everyday is as under: -

1. Supervisor 1

2. Skilled worker 2

3. Unskilled Worker 6

4. Welder 2
For early completion of work you may be required to bring in up to 19 persons with
one-day notice.
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8.

10.

11.

12.

13.

The contractor will have to give name, father's name, age, qualification detail
address of all workmen, technicians, supervisors to be engaged along with recent
passport size photograph duly attested by a class- 1 govt. officer 7 (seven) days

before actual commencement of work so that permanent gate pass can be issued.

Safety & security of UCIL' materials: Tenderer will be responsible for safe
keeping of materials issued by UCIL on free of cost / chargeable basis and on
completion of work or during the course of work all materials issued to the Tenderer
should be accounted for.l

Inspection of tools and tackles: - Time to time the engineer-in-charge shall
inspect the tools and tackles of the contractor. If he finds any tools and tackles that
is not in proper shape or that may lead to safety hazard, the contractor will have to
take the defective tool out of the plant premises. If the contractor cannot arrange the
said tools and tackles within 7 (seven) days, UCIL may provide the same on

chargeable basis.

Tenderer's offer should clearly indicate unit rates separately on per ton / meter
basis for Dismantling, Fabrication and Erection of each item (including painting)
failing which their composite quoted rate will be divided in the ratio of 20: 40: 40 to
arrive asked rate for dismantling, fabrication and erection jobs respectively. All
consumable materials will be issued to you at our central stores and you will make
your own arrangement for lifting/shifting of the same to work site.

Variation in quantity of items mentioned under scope of work: - The quantities
mentioned against individual items are tentative. The actual quantities may vary
from those indicated in the tender documents due to actual working conditions of
the site or due to other reasons. The contractor shall carry out all works up to total
variations of = 10 % on the contract sum or work order value and all tendered rates
shall remain firm within this limit. Any individual item may vary to any extent & be
excluded altogether.

Payment Terms: Within 30 (thirty) days after submission of your clear bill in 4 (four)
copies on completion of the work to the satisfaction of our Engineer in charge.
Against this work order, payment may be allowed through maximum one R.A. Bill
and one Final Bill. Rising of R.A. Bills quarterly shall be preferred. 80 % of payable
amount shall be released immediately as ad-hoc payment within a week of
certification and receipt of bills in the accounts section and balance 20% of payable
amount after checking and realising all the admissible recoveries if any.
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14.

15.

16.

17.

18.

19.

All dismantled materials will be disposed in small pieces (as per the instructions of
the Engineer In charge) to UCIL scrap yard or any other assigned place in side
plant area, after completion of individual jobs.

UCIL’s safety Rules & Regulation for contractors employees as given in the
Annexure- B will be complied strictly during the execution of various works at site.
Contractor shall arrange for req. safety appliance their own & ensure the use of it
during the work at site.

Since it is contract job for mainly maintenance jobs. Hence, during shut down of
particular equipment/ area contractor may be required to work beyond 5.30 P.M.
On working days/ Sunday, till the completion of jobs, without any extra claim.

If the work site is required to be suspended for some days / short period because of
non- availability of shutdown or any other reason, you may close the site
temporarily under written intimation to Engineer — in — charge, without claiming any
charges for such idle period. Three days prior notice will be given in advance to you
for resumption of work at site & for which you will have to furnish the name, address
& telephone no etc. of concerned men intimating him under such circumstances.
However no claim against any idling of your site crew / staff etc. will be entertained.

The corporation will not provide any accommodation for your staff / labourers
deployed at site.

The contractor shall have to provide the facilities under the provision of Contract
Labour (Regulation and Abolition) Act, 1970 — Section — 16, 17, 18 and 19, Chapter
-V, Welfare and Health of Contract Labour.”

20.EPF provision shall have to be made by the contractor as per rules. EPF remittance

21.

for the workers engaged shall be done on monthly basis. Records of wages, EPF,
insurance etc to be produced as and when required.

The contractor shall abide by the legal provision with regard to health, welfare and
safety of persons engaged by him as per factory act and rules. The contractor shall
also be responsible for medical care of their personnel engaged. Ex-gratia / bonus
leave salary, retrenchment benefits etc. under statutory levies shall be paid by the
contractor to their personnel as per bonus act / other rules at his own cost. No extra
payments shall be made by UCIL in this regard.
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22. The contractor has to maintain details on

23.

24.

(a) Records of medical examination of their employees before joining

(b) Records of initial training before engagement to job

(c) Records of contractor workers mentioning their category of employment, age,
Fathre’s name, Address, contact number, photographs, police verification
details, ID proof etc.

(d) Records of issuing PPE’s to contract workers,

(e) Records of re-training to contract workers

Commencement of work by the Contractor can be affected before execution of
agreement but after issue of work order / letter of intent and fulfilling of statutory
requirements of Insurance by the contractor. Contract Agreement should be
executed within one month from the date of issue of work order / L.O.l. However,
no payment will be made without execution of contract agreement.

Insurance: - The contractor shall ensure & maintain insurance against his liability for
accident or injury to workmen & shall from time to time when so required by the
Engineer produce this policy & the receipts of premiums paid or satisfactory
evidence of insurance cover. Any such policy shall also indemnify UCIL against any
claim raised by the injured/ affected workmen or his family.
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ANNEXURE - A
LABOUR

1. The contractor shall employ labour in sufficient number to maintain required rate of
progress and of quality to ensure workmanship of the degree specified in the
contract and to the satisfaction of the Engineer — in -charge. The contractor shall
not employ in connection with the works any person who has not attained the age of
eighteen years.

Contractors should employ only the persons with established identity.

Dy. Commandant, CISF will issue temporary identity cards to persons actually
engaged in the work and may exercise checks as considered necessary to ensure
that strangers are not permitted inside the work premises. Contractors are required
to surrender the identity cards on completion of job to Dy. Commandment, CISF
WHO will issue clearance certificate.

4. CISF control room will not allow any interstate labour as a contract labour in any
case.

5. The contractor shall furnish to the Engineer—in-charge at the interval mentioned in
schedule — F, a distribution return of the number description by trades of work
people employed on the works. The contractor shall also submit on the 4™ and 19™
of every month to the Engineer In charge a true statement showing in respect of
second half of the preceding month and the first half of current month (i) the
accident that occurred during the said fortnight showing the circumstances under
which they happened and the extent of damage and injury caused by them and (ii
)the number of female workers who have been allowed Maternity Benefit as
provided in the Maternity Benefit Act 1961 or rules made there under and the
amount paid to them.

6. The contractor shall pay to labour employed by him wages not less than fair wages
as defined in the Contract Labour (Regulation & Abolition) Act 1970 and rules made
there under.

7. The contractor shall in respect of labour employed by him comply with or cause to
be complied with the Contract Labour (Regulation & Abolition) Act 1970 and
Rules made there under in regard to all matters provided therein.

8. The contractor shall comply with the provisions of the payment of Wages Act 1936,
Minimum Wages Act 1948, Employees Liability Act 1938, Workmen' s
Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 1961,
and Mines Act 1952 or any modifications thereof or any other law relating thereto
and rules made there under from time to time.

9. The contractor shall be liable to pay his contribution and the employee’s
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10.

11.

12.

contribution to the Employees State Insurance Scheme in respect of all labour
employed by him for the execution of the contract, in accordance with the provision
“The Employees State Insurance Act 1948 as amended from time to time and as
applicable in this case. In case the contractor fails to submit full details of his
account of labour employed and the contribution payable, the Engineer in charge
shall recover from the running bills of the contractor an amount of contribution as
assessed by him. The amount so recovered shall be adjusted against the actual
contribution payable under Employees State Insurance Scheme.

The Engineer in charge shall on a report having been made by an inspection staff
as defined under the Contract Labour (Regulation & Abolition) Act 1970, and rules
made there under have the power to deduct from the money due to the contractor
any sum required or estimated to be required for making the good the loss suffered
by a worker or workers by reason of non - fulfilment of the conditions of the contract
for the benefit of workers, non- payment of wages or of deductions made from his or
their wages which are not justified by the contract or non — observance of the said
Act.

The contractor shall indemnify the Corporation against any payment to be made
under and for observance of the Contract Labour (Regulation & Abolition) Act 1970,
and the rules made there under without prejudice to his right to claim indemnity
from his sub-contractors.

In the event of the contractor committing a default or breach of any of the provisions
of aforesaid Act and Rules made there under / amended from time to time, or
furnishing any information or submitting or filling any Forms / Register / Slip under
the provisions of the law which is materially incorrect, then on the report of the
Inspecting Officer, he contractor shall without prejudice pay to the Corporation a
sum not exceeding liabilities for such defaults including liquidated damages etc. for
every default, breach or furnishing, making, submitting, filling materially incorrect
statement as may be fixed by the Labour Department and the contractor should
indemnify the Corporation against all such liabilities.

MODEL RULES FOR LABOUR WELFARE:

111

112

The Contractor shall at his own expenses comply with or cause to be complied with
Model Rules for Labour Welfare as provided under the rules framed by the
appropriate Government from time to time for protection of health and making
sanitary arrangements for workers directly or indirectly on the works. In case the
contractor fails to make arrangements as aforesaid, the Engineer in charge shall be
entitled to do so and recover the cost thereof from the Contractor.

Failure to comply with Model Rules for Labour Welfare, Safety Code or the
provisions relating to report on accidents and to grant Maternity Benefit to Female
workers shall make the contractor liable to the Corporation as liquidated damages
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an amount not exceeding Rs. 50.00 for each default or materially incorrect
statement. The Decision of the Engineer in charge in such matters based on reports
from the Inspecting Officers shall be final and binding and deducting officers shall
be final and binding and deductions for recovery of such liquidated damages may
be from any amount payable to the contractor.
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SCOPE OF WORK
Jobs as indicated below are included in Contractor’s scope of work. A time schedule

from job to job basis shall be given by UCIL and contractor has to agree for the
same so as to maintain minimum shutdown time. These jobs shall have to be done
by the Contractor with required resources like manpower, tools &tackles,
supervision staff etc. within mutually agreed time period.

Laying of steam pipe line of different sizes at our Turamdih mill division, commissioning
and certification by inspector of boilers Jharkhand, of any of the items as indicated below
are included in Contractor's scope of work. A time schedule for job to job basis will be given
by UCIL and contractor has to agree for the same so as to maintain minimum shutdown
time. The job consists of:

1. These jobs shall have to be done by the Contractor with required resources like
experienced skilled manpower, tools & tackles, supervision staff etc. within mutually
agreed time period.

2. The job consists of Fabrication, Erection and commissioning of various sizes IBR
guality pipe line works of carbon steel including clamping, providing proper support.

3. Fabrication includes fabrication of flanges; gasket, bends, tee and cutting pipelines
to various sizes, pipe end / edge preparation for welding as per the guidance of
engineer in charge. Flanges shall be welded to the pipes.

4. Erection includes laying of pipeline & fittings or instruments like steam trap, valves,
strainers, flow meters etc. along with pipe line work in routes shown by Engineer-in-
charge with proper support, clamping, providing with proper gasket & fasteners.
Contractor has to cut the gasket from the gasket sheet to the required size.

5. Only arc welding of radiographic quality will be allowed. Welder shall have valid
certificate provided by Boiler inspector.

6. Only specified boiler quality electrodes are to be used for welding. Supply of
electrodes shall be in bidder’s scope.

7. After completion of fabrication & erection work pipe to be tested Hydraulic as per
Indian Boiler Regulations (I.B.R) in the presence of Inspector of boiler, Jharkhand.
Liaising with Chief Inspector of boiler, Jharkhand shall be in bidder’s scope.

8. Any of the jobs related to above but not described in the scope of work shall be in
bidder’'s scope.

9. Defect liability period of the job shall be twelve months from the date of handing
over.

10. Party will submit entire quantity of required electrodes in our workshop from where

electrodes will be issued to you on daily basis.
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Annexure-PF
BLANK PRICE FORMAT

Laying of steam pipe line of different sizes at our Turamdih mill division, commissioning
and certification by inspector of boilers.

Unit rate
o including all Total
S/No. Activity Approx. Qty.
taxes and amount
duties
in Rs in Rs
1 Installation of valves & other | Installation &
fittings alignment- 3 MT
(Rate should be per MT basis.)
2 Steel structural steel jobs: Fabrication- 05 MT

(Rate should be per MT basis) | Erection- 05 MT

3 Pipe Line Work: Group-A: Pipe size —
(Rate should be per meter | up to 80 NB

basis). Fabrication. 200 RM

Erection 200 RM.

Group-B: Pipe size
100 -150 NB

Fabrication-25 Rm

Erection- 25 RM.

Total Cost inclusive of all taxes and duties & service tax, Rs

Less Rebate @---, if any

Net Amount in figures, Rs

Net Amount in words:

Note:

1. Unit rate including all taxes and duties must be mentioned in words &
figure.

2. All cutting, over writing and use of white fluid should be counter signed

and serially numbered

(Signature of bidder with stamp)
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CHECK LIST FOR DOCUMENTS TO BE SUBMITTED

1) Part-l (Techno Commercial Bid and E.M.D.)

SI.No Required documents Tick as
applicable
1. Tenderer's covering letter (in duplicate) mentioning the | Yes No
acceptance of all terms & conditions of tender document for
executing the subject work along with tender document fee
submission details.
Earnest money deposit. Yes No
Tender document in original (scope of work, special conditions, | Yes No
and general conditions of contract, UCIL’s labour and safety rules)
duly signed and stamped on each page by bidder.
4. Whether Copies of work orders for similar experience, in the | Yes No
Annexure- A, furnished along with completion certificates in
support of basic requirement of prequalification criteria of NIT.
5. Statement of present on going jobs mentioning the value of work | Yes No
in detail as per Annexure-B
6. List of tools & tackles, transports and other equipments to be | Yes No
deployed for this job in Annexure-C
Details of technical personnel to be deployed in Annexure- D Yes No
Any deviation from the tender shall be clearly mentioned, if any, | Yes No
under the heading “Techno-commercial Deviation”.(Annexure-E)
9. Xerox copies of Income tax permanent account number(PAN | Yes No
Card)
10. EPF registration number Yes No
11. Copies of balance sheet, income tax clearance certificate for | Yes No
last three financial years (2011-12,2012-13,2013-14)
12. Blank ‘Un priced’ price format Yes No
13. Any other documents as deemed necessary Yes No
2) Part-Il (Price Bid)
Tick as applicable
Tenderer's covering letter in duplicate Yes No
2. Duly signed and stamped price / rate proposal in triplicate in the | Yes No
prescribed price format only
Note: Strike off or tick ‘“YES’ or ‘NO’, as applicable. This check list to be attached with the

Techno-commercial offer.

Signature of Bidder
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STYLE OF ANNEXURE
(Please use separate sheet for each annexure)

Annexure-A: Details of work orders in support of prequalification criteria for previous five years

experience completing on 31.03.2014

SI.No

Work order No

Executed
Work Value

Name
concern/ client

Job
details

of

Period:
From- To

Copies of work order and work completion certificate to be enclosed

Annexure-B: Statement of present on going jobs mentioning the value of work in detail

SI.No

Work order No

Work Value

Name of concern/

client

Job details

Period:
From- To

Copies of work orders to be enclosed

Annexure-C: List of tools & tackles, transports and other equipments to be deployed for this job

SILNo | Details of tools & tackles and other | Quantity:  Available | Quantity: To be
equipments with bidder deployed for this job
Annexure-D: Details of technical personnel to be deployed
SILNo | Name of | Address | Age | Qualification | Years of | Nature of
Person and experience | experience

father's name

Annexure-E: Deviation, if any

SI. No

Deviation list
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PLEASE SUBMIT ALL DOCUMENTS

PROPERLY FILED IN A FOLDER.
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